
GOVT. OF ODISHA 
PANCHYATI RAJ & DRINKING WATER DEPARTMENT 

OFFICE OF THE PANCHAYAT SAMITI: KEONJHAR SADAR KEONJHAR 

DETAILED TENDER CALL NOTICE 

(For different work vide TCN No- 01 /2020-21, Dated-24-02-2021) 

For the Year-2020-21



Sealed tenders are invited from the registered Contractors of State Govt. D & C 
and B& C class contractors in prescribed form to be eventually drawn in P.W.D. form 
No. PI and will be received at Olo Block Development Officer, Keonjhar Sadar, up to 
5.30 PM Dated. 09.03.2021 through registered post/speed post only for 09 (Nine) nos of 
AWC building construction in different place and O1(One) no Onestop Center at 

Keonjhar Medical Campus as mention in Tender Call Notice No -01/Sadar/2021
/dt. 24.02.2021 at a Tender value Rs. 12,10,425/- each 

and Rs 26,59,203/- respectively in working days and will be opened before the tender 
committee in the presence of the tenderers or their authorized representatives at 11.00 

. 

issued vide letter No. 

AM on Dated. 10.03.2021.
The tenderers should please note that the work will have to be completed within 

06 (Six) months commencing from the date of issue of work order. Tenderers are 

required to submit detail programme of works along with the tender which they consider 
necessary keeping in view of the clause 2 of the P.W.D. Form No.-P1. Without these 
programmes of works, the tender will be considered defective. Authority for acceptance 

of tenders would rest with Block Development Officer, Keonjhar Sadar. 

3. 

2. 

Tenderers are required to pay earnest money at 1% of the estimated amount either 
in shape of Bank Draft/N.S.C./ Kissan Vikas Patra / Postal Time Deposit Pass Book/ 

Deposit Receipt of Scheduled Bank duly pledged to the Block Development Officer, 

Keonjhar Sadar otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be 

retained in case of the successful tenderers and wil| not carry any interest. 

4. (a) The plan & specification for the work can be seen at the office of the Block 

Development Officer, Keonjhar Sadar during working hours and days. Complaints at a 

future date that the plan and specifications have not been seen can not be entertained. The 
contractor may obtain a set of tender documents (DTCN, BOQ & Tender Call Notice) for 

the work from district NIC Website (www.kendujhar.nic.in). The tender paper cost as 

mentioned in column no-4 of tender call notice should be accompanied along with the 

tender paper in shape of Demand draft drawn in favour of Block Development Officer 

Keonjhar Sadar. The amount is not refundable. The name of the tenderer and the name of 

the work are to be super scribed on the cover. 

The authority will not be responsible if any portion of the tender document is 

modified and in all cases this conditions stipulated in the original document kept in the 

office of the undersigned shall prevail. 

The intending tenders may remit the cost of the tender papers through Bank Dratt. 

However, the organization will not be held responsible, if there is any delay in receipt of 

tender documents by the intending contractors sent by department through registered post 
and similarly the tender documents sent through registered/ Speed post do not reach in 
the Block Development Officer, Keonjhar Sadar by the scheduled date and time, their 
offers will not be considered on any account even if the tender documents were 

(b) 
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dispatched by the tenderers before the due date. The cost of registration will be borne by 
the intending tenderers. 

5. The Block Development Officer, Keonjhar Sadar reserves the right to reject any 
or all the tenders received without assigning any reasons there of. 

6. The tenderer whose tender is selected for acceptance shall within a period of 
seven days upon written information being given to him of acceptance of his tender make 
an initial security deposit @I % (One percent) of the tendered amount. So that the 

earnest money and initial security deposit will be 2% of the tendered amount as shown in 
clause 3 above and sign the agreement in the P.W.D. Form No.-PI (Schedule XLV No.- 
61) for due fulfillment of contract in the office of the Block Development Officer, 
Keonjhar Sadar. 

The security deposit, together with the earnest money and the amount withheld 
according to the provision of Pl agreement shall be retained as security deposit for the 

fulfillment of this contract. Failure to enter into the required agreement and to make the 
security deposit as above shall entail forfeiture of the earnest money. No tender shall be 
finally accepted until; the required amount of security money is deposited. The written 
agreement to be entered into between the contractor and the Block Development Officer, 
Keonjhar Sadar shall be foundation of rights of the parties and the contract shall be 
deemed to be incomplete until the agreement has first been signed by the contractor and 
then by the proper officer authorized to enter into the contract of behalf of the 
Government. The department will accept the security deposit in the form of N.S.C., 
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer, 
Keonjhar Sadar and in no other form. In case of tenderers who have made fixed deposits, 
action will be taken to degrade them if they decline to sign the agreement within the 
period as in above case. 

7. The percentage rates should be quoted in words and figures and in the BOQ of the 
work otherwise the tender will be liable for ejection. In case of discrepancy between 
words and figures, the words shall prevail. The tender shall be written legibly and free 
from erasures, overwriting's or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. 

8. The contractors shal be responsible for payment of all royalties or other charges 

for quarrying materials. All local taxes inclusive of G.S.T & Income Tax, Ferry & 
Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered 

unless accompanied by attested copies of G.S.T clearance certificate, non assessment 
certificate as the case may be and the original certificate produced before the Block 
Development Officer, Keonjhar Sadar at the time of opening of the tender 
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10. If the contractor removes any materials or stock so supplicd to him from the site 

of work with a view of disposing of the same dishonestly. he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty 
cquivalent to five times the price of the materials or stock according to the stipulated 
rates and the penalty to impose shall be recovered from any sum that may then or at any 
time there after become due to the contractor or from his security or from the proceeds of 
sales thereof. 

11. The contractor should be fully liable to indemnify the department for payment of 

any compensation under "Workman" compensation Act. VII of 1023 on account of the 
workmen being employed by him and the full amount of compensation paid will be 
recovered from the contractor. 

12. Every tenderer must examine the detailed specification of Orissa before 
submitting his tender. The rights is reserved without impairing the contract to make such 
increase in the quantities or items of work mentioned in the scheduled attached to the 
tender notice as may be considered necessary to complete the work fully and satisfactory 
Such increase or decrease shall in no case invalidate the contract or rates. It shall be 
definitely understood that the Govt. do not accept any responsibility for the correctness or 
completeness of the quantities shown in the schedule. The schedule is liable to alteration 
by omission or additions or deduction and such omission deduction shall in no case 
invalidate the contract and no extra monetary compensation will be entertained. 

Department will not supply any materials what so ever for the work. The tenderer 
shall be financially solvent and stable for advance procurement of all materials required 
for the work vide Government of Odisha Finance Department Memo No.48443F

Code- 46/95 dated 11.12.1995 

All reinforced cement concrete work should confirm to Orissa Detail standard 
specification & should be of grade M 150 and M 200 equivalent to nominal proportion 
1:2:4/1:1.5:3 having minimum compressive strengthen in work test of 1S0 Kg' Cm2 
200 Kg/Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance 
with 1:S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. 
(20mm size not to exceed 25 %) 

13 

Shuttering and centering shall be with seasoned sal wood planks and the inside of 
which shall be lined suitable sheeting and made leak proof and water tight or alternatively 

steel shuttering and centering may be used. 

14 

For the purpose of jurisdiction in the event of dispute if any the contract shoukd be 

decmed to have been entered into within the State of Odisha and it is agreed that neither 

partly to the contract at any place outside the State of Odisha 

15. 

After the work is finished all surplus materials and debris are to removed by the 
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled 
and all the materials are to be removed from the site. Ihe ground upto ISm wide trom the 

16. 

CONTRACTOR 



- 4 
building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items. 

7 The contractor shall not interface with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work. 

8. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion. 

The contractor will have to arrange for water supply for all works and make sanitary arrangements at this own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost. 

19. 

Baling out water from the foundation either rainwater or sub-soil water if 
necessary should be borne by the contractor. No payment will be made for bench marks level pillars profiles and inching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work. 

20. 

21. All the quantities mentioned in the schedule are combined for ground floor andmulti floors incase multistoried building the rates should be through for the same unless 
otherwise mentioned in the schedule of quantities for individuals items. 

22. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in 
charge shall be machine mixed and vibrated and the contractor should arrange his own 
concrete mixers, vibrators and pumps etc. for the purpose. 

23. It should be understood clearly that no claim what so ever will be entertained. 

24 
Government of India Ministry of Works, housing and supply in their standing orders No. 
44 to 50 dated 25.11.1957. 

The tenderer shall have to abide by the CPWD safety code rule introduced by the 

2 Tenders are required to abide by the fair wage clauses as introduced by the 5. 

Government. 

26. The society will have the right to supply at any time in the interest of work any 

departmental materials to be used in the work, in addition to those mentioned in the 
clauses No.13 and the contractors shall use such materials without any controversy or 
dispute on that account. The rate of such materials will be at stock issue rates fiNed by the 

departmental plus storage charges or market rates whichever is higher. 

27. The contractor will be responsible for the loss or damage of any departmental 
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the 

CONTRACTOR 



work due to reason whatsoever and cost of such materials will be recovered from him at 
prevailing stock issue rates plus storage charges or market rates whichever is higher 

28 The contractor should arrange at his own cost necessary tolls and plants machines 
concrete mixer & vibrators and other machineries such as pumps etc required for the 
efticient execution of the work and rates quoted should he inclusive of the running 

charges of such plant and cost of consumahle 

The contractor will have to submit to the Block Development Officer. Keonjhar 
Sadar monthly retum of labour both skilled and unskilled employed by him on the work 

30 
carefully in addition to clauses mentioned herewith before tendering 

The tenderers are required to go through each clause of P W D. Form No -PI 

No part of the contract shall be sublet without written permission of Block 
Development Oficer. Keonjhar Sadar or transfer be made by power of attorney 

authorizing others to receive payment on the contractor's behalf. 

31 

No tender documents will be sold to the intending contractor after the last date 32 
stipulated for sale of tender paper 

33 If further necessary information is required Assistant Executive Engineer 

Keonjhar Sadar Block. Keonjhar will furmish such. but it must be clearly understood that 

the tenders must be received in order and according to the institutions. 

Cement shall be used by bags and weight of cubic meter of cement being taken as 

14.42qt 
34 

35 In the event of any delay due to Department in the supply of departmental 

materials or supply of detailed structural designs for unavoidable reasons, reasonable 

extension of time will be entertained under any such circumstances, for which no claim 

undertaking has to be furnished by the contractor in the prescribe Performa along with the 

application for extension of time submitted by him 

36 "Before issue of the above materials to him the contractor shall furnish Ban 

Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials. 

The Bank Guarantee should be valid for the entire period of agreement Ihe same may be 

refunded to the contractor only after the materials supplied to him are fully utilized in the 

works and cost thereof recovered from his bill(s) in tull It the materials are partly 

utilized the unutilized materials are returned by him to the Department in tull and in geud 
conditions and rcceipt thereof duly acknowledged by the conc erned epartimental 

Officer 
37 No contractors will be permitted to furmish their tenders un their own manuscrnpt 

papers 
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38. Every tenderer is expected before quoting his rates to inspect the site of proposed works. He should also inspect the quarries and satisfy himself about the quality, availability of materials medical aids labor food stuffs etc. and the rates should be 
inclusive of all itenms of works. In every case the materials must comply with the relevant 
specifications and samples of stone metals chips etc. and other materials to be used are to 
be deposited in sealed bags duly labeled nothing the name of quarry under dated initials 
by the tenderer for approval of the Block Development Officer, Keonjhar Sadar. 

39 Government will not however after acceptance of contract rate pay any extra 
charges for lead or any other reason in case the contractor is found later on to have 
misjudged the materials available. 

40. All fittings for doors and windows if supplied by the contractor should be of best 
quality and should be got approved by Assistant Executive Engineer, Keonjhar Sadar 
Block, Keonjhar, be fore they are used on the work. 

41. The tender containing extraneous conditions not covered by the tender call notice 

are liable for rejection. 

42.(a) The contractor shall have to furnish a certificate in the prescribed proforma 
enclosed herewith along the tender to effort that he is not related to any officers of Block 

Development Officer, Keonjhar Sadar, Keonjhar. 

(b) CERTIFICATE OF NO RELATIONSHIP 

1/We hereby certify that 1/ We am / are not related to any officers of Block 
Development Oficer, Keonjhar Sadar, Keonjhar. 1/ We am / are also aware that if the 
facts subsequently proved to be false my / our contract will be rescinded with the 
forfeiture of E.M.D. and total security deposit and 1/ We shall be liable to make good of 
the loss or damage resulting from such cancellation. 

/We also note that in case of non-submission of this certificate with tender my 
our tender is liable for rejection. 

Date... Signature of Tenderer 

All the tenders received will remain valid for a period ninety days from the date 
of receipt tenders. The period of validity can also be extended if agreed to by the 

Department and the contracto. 

43. 
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44. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test. 

44. 

45. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith, (6) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender. 

46. GOVERNMENT OF ORISSA FINANCE DEPARTMENT 

1. (Memo No.-48443/ F-Code-46/95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department").

1. 

X X X 

With a view to avoiding these situations Govt. have been pleased to decide that 
with effect from 1.4.96 there will no purchase of department store materials nor booking 
of materials to show utilization of budget provision. It will be the responsibility of the 
contractor to purchase stores and utilize them in the work since materials like cement, 
steel etc. are easily and abundantly available at places, there will be no difficulty for 
contractors to procure the same. Therefore the future agreement with the contractors shall 
be executed accordingly and necessary modification to the agreement from may be made. 
In case where agreement have already been executed for department supply of materials, 
efforts should be made to fulfill the same by utilization to the existing stores and also 
through inter divisional and even inter department transfer of stores. For utilization of the 
surplus materials, agreements may however be made for supplying of materials to the 
extent available. In this way the existing materials should be exhausted. 

2. 

3. 

departmental execution of work by directly charging to site account or through 
Maintenance work should be undertaken by purchasing materials in case of 

contractors. There should not be advance purchase of materials for the sake of storing and 

utilizing the same in future works. 

Consequent upon introduction of the new system the Engineer-in-Charge of the 
work will have to exercise strict quality control and ensure that materials used by the 

contractors conform to the standard specifications. 

4. 
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X 
X 

5. (a) Certificate of list of works in hand. 
1/We do hereby certify that at present the following works are in my/ our hand. 

Approximate 
value of Period in 

Department 
under which 

which the work done Amount of 
against each 

work on the 

SI Particulars of works work is 
each work. the work is stipulated to 

be completed 

(in months) 

No. now in hand. 
being taken date of 

up. submission 
of Tender. 

4 5 6 1 

1/We also note that, non submission of this certificate will render my/ our tender 

liable for rejection. 
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(b) CERTFICATE OF THE LIST OF T &P I/We do hereby certify that the following tools and plants, machineries and 
vehicles are in my/ our possession in working orders. (i) 

(ii) 

(iii) 

(iv) 

(v) 

(vi) 

(vii) 

I/We also note that, non submission of this certificate will render my/ our tender liable for rejection. 

Date. Signature of Tenderer 

CERTIF 
1/We do hereby certify that the following works have been executed by me/ us 

(c) CATE OF THE LIST OF WORK EXECUTED 

in the past. 

Name of Whether the Period of Particulars of Approximate Department 
under which 

SI. works were 
commencement works already amount of completed 

in stipulated 

period. 

No. and period of 

completion. 
executed. each work. the works 

executed. 
1 2 3 4 

I/We also note that, non submission of this certificate will render my/ our tender 

liable for rejection. 
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47. Letters etc. found in the tender box raising or lowering rates or dealing with any 

point in connection with the tender will not be considered. 
48. All reinforced cement concrete works like lintels, column. beam chajja, roof slab 
and other such works should be finished smooth and no extra charges for plasteringif 
required shall be paid by the department. 
49 At their opinions quote reasonable rates for each item of the work carefully so that 
the rate for one item should not be unworkably low and others too high. (AIso see clause 60) 

50 
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma, holder engineers respectively. The period of employment will commencement within one months of the date of issue of work order and would last 

The contractor shall employ one or more Engineering Graduates or Diploma 

till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1 of the tendered cost of the work (vide works & Transport Department,. Letter No.-1 7331. Dt.-12.08.1966). 

51 The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category. 

Rent, royalties and other charges of materials octroi duties all other taxes 
(a) 
including sales tax, ferry/ tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials 
storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work. 

(b) abour camps and huts necessary to suitable scale including conservaney and 
sanitary arrangements there on to the satisfaction of the local health authorities. 

Suitable water supply including pipe water supply wherever available tor the statt 
(c) 
and labour as well as for works. 

(d) Fees and dues hired by Municipal. Canal and water supply authorities 

(c) Suitable equipments and wearing apparatus tor the labourers engaged in risky 
operation. 
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() Suitable fencing barriers signals including paraffin and electrical signal where 

( 
necessary at works and approaches in order to protect the public and employees from accidents. 

(g) 
neglect of any major precautions also sums which may become payable due to operation or Workmen's compensation Act. 

Compensation including cost of any suit for injury to persons or property due to 

(h) 
wherever necessary at his own cost. 

The contractor has to arrange adequate lighting arrangements for night works 

(i) 
required for under reamed pile foundation for starting the work. 

The contractor has to arrange all the building materials including the equipments 

52 2.10% of the gross amount of the bill and surcharge as applicable will be 

deducted from the contractor's bill towards Income Tax. 

53 The contract value of Rs. 1.00 Lakh and above the sale tax will be deducted @ 4% 
from the bill of contractor 

54 Under section 12 of the Contract labour regulation & abolition Act 1970, the 
contractor who undertakes execution of work through labour should produce valid 
licence from licencing authority of labour department. 

55. The Fly Ash brick should be of good qualities. The brick should be approved by 
the Engineer-in-Charge before use in the work and should confirm the minimum 
strengthen as per national building code. 

When department machinery will be utilized in the work by the contractors 
necessary and prevailing hire charges as fixed by the departments will be recovered from 
the contractor who may see the hire charges of the machinery in the oftice of the Block 

Development Officer, Keonjhar Sadar. 

56. 

57. Under no circumstances interest in chargeable for the dues or additional dues, if 

any payable for the work. 

58 If the contractor quotes abnormally low rates for some items and the department 
decides to accept the tenders then the department would have the discretion of with 

holding the differential cost between the amount of low rated items and coresponding 
estimated amount from their payment due against other item till such low rated items are 

completed in full an as approved specilication 

59. M/s O.B.C.C. Lid. shall be allowed a price preterenee to the estent 3°o on lowest 
tendered amount where the tender is not lowest provided they express willingness o 

execute the work after reduction of rates by negotiation. 
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60. Additional performance security: If the bid of the successful bidder is seriously unbalanced in relation to Engineer's estimate of the cost of work to be performed under the contract, the officer inviting the bid may require the bidder to produce detailed price analysis for any or all items of the bill of quantities which are quoted 10% below the estimated rates to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analysis, the 
officer inviting the bid may require that the amount of the performance security set forth 
be increased at the expense of the successful bidder to a level sufficient to protect the 
Engineer-in-Charge against financial loss in the event of default of the successful bidder 
under the contract. If the contractor fails to do these items of work, the amount so 
furnished as additional performance security will be forfeited in addition to the other 
penal clauses, if any, to be imposed. 

In order to assess the amount of additional performance security, items for 

which the quoted price(s) is / are below 10% of the corresponding estimated 
(i) 

costs shall be taken into consideration. The amount shall be determined as 
follows Additional performance security = difference of 90% of the 

summation of amount at estimated rates and quoted rates for those items, 

where the quoted rate is 10% less than the estimated cost. 

If the quoted rate(s) of the price bid is / are found to be front loaded, i.e. the 
items to be carried out in the beginning of the contract are quoted 25% higher 

than the estimated rates, the bid shall be evaluated as unbalanced bid and 

ii) 

additional performance security of 10% shall be retained on the amount of 

those items. 

The additional performance security as per clause shall be furnished by the 

bidder before execution of the agreement in the form of NSC/ KVP/ POTD 

pledged in favour of Block Development Officer, Keonjhar Sadar, Keonjhar 
in shape of Fixed Deposit Receipt at any nationalize bank, which will be over 

and above the performance security. 

(iii) 

61. Affidavit to be furnished by the contractor at the time of submitting of Tender 

about the authentication of Tender documents including Bank Guarantee. 

An affidavit shall be furnished by the contractor at the time of submission of 

Tender papers about the authentication of tender documents including Bank Guarantee 

(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by 

Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-1, 

dt-04.03.04 respectively). 

62. Clauses for site engineer and road furniture etc. in DTCN/Agreement. 

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing 
major works should possesses full-fledged field laboratory for testing of the quality ol 
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work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004. 
1) An engineering personnel of the executing agency should be present at work 

site at the time of visit of Inspecting Officers in the rank of Executive 
Engineer, DRDA /Asst. Executive Engineer, Keonjhar Sadar block. 
Brick Masonry Display Board should be constructed by the executive agency 
indicating Name of the department, Name of the work, estimated cost, 
financial year etc as per the direction of Engg- in- Charge. 

2) 

Clauses Only, Total 

..Contractor..... Issued to Shri.. 
Class.. 

Block Development officer 

Sadar,Keonjhar 
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