GOVERNMENT OF ODISHA

PANCHAYATIRAJ AND DRINKING WATER
DEPARTMENT

BID DOCUMENT

FOR TENDER CALL NOTICE NO.02/2021-22

OFFICE OF THE PANCHAYAT
SAMITI,SAHARAPADA

_ Name of the work :- Construction of Elementary and
Secondary School Building.

DISTRICT RURAL DEVELOPMENT AGENCY,
KEONJHAR
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GOVT. OF ODISHA
PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT
PANCHAYAT SAMITI, SAHARAPADA

1 Name of the Works: :- Construction of Elementary and Secondary School Building.

2.Total No. Of Works: 47 Nos

3.Approximated Estimated Cost: Mention in column no “4” of Detail Tender call Notice.
4.Class of Contractor: “D & C” &“C& B”

5 Period of Completion: As per column no “8” of Detail Tender cail Notice

6.Date of sale of Tender Paper: - Dt. 07.06.2021 to 21.06.2021 during office hour.
7 Last date of receipt of Tender Paper: - Dt. 21.06.2021 till 5.00 PM.
8 Date and time of Opening of Tender Paper: - Dt.22.06.2021 at 11.30 AM

The details can be seen from the website http//:www.keonjhar.nic.in and from the DTCN.




{3

OFFICE OF PANCHAYAT

SAMITL SAHARAPADA

ETAIL TENDER CAL

Letter No: L)3Y /Date:
L NOTICE 02/BDO-SAHA

02.06-2)
RAPADA 2021-2022

D
ders in single cover system on behalf of

The Block Development Officer, SAHARAPADA tavites sealed p
Governer of Odisha from registered and eligible class of civil contractor of
WorksM./C.P.W.D for the following work eventually to be drawn up in

Detailed Tender Call Notice.

ercentage rate ten
the state

P W D (R&B)/Water Resources/Rural
the P.W.D P-1 forms in conformity with the

Sl | Name of the Work with Location Scheme Est. Cost EMD to Cost. Of Class of | Time of
No Put to be Tender Contract | Complet
Tender Deposited Document(No ors ion
; (Rs.) 1% (Rs.) | n-refundable)
(Rs.)
1 2 3 4 5 6 7 8

1| Construction of 2(two) Additional Class | OMBADC | 1367487/- 6000.00 D" & “C 6 (Six)
Room at SILIPADA UGME School in calendar
Silipada G.P. 13675.00 months
2 Construction of 2(two) Additional Class | OMBADC | 1367487/- 6000.00 D& “C 6 (Six)
Room at BEGANA ME School in calendar
Silipada G.P. 13675.00 months
3 Construction of 2(two) Additional Class OMBADC | 1367487/- 6000.00 “D”&MCT 6 (Six)
Room at SANKHUA ME School in calendar
Sankhua G.P. 13675.00 months
4 Construction of Boundary wall at Sankhua | OMBADC | 982869 /- 4000.00 “D"&“C" | 4 (Four)
ME School in Sankhua GP calendar
9829.00 months
5 Construction of 2(two) Additional Class OMBADC | 1367487/- 6000.00 D" & “C 6 (Six)
Room at BARATUNIA UGME School calendar
in Barbil G.P. 13675.00 months
6 Construction of 2(two) Additional Class | OMBADC 1367487/ 6000.00 D" &C 6 (Six)
Room at TANDO UGUP School in calendar
Saharpada G.P. 13675.00 months
7 Construction of Boundary wall at OMBADC | 1121477/- 6000.00 D" &*C 4 (Four)
TANDO UGUP School in Saharpada calendar
G.P. 11215.00 months
8 Construction of 2(two) Additional Class | OMBADC 1367487/- 6000.00 D" &C 6 (Six)
Room at SULOCHANA UP(ME) School catendar
f in Raidiha G.P. 13675.00 months
9 Construction of 2(two) Additional Class | OMBADC | 1367487/- 6000.00 D" & “C 6 (Six)
Room at MALLARPADA UGME calendar
School in Mallarpada_G.P. 13675.00 months
10 | Construction of Boundary wall at OMBADC | 860113/- 4000.00 D" &“C” | 4 (Four)
MALLARPADA UGME School in calendar
Mallarpada G.P. 8601.00 months
11| Construction of 2(two) Additional Class | OMBADC 1367487/- 6000.00 D" &“C 6 (Six)
Room at OSTAJODI UGUP School in calendar
Machhagarh G.P. 13675.00 months
12| Construction of 2(two) Additional Class | OMBADC 1367487/- 6000.00 D" &*“C 6 (Six)
Room at DHANABENI UP School in calendar
Kapundi G.P. 13675.00 months
13 | Construction of 2(two) Additional Class | OMBADC | 1367487/- 6000.00 D" &“C 6 (Six)
Room at CHUTIAPOSI PUP School in calendar
Kapundi G.P. 13675.00 months
14| Construction of 2(two) Additional Class | OMBADC 1367487/- 6000.00 D" &*C 6 (Six)
Room at BUDHIPAT ME School in calendar
Goras G.P. 13675.00 months
15 | Construction of 2(two) Additional Class { OMBADC 1367487/ 6000.00 D” & “C” 6 (Six)
Room at DIGIPOSI UGUP School in calendar
DigipOSi G.P. 13675.00 months
16 | Construction of 2(two) Additional Class | OMBADC | 1367487/- 6000.00 D7 &*“C 6 (Six)
Room at BANABIR UGME School in calendar
Dalapaka G.P. 13675.00 months




17 | Construction of 2(two) Additional Class | OMBADC | 1367487 /- 6000.00 D" &"C 6 (Six)
Room at TAVASARUA UGUP School calendar
in Barbil G.P. 13675.00 months

18 | Construction of 2(two) Additional Class | OMBADC | 1367487/- 6000.00 “D” &°C” 6 (Six)
Room at MATIAGUNI UGUP School calendar
in Barbil G.P. 13675.00 months

19 | Construction of 2(two) Additional Class | OMBADC | 1367487/- 6000.00 “D” &C 6 (Six)
Room at DROUPADI ME School in calendar
Barbil G.P. 13675.00 months

50| Construction of Science lab room at OMBADC | 1420239/- 6000.00 “D"&*C" | 6 (8ix)

N Droupadi High School, Barbil in Barbil calendar

: GP 14202.00 months

21 | Construction of 2(two) Additional Class | OMBADC | 1367487 /- 6000.00 “D” &“C” | 6 (Six)

. | Room at KAMARMARA UGME-I calendar
School in Machhagarh G.P. 13675.00 months

57 | Construction of 2(two) ‘Additional Class | OMBADC | 1367487 /- 6000.00 “D"&“C” | 6(Six)
Room at KAMARMARA UGME-II calendar
School in Machhagarh  G.P. 13675.00 months

53| Construction of 2(two) Additional Class | OMBADC | 1367487 /- 6000.00 D" &“C" | 6(Six)
Room at GAJAPATHAR UP(ME)-I calendar
School in Damahuda G.P. 13675.00 months

24 | Construction of 2(two) Additional Class | OMBADC | 1367487 /- 6000.00 “D” &“C” | 6 (Six)
Room at GAJAPATHAR UP(ME)-1I calendar
School in Damahuda G.P. 13675.00 months

55 | Construction of Additional Class OMBADC | 1015058/- 6000.00 “D7&"C 6 (Six)
Room at GAJAPATHAR High School in calendar
Damahuda GP 10151.00 months

26 | Construction of 2(two) Additional Class OMBADC | 1367487/- 6000.00 D7 &“CT | 6 (Six)

Room at BILLA ME-I  School in calendar
Baikala G.P. 13675.00 months
27 | Construction of 2(two) Additional Class OMBADC | 1367487/- 6000.00 "D &“C” | 6 (Six)
Room at BILLA ME-I{ School in calendar
Baikala G.P. 13675.00 months

58 | Construction of Boundary Wall at BILLA | OMBADC | 1070718/- 6000.00 “D"&"C" | 4 (Four)
ME School in Baikala GP calendar

10707.C0 months

55 | Construction of Boundary Wall at BILLA | OMBADC | 978853/- 4000.00 “D"&“C” | 4 (Four)
RAMACHANDRAPUR High School in calendar
Baikala G.P. 9789.00 months

30 | Construction of Science Lab Room at OMBADC | 1420240/- 6000.00 D7 &C" | 6 (Six)
Billa Ramachandrapur High School in calendar
Baikala GP 14202.00 months

31| Construction of Additional Class Room at OMBADC | 1999941/- 6000.00 “D"&“C” | 6 (Six)
BALABHADRAPUR PUP School in calendar
Barbil GP 19999.00 months

37 | Construction of Science Lab Room at OMBADC | 1420241/- 6000.00 “D7&“C” | 6 (Six)
GOPABANDHU HIGH SCHOOL, calendar
Jamuda in Malarpada GP 14202.00 months

33 | Construction of Additicnal Class Room at | OMBADC | 2014011/- 6000.00 “B"&"C" | 6 (Six)
GOPABANDHU HIGH SCHOOL, calendar
Jamuda in Malarpada GP 20140.00 months

34 | Construction of Additional Class Room at | OMBADC | 3158886/- 6000.00 “B"&“C” | 6(Six)
MACHHAGARH HIGH SCHOOL in calendar
Machhagarh GP 31589.00 months

35 | Construction of Additional Class OMBADC | 2014011/- 6000.00 “B"&“C” | 6(Six)
Room at UDAYPUR HIGH SCHOOL in calendar
Udaypur GP 20140.00 months

36 | Construction of Boundary wall at OMBADC | 978868/- 4000.00 “D"&“C” | 4 (Four)
UDAYPUR HIGH SCHOOL in Udaypur calendar
GP 9789.00 months

37 | Construction of Science Lab Room at OMBADC | 1420239/ 6000.00 “D”&*C" | 6 (Six)
MACHHAGARH HIGH SCHOOL in ' calendar
Machhagarh GP 14202.00 months




Construction of Science Lab Room at OMBADC | 1420240/- 6000.00 “D*&"C" | 6 (Six)
SAHARPADA HIGH SCHCOOL in calendar
Saharpada GP 14202.00 months
Construction of Additional Class OMBADC | 1015058/- 6000.00 DT&CT | 6 (Six)
Room at SAHARPADA HIGH calendar
SCHOOL in Saharpada GP 10151.00 months
Construction of Boundary wall at OMBADC | 978853/- 4000.00 “D"&“C" | 4 (Four)
SAHARPADA HIGH SCHOOL in calendar
Saharpada GP 9789.00 months
Construction of Additional Class OMBADC | 1015058/- 6000.00 D &C" | 6 (Six)
Room at MGM HIGH calendar
SCHOOL ,Khajurdiha in kapundi GP 10151.00 months
Construction of Additional Class OMBADC | 1999944/- 6000.00 D7&CT | 6 (Six)
Room at BISOIPAT ME SCHOOL, calendar
Tendra in Tendra GP 19999.00 months
Construction of Additional Class OMBADC | 1999929/- 6000.00 D& | 6 (Six)
Room at DUAGHAT UP SCHOOL, calendar
Khajirapat in Khajirapat GP 19599.00 months
Construction of Additional Class OMBADC | 1997809/- 6000.00 D7&ETCT |6 (8ix)
Room at BAIKALA ME SCHOOL in calendar
Baikala GP 19978.00 months
Construction of Additional Class OMBADC | 1997809/- 6000.00 “D&C” | 6 (Six)
Room at KUNDALA PUP SCHOOL in calendar
kandala GP 19978.00 months
Construction of Boundary wall at OMBADC | 978854/- 4000.00 ‘D" &*C" | 4 (Four)
DIGIPOSI HIGH SCHOOL in Digiposi calendar
GFP 9789.00 months
Construction of Boundary wall at OMBADC | 900820/- 4000.00 D" &*C" | 4 (Four)
JUMEIN UGUP School in Khajirapat GP calendar
9008.00 months

Terms and Conditions:

1. Cost_of Tender paper :The Tender specification can be obtained from the office of the Block Development Officer,
SAHARAPADA on payment towards the cost of Tender papers as mentioned above (Non-Refundable) in shape of Bank
Draft or Demand Draft only (No other modes will be entertained) drawn in favour of Block Development Officer,
SAHARAPADA in any Nationalized Bank having its branch at Keonjhar on any working day from 07.06.21 to 21.06.2021
for the above work. ‘
2. Sale of Tender papers : The Tender documents will be sold from 07.06.21 to 21.06.2021 at Block office
SAHARAPADA between 10.00 A.M to 5.00 P.M on working days only.
3._Date of receipt and mode of submission of Tender papers : The Tenderers have to submit the sealed tender papers in
complete shape through Registered Post/Speed post only, by directly sending it to the B.D.O, SAHARAPADA in his
official postal address. The last date of receipt of tender papers is 21.06.2021 up to 5.00 P.M. The undersigned will not be
responsible for postal delay if any or non receipt of the papers in time. The tenders must superscribe the name of the
work/project on the sealed envelope.
4. Date of Opening of Tender Paper : The tender paper shall be opened on 22.06.2021 at 11.30 A.M in the presence of
the tenderers or their authorized representative having written authorization for the purpose and the tender committee.
5, Documents to be attached: The following document should be furnished with the tender papers failing which the tender
will be liable to rejection.
(a) An affidavit regarding “ Bid Security Declaration”
(b) Self attested copy of Contractor Registration Certificate.
(c) Self attested copy of PAN card and Certificate of GSTIN.
(d) Original money receipt granted by B.D.O, SAHARAPADA towards cost of tender papers.
(e) Self attested copy of cast certificate issued by competent authorities in case of SC/ST contractors desirous of

availing preference.
(f) The bidders have to produce an original affidavit in support of the authenticity of documents attached with the tender
papers,

(g) Joint venture consortium agreements are not allowed to participate in tender.

6.Shortfall of any required document(s) and Tender paper is liable for rejection.
7.Additional Performance Security Deposit : The affidavit in lieu of APS will be submitted by the successful bidder for the
cost of less quoted in percentage of the amount put to tender before the signing of the agreement of the contract.(Vide Works




Department Letter No.-14459/ W Date-20.09.2018, Govt. of Odisha, Works Department.} As per office memorandum 4559(15.04.2021 of
Works Department, Govt. of Odisha modification to APS will be followed as detailed below-

SL. | Range of Difference between the estimated cost | Additional Performance Security to be deposited by the successful Bidder
NO | put to tender and Bid Amount

1 Below 5% No Additional performance Security
2 From 5% and above and below 10% 50% of (between estimated cost put to tender and Bid Amount)
3 From 10% and above 150% of (between estimated cost put to tender and Bid Amount)

8. Submission of more than one tender paper by abider for single work will be liable for rejection of all such tender papers.

9 Forfeiture : The EMD amount will be forfeited, if the tenderer backs out from the offer acceptance of tender, by the competent authority.
10. If the rate coated by the bidder is more less than {14.99% less) of the tendered amount, then such a bid shall be rejected and the tender
shall be finalized basing on merits of rest bids. But if more than one bid is coated at 14.99% {Decimal up to two numbers will be taken
for practical purpose) less than the estimated cost. The tendered accepting authority will finalized the tender through a transparent lottery
system where all bidder/ authorized representatives. The concern Block Development Officer and the Tender Committee will remain
present.

11. The Block Development Officer, SAHARAPADA reserve the right to reject any or all the tenders without assigning

any Reasons thereof. Other details can be seen in the bidding documents.
WO C
1

L’ _ lock Development Officer
SAHARAPADA
Memo No /9} /Date: 0 2' 04{ . ;U

Copy submitted to PA to Collector, Keenjhar / P.D., DRDA, Keonjhar/ District Planning Officer/DI & PRO for

favour of kind information and necessary action.
2T

Block Developmen?()fﬁcer
SAHARAPADA

Memo No Lf’a'é /Date: ﬁ 02 . ﬂ J W

Copy submitted to the Director, {&PR Deptt., Odisha, Bhubaneswar for publication of the
tender call notice for one day. ,—1}\
(ﬂr

Block Devel()pmezt/Ofﬁcer

w; 4 SAHARAPADA
Memo No ..., . } /Date:

Copy to EXECUTIVE ENGINEER, DRDA Keonjhar, E.E RWSS Keonjhat/E.E., R & B Division, Keonjhar/ .E., M.L.
Division, Keonjhar/ E.E., R-W. Division, Keenjhar/ All BDOs of Keonjhar District for information and necessary action with request

to display in their Notice board for wide circulation,
| XM
-3

lock Development Officer
SAHARAPADA

Memo No L//Eg [Date: ﬂ A . 05 . R«/

Copy to N.I.C., Keonjhar for uploading the detail tender call notice and the bid documents in the official website of

Keonjhar i.e, www.kendujhar.nic.in.
6N
G

Block Development Officer
SAHARAPADA

Ul% DR.06. 24

MemoNe .o /Date:
Copy to Office Notice Board and tender file and CP ,SAHARAPADA Block for assist for uploading the DTCN and bid

documents at NIC, Keonjhar.
-\
M

Block Development Officer
SAHARAPADA




PANCHAYAT SAMITI: SAHARAPADA

DETAILED TENDER CALL NOTICE { 02/2021-22 )

Terms and Conditions
Sealed tenders in conformity with detailed tender call notice to be eventually drawn in from of the OPWD P-1

Agreement and will be received up to 5.00 P.M on 21.06.2021 by the Block Development Officer, SAHARAPADA

for the work: “Construction_of Elementary and Secondary School Building” at a mentioned tender value in

Column no “4” of Detail Tender Call Notice from Government Registered Contractors of R&B / N.H / RW Wings

of Class  “D” & “C” and “C” & “B” and above and will be opened on 22.06.2021 at. 11.30 A.M in presence of the
tenderers or their authorized agents by the Block Development Officer, SAHARAPADA.

The tenderers shall pledge and note that the work shall have to be completed within the Duration given in column

no “8”commencing from the date of issue of the written order. Tenders submitted through telephone or telegram wil
not be accepted.

Tenders are required to submit a “Bid Security Declaration” in lieu of Bid Security with stipulation that , if they
withdraw or modify their bids during period of validity etc. they will be suspended for the time specified in the tender
documents as per office Memorandum No 8943 Dated 18.03.2021 of Finance Deptt. Of Govt. of Odisha .

Bidders submitting downloaded bid documents from official website of NIC, Keonjhar {http//:www.kendujhar.nic.in}
are requested to deposit the requisite non-refundable fees of Rs. 6000/- { or ) Rs.4000/- as per the mentioned
amount in Column No- “6”of Detail Tender Call Notice in shape of demand draft and prepared on or before last

date of sale of tender paper and submit the same along with the bid keeping in a separate envelop marks cost of
tender documents downloaded from internet.

The Block Development Officer, SAHARAPADA reserves the right to reject any or all the tenders received without
assigning any reason. The tenderer, whose tender is selected for acceptance shall within a period of seven days
upon written intimation being given to his of acceptance of his tender mark an Initially Security Deposit equal to that
of E.M.D. over and above the E.M.D. as stipulated in clause above and sign the agreement in the item rate contract
from the P.W.D. The initially security deposit with the earnest money and the amount withheld from successive work
bills according to the provisions of the item rate contract shall be retained as security deposit. Failure to execute
required agreement and deposit of the security as above shall be entitled for forfeiture of the eamest money. No
tender shall be finally accepted unless the required amount of security money is deposited. The written agreement fo
be entered into between the contractor and the Block Development Officer, SAHARAPADA shall be the foundation of
the right of both parties and the contract shall be deem to be incomplete until the agreement has first been signed by
the contractor and then by the Block Development Officer, SAHARAPADA in the manner as laid down in O.P.W.D.
code. The Block shall accept the security deposit in shape of Bank Draft/NSC etc drawn in favour of Block
Development Officer, SAHARAPADA in any Nationalized Bank or Post Office as the case may be and payable at
SAHARAPADA. The document/receipt shall be fumished to the Block Development Officer, SAHARAPADA.
Exemption will be allowed to Govt. Agencies or Engineer Contractor or ST/SC contractors.



10.

1.

12.

13.

14,

15.

16.

Both EM.D. & 1.5.D. shall be refunded to the successful tender after One year of completion of works provided that
all defects if pointed out by Engineering Staff are rectified. However, the security deposit will be refunded only after
audit, which is being deducted from time to time in all running as well as final bills.

The rate shall be quoted in words and figures. Otherwise, the tender will be liable for rejection. In case of discrepancy
between unit's rates and totals, the unit / % rate mentioned in words shall prevail. The rates shall be quoted in % rate
contact. The tender shall be written legibly and free from erasers, over writings, conversion of figures. Corrections,
where unavoidable should be made by scoring out, initialing dating and re-writing.

The Contractor shall be responsible for payment of royalties or other charges for quarrying materials. All local taxes
inciuding state sales tax and income fax, ferry and tollage charges, other local taxes as well as GST as applicable
shall be paid by the contractor. The same will be deducted from the work bill if the contractor fails to produce the valid
receipt in support of the payment of the above said charges/taxes.

The tender shall not be considered unless the tenderer encloses true copies of PAN Card, GST Clearance Certificate
and Labour License from the Competent Authority along with his tender and originat certificate are to be produced
pefore the Block Development Officer, SAHARAPADA at the time of sale of tender papers.

If the contractor removes any materials or stock supplied to him from the site of the work with a view to dispose off
the same dishonestly or for any other reason without written permission of the Block Development Officer,
SAHARAPADA he shall in addition to any other liabilities civil or criminal arising out of such removal, liable to pay a
penalty equivalent to given times rate of the materials or stock so removed according to the stipulated rate and the
penalty so imposed shall be recovered from the Contractor from any sum that may then be immediately due or any
time there after becomes due to the contractor or from his security.

The contractor shall be fully liable to indemnify the Block payment of any compensation under workmen
compensation Act Vil of 1923 on account of worker employed by him and the fuli amount of compensation paid shall
be recovered from the contractor.

All Reinforced Cement Concrete work shall confirm to the detailed Indian standard specification and shail be of
proportion as per design with the specification mentioned in the tender schedule. All items of work shall be executed
in accordance with the detailed standard specification of Orissa as followed by State PWD {Roads & Buildings).
Shuttering and centering shall be with seasoned Sal wood planks inner width of which shall be lined with suitable
shuttering made of leak proof and tight including faise work as directed or altematively steel shuttering and centering
shall be used.

For the purpose of the jurisdiction, in the event of dispute if any, the contractor shall be deemed to have been into
within the Block Area and it is agreed that neither party to the agreement will be competent to bring any suit with
regards to the matter covered by this contract at any place.

It is contractor's responsibility to correctly demarcate the lay-out and orientation of the building etc. and fixation of
leve! pillars at site as directed by the Asst. Executive Engineer or Asst. Engineer or Junior Engineer or Grama
Panchayat Technical Assistant. All expenditure in connection with tools and plants, instrumental materials etc., shall
be bomne by the contractor.

After the work is finished, all surplus materials and debris shall be removed, preliminary work such as mixing plates
etc., are to be dismantled and all the materials removed from the site and ground upto 50 mtrs. away from the



17.

18

19.

20.

21,

22.
23.

24,

25.

26.

27.
28.

20,

30.

building etc. should be cleaned and dressed by the Contractor at his own cost. The net rate quoted should be
inclusively of all these expenditures. He should return all the unused Departmental materials to the Department,
otherwise the cost of such materials to be recovered from the final bill / Security Deposit.

The Contractor shall not interfere with the execution of water supply or electrical fittings and other works entrusted to
any other agency by the Block at the time during the progress of work.

The Engineer-in-Charge of work shall have the right to reject the scaffolding and centering efc., made for the work
and such structure if found defective shall be rectified at his own cost.

The contractor shall make water supply for drinking purpose at his own cost and make sanitary arrangements for his
labour campus. The Contractors shall also arrange adequate lighting arrangement for night work, wherever at his
own cost.

Boiling of water arising from any reason whatsoever from the foundation if necessary shall be bome by the
Contractor. No payment shall be made for fixing arranges bench-marks. Level pillars profiles and benching and
leveling the ground whenever required. The rates quoted shall be for finished items of work inclusive of all incidental
items of work.

It should be understood clearly that on claim whatsoever shall be entertained as regards extra item of work or extra
quantity of any item in excess of the estimate, writien order must be obtained from the Block Development Officer,
SAHARAPADA for such extra item or quantity of work.

The Contractor must foliow the fair wages clauses as introduced by the State Government.

Except as otherwise provided in the contract, all quotation and disputes relating to the meaning of the specification,
designs, drawings and instructions contained there in and as to the quality of workmanship of materials used in the
work, or as the any other question claim right, matter of any thing whatsoever of any arising out of the execution of
failure to execute the same whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the tender committee. The decision of the Tender Committee shall be final, conclusive and
binding on ail parties to this contract.

The contractor shall arrange at his own coét, machinery equipments, necessary tools and plants as may be required
for the efficient execution of the work and the rates quoted should be inclusive of the running and hire charges of
such machinery tools and plants.

The Contractor shall submit to the Block office monthly return of the labour both skilled and un-skilled employed by
him on the work. In case of non-payment, contractor is solely responsible in the labour court.

No part of the contract shall be sublet without written permission of the Block Development Officer, SAHARAPADA or
transfer is made by power of attomey authorizing other to receive payment on the contractor's behalf.

No tender documents shall be sold to the intending tenderers on the date of opening of the tender.

If any further necessary information is required the Block Development Officer, SAHARAPADA will furnish such
information but it must be in order and according to instructions.

Only Ultratech / Konark brand Cement (OPC - 43 Grade) will be used and weight of each cement bag being taken as
50Kg. Further that, the M.S. or Tor Rod shail be used in the work as per SAIL / Tata Tiscon Brand.

No contractor shall be permitted to furnish his tender in his own manuscript papers or latter pads.



31.

32.

33.

35.

36.

37.

38.

39.

40.

In the event of delay in the supply of detailed structural designs for unavoidable reasons, reasonable extension of
time will be granted on application by the contractor, but no claim for monetary compensation therefore shall be
entertained under any circumstances.

Before quoting his rates the tenderer can inspect the site of proposed work. He should inspect the quarries and
satisfy himself about the quality, availability of materials, medical aids, labour, food stuff etc., and the rates shall be
inclusive of all these items, in every case the materials must comply with the relevant specification. The sample of
materials in sealed packets should be submitted along for approval in respect quality control test of Block
Development Officer, SAHARAPADA while executing the work.

The tenders containing extraneous conditions not covered by the tender call notice are liable for rejection.

The Contractor shaill have to fumish certificate along with the tender to the effect that he is not related to any Block
Office staff. :

Tenders shail be deemed vaiid and hold good tilt 90 days from the date of obtaining of tenders and subject to extend
depending upon the situation with written consent from the Agency Concemed so arise out of unavoidable
circumstances if any.

After completion of the work, the contractor shall arrange at his own cost all requisites and equipments for testing for
the work of building, roads and culverts etc., if found necessary and bear the entire cost of such test.

Before executing the work, contractor must erect one transparency board stating a brief note on the work to be
executed and payment will be made out of estimated amount. No running bill will be paid unless transparency board
is setup at the work site. Also, after the work is completed necessary correction is to be made if required over the
transparency board by the executants as directed by Engineer-in-Charges.

The tenderer may at his option quote reasonable rate for each item of work carefully so that rates for one item should
not be unworkably low and for other items too high. He should be able to substantiate his rates for any or all items
through detailed analysis.

The Block Development Officer, SAHARAPADA- reserves the right to reject any or all tenders received without
assigning any reason whatsoever. The Biock Development Officer, SAHARAPADA also reserves the right to accept
any tender without assigning any reasons to other tenders.

The Engineer-in-Charge shall have the powef to make any altemations in or addition to the original specification,
drawing, designs and instructions that may appear to him to be necéssary or advisable during the progress of the
work in case of site condition if neéded. The Contractor shall be bound to carry out the work in accordance with any
instruction, which may be issued to the contractor after being signed by the Engineer-in-Charges and such alteration
shal! not invaiidate the contract and any additional work which the contractor may be directed to do the manner,
above, specification as part of the work shall be carried out by the contract on the same conditions in ali respects on
which he agreed to do the main work. The timé for the'completion of the work shall be extended in the proportion that
the additional wbrk bears to the original work shall be extended in the propertion that the additional work bears to the
original contract work and the certificate of the Engineer-in-Charge shall be conclusive as to such proporticn, and if
the additional work included any ciass of work shall bé carried out at the rate eﬁtered in the sanctioned schedule of
rates of the locality during the period when the work is 'being carried on and if such mentioned class of work is not
entered in the schedule of rate of the district then the contractor shall within sevén days of the date of his receipt of
the order to carry out the work, inform the Engineer-in-Charges of the rate which it is his intention to charge for such



4,

42.

43,

44,
45,

45

47.

class of work and if the Engineer-in-Charges of the rate which it is his intention to charge for such class of work and if
the Engineer-in-Charges does not agree to this rate, he shall notice in writing be at liberty to cancel his order to carry
out such class of work and arrange to camy it out in such manner as may be consider advisable provided always that
the contractor shall commence work of any expenditure in regard thereof before the rates shall have been determined
as lastly here in before mentioned when and in such case he shall only be entitied to the paid in respect of the
determination of the rate as aforesaid according to such rate of determination of the rate as shall be fixed by the
Engineer-in-Charge. In the event of dispute, decision of the Block Development Officer, SAHARAPADA will be final.
Tenderers are required to go through each clause of the item rate contract from the Block Office carefully in addition
to the clause herein before tendering.

As per Office Memorandum No. 14299 / Ditd. 03.10.2017 of Works Department, Additional Performance
Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to fumish the exact amount of differential cost i.e. estimated cost put to tender minus
the quoted amount as Additional Performance Security (APS) in shape of Demand Draft / Term Deposit
Receipt pledge in favour of the Block Development Officer within seven days from the date of lottery,
otherwise the bid shall be canceled and the security deposit shali be forfeited. Further, proceeding for
blacklisting shall be initiated against bidder. Following all codal procedure from time to time as faid down,
Item of work not covered by the tender notice will be paid at the Current Schedule of Rates of the Public Works
Departments, and those not covered by S.R. will be paid on actual analysis approved by the Engineer-in-Charges.
Standard Public Works Department specification of the Gowt. of Orissa will be followed in executing the work.

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and
shall be reckoned from the date on which the written order commence work is issued to the contractor. The work shall
throughout the stipulated period of the contract be carried on with all due diligence (time being deemed to be the
essence of the contractor on the part of the contractor) and the contractor shall pay the compensation and amount
that equal to 1/3* percent on the amount of the estimated cost if the whole works shown by the tender for every day
that the whole work remain un commenced or during the execution of the work the contractor shall be bound, in ali
case in which the time allowed for any work exceed on month, to complete one fourth to whole of the work before
three fourths of such times has lapsed in the event of the contractor failing to comply with the condition, he shall be
liable to pay as compensation an amount equal fo one third percent of the said estimate cost of the whole work for
every day that the due quantity of work remains in complete provided always that the entire amount for compensation
to be paid under provisions of this clause shall not exceed 10 percent on the estimated cost of work as shown in the
tender.

Measurement will be taken and payment will be made for M.S.Rods and reinforcement grills as per the actual length
and weight of M.S.Rods utilized in works. The weight of binding wires and cut pieces will not be considered for
payment.

4% (‘D" & “C" Class)/ 5% (“B" and above) will be deducted from each payment of bill on gross value towards security
deposit money. This security money is excluding EMD & ISD payments towards EMD & 1SD wil be paid fo the
contractor without any interest on application after One year of completion of work provided the final bill is paid and
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the defects if any pointed out within six months of completion for work have been rectified by the Contractor, S.D.
shall be refunded after audit only.

Income Tax @1% for person and 2% for firms and GST (TDS @2%) will be deducted from the bili amount as per
Gowt. prescribed from time to time accordingly a bill voucher will be submitted to Block Development Officer,
SAHARAPADA by the Contractor. .

and extension period.

The earth work for roads will be done & assessed as per the actual pit excavated and measured or by truck
Measurement or by section measurement on actual level taken or as assessed by the Engineer-in-charges of the
works,

Rubble Stone, boulders, rough stone, soling stones and over size metals measured by volume of closely packed
stacks. 1/6 of the volume for voids will normally be deducted from closely packed stacks. For loosely packed stacks
percentage of voids will be determined on actual observation and deducted as assessed at site by Engineer-in-
Charges.

12 % % will be deducted from metal and muroom fowards void. The box heaps of 1.50mx1.50mx0.50m to be
measured as one cum. similar measurement to be adopted for gravel stacks and voids deducted. The rates should
be excluding voids.

Sand will be measured in box heaps of 1.50mx1.50mx0.50m being taken as one cubic meter or as directed by the
Engineer-in-Charges of the work.

work at his tendered rate whatsoever the quantity may be without any extra claim,

Compacted thickness as of soling stone and metal including consolidation of bill materials for which no claim for extra
payment shall be entertained.

Only Crusher broken chips shall be allowed for R.C.C. Work as the case may be as stated in Tender Schedule or as
directed by Engineer-in-Charges,



61. If the rate quoted by the bidder is more less than (14.99% Less) of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimals upto two numbers will be taken for all practical purposes) less than the estimated cost, the tendered
accepting authorities will finalize the tender through a transparent lottery system where all bidders / authorized
representatives, the Concerned Block Development Officer and the tender committee will remain present.

62. No excess over and above the estimated rates shall be aliowed. In case, the lowest tenderer fails to negotiate his
rates {o estimated rates, the documents shall be forwarded to Gowt. for approval,

63. No empty Cement Bags will be taken back by the Block and the same wili be recovered from the bill @Rs.3.60 / per

bags.
Verified by Approved by
Account Officer Block Development Officer
SAHARAPADA BLOCK SAHARAPADA BLOCK

CERTIFICATE NO.-1
(CLAUSE NO. 40)
IWe hereby certify that I/We* am/are* related/not related( * ) to any officer of the rank of Additional Project
Director(Tech) of DRDA, Keonjhar& above and any officer of the rank of GPTA/Account Officer and above of the Panchayat
Samiti, SAHARAPADA,Govt. of Odisha IWe* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfsiture of EM.D and security deposit and |/We* shall be fiable to make good the loss or

damage resulting from such cancellation. //We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable

Signature of the Contractor.
Date:

For official use only
01. EM.D. Furnished / Not furnished

Rs. in shape of
Pledged/Not Pledged

02.Valid Registration certificate:- copy furnished/Not furnished

03.PAN Card : - copy Furnished/Not furnished
04.Valid VAT clearance certificate -- copy Furnished/Not furnished.
05.Valid Certificate of GSTIN:- copy Furnished/Not furnished.

06. Nos. of Tender paper: -




