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1. Sealed tenders are invited from the registered Contractors of State Govt. D& C
class contractors in prescribed form to be eventually drawn in P.W.D. form No. P1 and
will be received at O/o Block Development Officer, Keonjhar Sadar, up to 5.00 PM
Dated. 22.07.2021 through registered post/speed post only for 01 (One) no. of Model
AWC building & 3(Three) no.s of Elementary and Secondary School construction in
different places as mention in Re-Tender Call Notice No -06/Sadar/2021-22
issued vide letter No. 1651/dt. 09.07.2021 ata Tender value is mentioned in Col.
04 in working days and will be opened before the tender committee in the presence of
the tenderers or their authorized representatives at 11 .00 AM on Dated. 23.07.2021.

2. The tenderers should please note that the work will have to be completed within
06 (Six) months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they consider
necessary keeping in view of the clause 5 of the P.W.D. Form No.-P1. Without these
programmes of works, the tender will be considered defective. Authority for acceptance
of tenders would rest with Block Development Officer, Keonjhar Sadar.

3. Tenderers are required to submit a “Bid Security Declaration”in lieu of bid
Security with stipulation that if they withdraw or modify their bids during period of
validity etc. they will be suspended for the time specified in the tender documents as per
office memorandum No.8943 dated 18.03.2021 of Finance Deptt. Of Govt. of Odisha.

4.(a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Keonjhar Sadar during working hours and days. Complaints at a
future date that the plan and specifications have not been seen can not be entertained. The
contractor may obtain a set of tender documents (DTCN, BOQ & Tender Call Notice) for
the work from district NIC Website (www.kendujhar.nic.in). The tender paper cost as
mentioned in column no-7 of tender call notice should be accompanied along with the
tender paper in shape of Demand draft drawn in favour of Block Development Officer,
Keonjhar Sadar. The amount is not refundable. The name of the tenderer and the name of
the work are to be super scribed on the cover.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail.

(b))  The intending tenders may rem it the cost of the tender papers through Bank Draft.
However, the organization will not be held responsible, if there is any delay in receipt of
tender documents by the intending contractors sent by department through registered post
and similarly the tender documents sent through registered / Speed post do not reach in
the Block Development Officer, Keonjhar Sadar by the scheduled date and time, their
offers will not be considered on any account even if the tender documents were
dispatched by the tenderers before the due date. The cost of registration will be borne by
the intending tenderers.
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5. The Block Development Officer, Keonjhar Sadar reserves the right to reject any
or all the tenders received without assigning any reasons there of.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon writien information being given to him of acceptance of his tender make
an initial security deposit @ 1 % (One percent) of the tendered amount. So that the
earnest money and initial security deposit will be 2% of the tendered amount as shown in
clause 3 above and sign the agreement in the P.W.D. Form No.-P1 (Schedule XLV No.-
61) for due fulfillment of contract in the office of the Block Development Officer,
Keonjhar Sadar.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development Officer,
Keonjhar Sadar shall be foundation of rights of the parties and the contract shall be
deemed to be incomplete until the agreement has first been signed by the contractor and
then by the proper officer authorized to enter into the contract of behalf of the
Government. The department will accept the security deposit in the form of N.S.C,
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer,
Keonjhar Sadar and in no other form. In case of tenderers who have made fixed deposits,
action will be taken to degrade them if they decline to sign the agreement within the
period as in above case.

7. The percentage rates should be quoted in words and figures and in the BOQ of the
work otherwise the tender will be liable for rejection. In case of discrepancy between
words and figures, the words shall prevail. The tender shall be written legibly and free
from erasures, overwriting’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of G.S.T & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of G.S.T clearance certificate, non assessment

certificate as the case may be and the original certificate produced before the Block
Development Officer, Keonjhar Sadar at the time of opening of the tender.

16. I the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at any
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time there after become due to the contractor or from his security or from the proceeds of
sales thereof. -

11.  The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account of the
workmen being employed by him and the full amount of compensation paid will be
recovered from the contractor.

12.  Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to make such
increase in the quantities or items of work mentioned in the scheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required
for the work vide Government of Qdisha Finance Department Memo No.-48443 / F
Code- 46 / 95 dated 11.12.1995.

13.  All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200 Kg/ Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance
with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

14.  Shuttering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or alternatively
steel shuttering and centering may be used.

15.  For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha

16.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground upto 15m wide from the
building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.
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17.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the department

at any time during the progress of the work.

18.  The department will have the right to inspect the scaffolding and cent.erin.g mad_e
for the work and can reject partly or fully such structures if found defective in their

opinion.

19.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

20. Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,
level pillars profiles and inching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

21.  All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

22.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps etc. for the purpose.

23. It should be understood clearly that no claim what so ever will be entertained.

24.  The tenderer shall have to abide by the CPWD safety code rule introduced by the

Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1957 .

25.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

26.  The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the
clauses No.I3 and the contractors shall use such materials without any controversy or
dispute on that account. The rate of such materials will be at stock issue rates fixed by the
departmental plus storage charges or market rates whichever is higher.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.
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28.  The contractor should arrange at his own cost necessary tolls and plan'_cs machines
concrete mixer & vibrators and other machineries such as pumps etc. required for _the
officient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

29.  The contractor will have to submit to the Block Development Qfﬁcer, Keonjhar
Sadar monthly return of labour both skilled and unskilled employed by him on the work.

30. The tenderers are required to go through each clause of P.W.D. Form No.-Pl
carefully in addition to clauses mentioned herewith before tendering .

31.  No part of the contract shall be sublet without written permission of Block
Development Officer, Keonjhar Sadar or transfer be made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

32.  No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

33.  If further necessary information is required Assistant Executive Engineer,
Keonjhar Sadar Block, Keonjhar will furnish such, but it must be clearly understood that
the tenders must be received in order and according to the institutions.

34.  Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

35.  In the event of any delay due to Department in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, reasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be furnished by the contractor in the prescribe Performa along with the
application for extension of time submitted by him.

36.  “Before issue of the above materials to him the contractor shall furnish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials.
The Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in full. If the materials are partly
utilized the unutilized materials are returned by him to the Department in full and in good
conditions and receipt thereof duly acknowledged by the concerned Departmental
Officer”.

37.  No contractors will be permitted to furnish their tenders in their own manuscript
papers.

38.  Every tenderer is expected before quoting his rates to inspect the site of proposed
works. He should also inspect the quarries and satisfy himself about the quality,
availability of materials medical aids labor food stuffs etc. and the rates should be
inclusive of all items of works. In every case the materials must comply with the relevant
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specifications and samples of stone metals chips etc. and other materials to be used are to

be deposited in sealed bags duly labeled nothing the name of quarry under dated initials
by the tenderer for approval of the Block Development Officer, Keonjhar Sadar.

39.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to have

misjudged the materials available.

40.  All fittings for doors and windows if supplied by the contractor should_be of best
quality and should be got approved by Assistant Executive Engineer, Keonjhar Sadar
Block, Keonjhar, before they are used on the work.

41.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

42.(a) The contractor shall have to fumish a certificate in the prescribed proforma
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Keonjhar Sadar, Keonjhar.

(b)  CERTIFICATE OF NO RELATIONSHIP

[/ We hereby certify that I / We am / are not related to any officers of Block
Development Officer, Keonjhar Sadar, Keonjhar. 1 / We am / are also aware that if the
facts subsequently proved to be faise my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and 1/ We shall be liable to make good of
the loss or damage resulting from such cancellation.

[/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection,

Date..........oven.nee. Signature of Tenderer

43.  All the tenders received will remain valid for a period ninety days from the date

of receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

44.  After completion of the work, the contractor shall arrange at his own cost all

requisite equipments for testing building if found necessary and bear the entire cost of
such test.

45.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma
enclosed herewith along with the tender.
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46. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department™).

X X X

2. With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 1.4.96 there will no purchase of department store materials nor booking
of materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement,
steel etc. are easily and abundantly available at places, there will be no difficulty for
contractors to procure the same. Therefore the future agreement with the contractors shall
be executed accordingly and necessary modification to the agreement from may be made.
In case where agreement have already been executed for department supply of materials,
efforts should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For utilization of the
surplus materials, agreements may however be made for supplying of materials to the
extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works.

4, Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications.

X X X

5.(a) Certificate of list of works in hand.
[/ We do hereby certify that at present the following works are in my / our hand.

ol
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Approximate
Period in value of Department
Amount of which t_he wo_rkstd;)::h under whis:h
Sl Particulars of works cach work. 'work is agalllz : the work is
No. now in hand. stipulated to | work on the being taken
be completed date of up.
(in months) | submission
of Tender.
1 2 3 4 5 6

[/ We also note that, non submission of this certificate will render my / our tender

liable for rejection.

(b) CERTFICATE OF THELISTOF T & P
[/ We do hereby certify that the following tools and plants, machineries and

vehicles are in my / our possession in working orders.
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(i)
(iii)
(iv)
)
(vi)
(vii)

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
1/ We do hereby certify that the following works have been executed by me / us
in the past.

Name of Period of Whether the
g| Particulars of Approximate | Department works were
. ; commencement
No works already amount of { under which and period of completed
’ executed. each work. the works perio in stipulated
completion. .
executed. period.
1 2 3 4 5 6
I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.
47.

CONTRACTOR

- Letters etc. found in the tender box raising or lowering rates or dealing with any
point in connection with the tender will not be considered.
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48.  All reinforced cement concrete works like lintels, column, beam chajja, roo'f sla}a
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

49. At their opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see clause
60)

50.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%
of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

51.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will
however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

(b}  Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation,

) Suitable fencing barriers signals including paraffin and electrical signal where

necessary at works and approaches in order to protect the public and employees from
accidents.

o)
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(g) Compensation including cost of any suit for injury to persons or property due to

neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

® The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

52, 2.10% of the gross amount of the bill and surcharge as applicable will be
deducted from the contractor’s bill towards Income Tax.

53 The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4%
from the bill of contractor.

s4.  Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
licence from licencing authority of labour department.

55.  The Fly Ash brick should be of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum
strengthen as per national building code.

56. When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Keonjhar Sadar.

57, Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

58.  If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of with
holding the differential cost between the amount of low rated items and corresponding
estimated amount from their payment due against other item till such low rated items are
completed in full an as approved specification.

59,  M/s O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest
tendered amount where the tender is not lowest provided they express willingness to
execute the work after reduction of rates by negotiation.

60.  Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer’s estimate of the cost of work to be performed under
the contract, the officer inviting the bid may require the bidder to produce detailed price
analysis for any or all items of the bill of quantities which are quoted 10% below the

R
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estimated rates to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount of the performance security set forth
be increased at the expense of the successful bidder to a leve! sufficient to protect the
Engineer-in-Charge against financial loss in the event of default of the successful bidder
under the contract. If the contractor fails to do these items of work, the amount so0
furnished as additional performance security will be forfeited in addition to the other
penal clauses, if any, to be imposed.

Q] In order to assess the amount of additional performance security, items for
which the quoted price(s) is / are below 10% of the corresponding estimated
costs shall be taken into consideration. The amount shall be determined as
follows Additional performance security = difference of 90% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is 10% less than the estimated cost.

(i)  1f the quoted rate(s) of the price bid is / are found to be front loaded, i.c. the
items to be carried out in the beginning of the contract are quoted 25% higher
than the estimated rates, the bid shall be evaluated as unbalanced bid and
additional performance security of 10% shall be retained on the amount of
those items.

(iii} The additional performance security as per clause Vide Letter No.4559/W,
Bhubaneswar/Dt.05.04.2021Govt. of Odisha Works Deptt.shall be furnished
by the bidder before execution of the agreement as follows:

] Additional Performance Security to be
Range of Difference between the deposited by the successful Bidder
8l. | estimated cost put to tender and Bid
No | Amount
1 | Below 5% No Additional Performance Security
2 50% of (Difference Between Estimated cost put to
From 5% and above and below 10% tender and Bid Amount)
3 150% of (Difference Between Estimated cost put to
From 10% and above tender and Bid Amount)

61.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tepder papers abf)ut the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by

Law Department Finance, vide their U.O.R. No.-1242, dt-0
i AR N , dt-05.08, . .
di-04.03.04 respectively). 08.03 and No.-193/WF-1,

62.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.
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In Works department Letter No.-10407, di.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07.2004.

1) An engineering personne] of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of Executive
Engineer, DRDA /Asst. Executive Engineer, Keonjhar Sadar block.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Clauses Only,
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