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l. Sealed tenders are invited from ttre registered Contractors of State Gow. D & C
class contractors in prescribed form to be eventually drawn in p.W.D. form No. pl and
will be received at O/o Block Development Officer, Keonjhar Sadar, up to 5.00 pM
Dated.26.07,2022 through registered post/speed post only for "Constn. of Art & Cnft
room" and "Construction of ACR & Toilet at Manoj Manjari Sishubhawn as
mention in Tender Call Notice No -03/Sadarrl2022-2j issued vide letter No.

/ dt. 1L.07.2022 at a Tender value is mentioned in Col. M in working days and
will be opened before the tender committee in the presence of the tenderers or their
authorized representatives at I 1.00 AM on Dated. 27.07 .2022

2. The tenderers should please note that the work will have to be completed within
06 (Six) months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they consider
necessary keeping in view of the clause 2 of the p.W.D. Form No.-pl. Without these
programmes of works, the tender will be considered defective. Authority for acceptance
of tenders would rest with Block Development Officer, Keonjhar Sadar.
3. Tenderers are required to submit a "Bid Security Declaration"in lieu of bid
Security with stipulation that if they withdraw or modify their bids during period of
validity etc. they will be suspended for the time specified in the tender documents as per
office memorandum No.8943 dated 18.03.2021 of Finance Depn. Of Covt. of Odisha.

4. (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Keonjhar Sadar during working hours and days. Complaints at a
future date that the plan and specifications have not been seen can not be entertained. The
contractor may obtain a set of tender documents (DTCN, Boe & Tender call Notice) for
the work from district NtC Website (www.kendujhar.nic.inl. The tender paper cost as
mentioned in column no-7 of tender call notice should be accompanied along with the
tender paper in shape of Demand draft drawn in favour of Block Development officer,
Keonjhar sadar. The amount is not refundable. The name ofthe tenderer and the name of
the work are to be super scribed on the cover.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office ofthe undersigned shall prevail.

(b) The intending tenders may remit the cost ofthe tender papers through Bank Draft.
However, the organization will not be held responsible, ifthere is any delay in receipt of
tender documents by the intending contractors sent by department through registered post
and similarly the tender documents sent through registered / speed post do not reac'h in
the Block Development officer, Keonjhar sadar by the scheduled date and time, their
offers will not be considered on any account even if the tender documents were
dispatched by the tenderers before the due date. The cost of registration will be bome by
the intending tenderers.
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5. The Block Development Officer, Keonjhar Sadar reserves the right to reject any
or all the tenders received without assigning any reasons there of.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ | o/o (One percent) of the tendered amount. So that the
eamest money and initial security deposit willbe 2% of the tendered amount as shown in
clause 3 above and sign the agreement in the P.W.D. Form No.-pl (Schedule XLV No.-
6l) for due fulfillment of contract in the office of the Block Development Officer,
Keonjhar Sadar.

The security deposit, together with the earnest money and the amount withheld
according to the provision of Pl agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture ofthe eamest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development oflicer,
Keonjhar sadar shall be foundation of rights of the parties and the contract shall be
deemed to be incomplete until the agreement has first been signed by the contractor and
then by the proper oflicer authorized to enter into the contract of behalf of the
Govemment. The department will accept the security deposit in the form of N.S.C.,
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer,
Keonjhar Sadar and in no other form. In case oftenderers who have made fixed deposits,
action will be taken to degrade them if they decline to sign the agreement within the
period as in above case.

7. The percentage rates should be quoted in words and figures and in the BOe ofthe
work otherwise the tender will be liable for rejection. In case of discrepancy between
words and figures, the words shall prevail. The tender shall be written legibly and free
from erasures, overwriting's or conversation of figures. corrections wheri unavoidable
should be made by scoring out initialing dating and rewriting.

8. The contractors shall be responsible for payment of all royalties or other charges
for quanying materials. AII local taxes inclusive of G.S.T & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of G.S,T clearance certificate, non assessment
certificate as the case may be and the original certificate produced before the Block
Development Officer, Keonjhar Sadar at the time ofopening ofthe tender.

l0' Ifthe contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at any
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time there after become due to the 
"on,r""aio, 

from his security or from the proceeds of
sales thereof.

I l. The contractor should be fully liable to indemnify the department for payment of
any compensation under "workman" compensation Act. vll of 1023 on account of the
workmen- being employed by him and the full amount of compensation paid will be
recovered from the contractor.

12. Every tenderer must examine the detailed specification of orissa before
submitting his tender. The rights is reserved without imp;iring the contract to make such
increase in the quantities or items of work mentioned in the- scheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactoiy.
such increase or decrease shall in no case invalidate the contract or rates. lt shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
complereness ofthe quantities shown in the schedule. The scheduie is liable to alteration
by omission or additions or deduction and such omission deduction sha[ in no case
invalidate the contract and no extra monetary compensation wi be entertained.

Department will not suppry any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement ofa materials ,i;i..d
for the work vide Government of odisha Financi Department Memo No.-4g443 / F
Code-46 195 dated 11.12.1995

13. AII reinforced cement concrete work should confirm to orissa Detail standard
specification & should be of grade M l50.and M 200 equivarent to nominal p6;i";
l:2:4_ / l:1.5:3 having minimum compressive strengthen in work test of rcO kg'Cii
200 Kg / cm2 in 15 cm. cubes at 2g days after miiing and test conducted in accordance
with l: s-456 & 516 using l2mm. to 20mm. size hard 6rack crusner u.ot 

"n lranil;dr.(20mm size not to exceed 25%o)

l4'- , shuttering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made reak proof and waier tight o, uld;;;t
steel shuttering and centering may bi used.

15. forthe purpose ofjurisdiction in the event ofdispute ifany the contract should be
deemed to have been entered into within the state of odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha

16. After the work is finished all surplus materials and debris are to removed by thecontractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from tire site.iire ground upto rsm wiae iromihe
building should be creared and rough dressed. No ext"a'payment wilr be made to thecontractor on this account. The rate quoted shourd be incluslve ofall these items.
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17. The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency uy tle department
at any time during the progress ofthe work.

18. The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective ir their
oplnlon.

19. The contractor will have to arrange for water supply for all works and make
saritary anangements at this own cost for his labour camps. contractor has to arrange
adequate lighting anangements for night work whenever neiessary at his own cost.

20. Baling out water from the foundation either rainwater or sub-soil water if
r-tece.sslly should,be bome by the contractor. No payment will be made for bench marks,
level pillars profiles and inching and reveling ground where required. The rates quoted
should be for finished items of work inclusivJoi these incidental items of work.

21., . ,All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for-the same unless
otherwise mentioned in the schedule ofquantities for individuals iterns.

22- cement concrete in roof srab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contiactor should ananee-his own
concrete mixers, vibrators and pumps etc. for the purpose.

23. It should be understood clearly that no claim what so ever will be entertained.

24' The tenderer shall have to abide by the cpwD safety code rule introduced by the
!gve1n^m3nt 

of India Ministry of works, housing and supply in trt"i, ,tunain j oia"iJ No.
44 to 50 dated 25.11.t957 .

2,5. Tenders are required to abide by the fair wage crauses as introduced by the
Govemment.

26. The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the
clauses No.l3 and the contractors shalr use such materials without any 

"ontrouarry 
o.

dispute on that account. The rate ofsuch materials will be at stock issue iates fixed by the
departmental pfus storage charges or market rates whichever is higher. '

27. The contractor will be responsibre for the loss or damage of any departmentar
materials equipments supplied to him under clauses 13, 30 and 321uring execuiion ofthe
work due to reason whatsoever and cost ofsuch materials will be recoiered from him at
prevailing stock issue rates plus storage charges or market rates whichever is hisher.
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28. The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the
efficient execution of the work and rates quoted should be inclusive oi the running
charges of such plant and cost ofconsumable.

29. The contractor will have to submit to the Block Development Officer, Keonjhar
Sadar monthly retum oflabour both skilled and unskilled employed by him on the work.

30. The tenderers are required to go through each clause of p.W.D. Form No.-pl
carefully in addition to clauses mentioned herewith before tendering .

31. No part of the contract shall be sublet without written permission of Block
Development Officer, Keonjhar Sadar or transfer be made by power of attomey
authorizing others to receive payment on the contractor's behalf.

32. No tender documents will be sold to the intending contractor after the last date
stipulated for sale oftender paper.

13. If further necessary information is required Assistant Executive Engineer,
Keonjhar sadar Block, Keonjhar will fumish such, but it must be clearly understood that
the tenders must be received in order and according to the institutions.

34. Cement shall be used by bags and weight ofcubic meter ofcement being taken as
l4.42qtl.

35. In the event of any delay due to Depaflrnent in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, ieasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be fumished by the contractor in the prescribe performa along with the
application for extension of time submitted by him.

36. "Before issue of the above materials to him the contractor shall furnish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials.
The Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in full. If the mateiials are partly
utilized the unutilized materials are retumed by him to the Department in full and in gooi
conditions and receipt thereof duly acknowledged by the concerned Departmental
Officer".
37. No contractors will be permitted to fumish their tenders in their own manuscript
papers.

38. Every tenderer is expected before quoting his rates to inspect the site ofproposed
works. He should also inspect the quanies and satisfy himself about the quality,
availability of materials medical aids labor food stuffs etc. and the rates should be
inclusive of all items of works. In every case the materials must comply with the relevant
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specifications and samples ofstone metals chips etc. and other materials to be used are to

bi deposited in sealed bags duly labeled nothing the name of quany under dated initials

by the tenderer for approval ofthe Block Development O{Iicer, Keonjhar Sadar.

39. Govemment will not however after acceptance of contract rate pay any extra

charges for lead or any other reason in case the contractor is found later on to have

misjudged the materials available.

40. All fittings for doors and windows ifsupplied by the contractor should be ofbest
quality and should be got approved by Assistant Executive Engineer, Keonjhar Sadar

Block, Keonjhar, before they are used on tle work.

41. The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

42.(a) The contractor shall have to fumish a certificate in the prescribed proforma

enclosed herewith along the tender to effort that he is not related to any olficers of Block
Development Offi cer, Keonjhar Sadar, Keonjhar.

(b) CERTIFICATE OF NO RELATIONSIIIP

I / We hereby certify that I / We am / are not related to any officers of Block
Development Officer, Keonjhar Sadar, Keonjhar. I / We am / are also aware that if the

facts subsequently proved to be false my / our contract will be rescinded with the

forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of
the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Sisnature of Tenderer

43. All the tenders received will remain valid for a period ninety days from the date

of receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

44. After completion of the worh the contractor shall anange at his own cost all
requisite equipments for testing building if found necessary and bear the entire cost of
such test.

45. Tenderers required to submit a list of works in their hand in the prescribed

proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma

enclosed herewith along with the tender.

Date.
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46. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

l. (Memo No.-48443 / F-Code46 / 95 dated 11.12.1995 regarding "Discontinuance
ofthe system ofprocurement ofstock by Engineering Department").

2. With a view to avoiding these situations Covt. have been pleased to decide that
with effect from I .4.96 there will no purchase of department store materials nor booking
of materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement,
steel etc. are easily and abundantly available at places, there will be no difficulty for
contractors to procure the same. Therefore the future agreement with the contractors shall
be executed accordingly and necessary modification to the agreement from may be made.
In case where agreement have already been executed for department supply of materials,
efforts should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For utilization ofthe
surplus materials, agreements may however be made for supplying of materials to the
extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake ofstoring and
utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard sDecifications.

5. (a) Certificate oflist ofworks in hand.
I / We do hereby certify that at present the following works are in my / our hand.

XxX

Xxx
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SI,

No.
Particulars of works

now in hand.

Amount of
each work.

Period in
which the
work is

stipulated to
be completed
(in months)

Approximate
value of

work done
against each
work on the

date of
submission
ofTender.

Department
under which
the work is
being taken

up.

I 2 5 4 5 6

I / We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b) CERTFICATEOFTHELISTOF'T&P
I / We do hereby certifr that the following tools and plants, machineries and

vehicles are in my / our possession in working orders.

CONTRACTOR



-9-
o
(iD

(iiD

(iv)

(v)

(vD

(vii)

I / We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Date................... Signature ofTenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I / We do hereby certify that the following works have been executed by me / us

in the past.

I / We also note that, non submission of this certificate will render mv / our tender
liable for rejection.

47. Letters etc. found in the tender box raising or lowering rates or dealing with any
point in connection with the tender will not be considered.

sl.
No.

Particulars of
works already

executed.

Approximate
amount of
each work.

Name of
Department
under which

the work
executed.

Period of
commencement

and period of
completion.

Whether the
works were
completed

in stipulated
period.

l z J 6
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'48. 
All reinforced cement concrete;il;-" lintels, cotumn, beam chajja, roof slab

and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

49. At their opinions quote reasonable rates for each item ofthe work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see clause
60)

50. The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or mori. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.l50 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed, l%o
ofthe tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-t2.08.1966).

51. The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account ofland and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will
however be payable to Govemment for temporary occupation of land or owned by
Govemment at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction ofthe local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for work.

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

(0 Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.
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(g) Compensation including cost ofany suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to operation
or Workmen's compensation Act.

(h) The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

52. 2.10% of the gross amount of the bill and surcharge as applicable will be
deducted from the contractor's bill towards Income Tax.

53. The contract value ofRs.l.00 Lakh and above the sale tax will be deducted @ 4%
from the bill of contractor.

54. Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
licence from licencing authority of labour department.

55. The Fly Ash brick should be ofgood qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum
strengthen as per national building code.

56. When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contractor who may see the hire charges ofthe machinery in the office of the Block
Development Officer, Keonjhar Sadar.

57. Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

58. Ifthe contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of with
holding the differential cost between the amount of low rated items and corresponding
estimated amount from their payrnent due against other item till such low rated items are
completed in full an as approved specification.

59. lWs O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest
tendered amount where the tender is not lowest provided they express willingness to
execute tJle work after reduction ofrates by negotiation.

60. Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer's estimate ofthe cost of work to be performed under
the contract, the officer inviting the bid may require the bidder to produce detailed price
analysis for any or all items of the bill of quantities which are quoted l0% below the
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estimated rates to demonstrate the intemal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount ofthe performance security set forth
be increased at the expense of the successful bidder to a level sufficient to Drotect the
Engineer-in-charge against financial loss in the event of default of the succesiful bidder
under the contract. If the contractor fails to do these items of work, the amount so
fumished as additional performance security will be forfeited in addition to the other
penal clauses, ifany, to be imposed.

(D In order to assess the amount of additional performance security, items for
which the quoted price(s) is / are below 10% ofthe corresponding estimated
costs shall be taken into consideration. The amount shall be detirmined as
follows Additional performance security = difference of 90% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is l0% less than the estimated cost.

(iD If the quoted rate(s) ofthe price bid is / are found to be front loaded, i.e. the
items to be canied out in the beginning of the contract are quot ed 25% higher
than the estimated rates, the bid shall be evaluated as unbalanced bid and
additional performance security of l0% shall be retained on the amount of
those items.

(iiD The additional performance security as per clause Vide Letter No.4559/W
Bhubaneswar/Dt.05.04.2021Gor. of Odisha Works Deptt.shall be fumished
by the bidder before execution ofthe agreement as follows:

61. Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-l4/2004-9414, dt-0g.06.04, concu'ed by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.09.03 and No.-193lWF-i.
dt-04.03.04 respectively).

62. Clauses for site engineer and road fumiture etc. in DTCN / Agreement.

CONTRACTOR

st.
No

Range of Difference between tne
estimated cost put to tender and Bid
Amount

Additional Performance Security to be
deposited by the successful Bidder

L Below 5% No Additional Performance Securitv

From 5% and above and below 10%

50% of (Difference Between Estimated cost put to
tender and Bid Amount)

3
From 10% and above

150% of (Difference Between Estimated cost put to
tender and Bid Amount)
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_ In Works department Letter No.-10407, dt.-25.06.2004. the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality ofthi
work. Under the same clause, the following provision is to be made as per Works
Department No.-l235ll\N, dated 23.07.2004.

1) An engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting officers in the rani of Executive
Engineer, DRDA /Asst. Executive Engineer, Keonjhar Sadar block.2) Brick Masonry Display Board should be construcGd by the executive agency
indicating Name of the department, Name of the work, estimated cosi
financial year etc as per the direction of Engg- in- Charge.

Total Clauses Only,

Class

Block Develcip"ffiq
Sadarfifonjtllr
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