GOVT. OF ODISHA

PANCHYATI RAJ & DRINKING WATER DEPARTMENT
ZILLA PARISHAD, KEONJHAR.

OFFICE OF THE PANCHAYAT SAMITI : TELKOI

DETAILED TENDER CALL NOTICE
(For TCN No- 02 /Telkoi /2022-23 )
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TERM AND CONDITIONS

I Sealed tenders are invited from the registered Contractors of State Govt. D, C, & B class
contractors in prescribed form to be eventually drawn in P.W.D. form No. P1 and will be received at O/o
Block Development Officer, Telkoi, At/Po-Telkoi, Dist.-Keonjhar, PIN-758019 up to 1.00 PM Dated.
20.04.2023 through registered post only vide Tender Call Notice No.02/Telkoi/2022-23 in working days
and will be opened before the tender committee in the presence of the tenderers or their authorized
representatives at 9,00 AM on Dated. 25.04.2023 in the Conference Hall of Telkoi Block.

2! The tenderers should please note that the work will have to be completed within the mentioned
time as in Col.7 commencing from the date of issue of work order. Tenderers are required to submit detail
work programme at the time of Agreement..

3. (a)The plan & specification for the work can be seen at the Office of the Block Development
Officer, Telkoi during working hours and days. Complaints at a future date that the plan and specifications
have not been seen, can not be entertained. The contractor may obtain a set of tender documents (DTCN,
BOQ & Tender Call Notice) for the work from district NIC Website (www.kendujhar.nic.in). The
tender paper cost as mentioned in column no-5 of tender call notice should be accompanied along with the
tender paper in shape of Demand draft drawn in favour of Block Development Officer, Telkoi payable at
Telkoi in Keonjhar District. The amount is not refundable. The name of the tenderer and the name of the
work are to be super-scribed on the cover,

The authority will not be responsible if any portion of the tender document is modified and in all
cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(b) The intending tenders may remit the cost of the tender papers through Bank Draft. However, the
organization will not be held responsible, if there is any delay in receipt of tender documents by the
intending contractors sent by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer, Telkoi by the scheduled
date and time.

4. The Block Development Officer, Telkoi reserves the right to reject any or all the tenders received
without assigning any reasons thereof.

5 The tenderer whose tender is selected for acceptance shall execute the P1 agreement within a
period of seven days after depositing the APS deposit if any .

The security deposit, together with the earnest money and the amount withheld according to the
provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to
enter into the required agreement and to make the security deposit as above shall entail forfeiture of the
earnest money. No tender shall be finally accepted until the required amount is deposited. The written
agreement to be entered into between the contractor and the Block Development Officer, Telkoi shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement
has first been signed by the contractor and then by the proper officer authorized to enter into the contract on
behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C.,
Postal Time Deposit Pass Book duly pledged to Block Development Qfficer, Telkoi. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement
within the period as in above case.

6. The percentage rates should be quoted in words and figures and in the BOQ of the work
otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail. The tender shall be written legibly and free from erasures, overwriting’s or
conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting,

7 The contractors shall be responsible for payment of all royalties or other charges for quarrying
materials. All local taxes inclusive of G.S.T & Income Tax, Ferry & Tollage charges a ctroi Taxes are

to be paid by Contractor.
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8. The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of G.S.T clearance certificate, non assessment certificate, as the case may i
be and the original certificate produced before the Block Development Officer, Telkoi at the time of |
opening of the tender. j

9. If the contractor removes any materials or stock so supplied to him from the site of work with a
view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal
arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or
stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may 1
then or at any time there after become due to the contractor or from his security or from the proceeds of
sales thereof.

10. The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman™ compensation Act. VII of 1023 on account of the workmen being
employed by him and the full amount of compensation paid will be recovered from the contractor.

11 Every tenderer must examine the detailed specification of Orissa before submitting his tender. The
rights is reserved without impairing the contract to make such increase in the quantities or items of work
mentioned in the scheduled attached to the tender notice as may be considered necessary to complete the
work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It
shall be definitely understood that the Govi. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract and no extra
monetary compensation will be entertained.
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Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work vide
Government of Odisha Finance Department Memo No.-48443 / F Code- 46 / 95 dated 11.12. 1995,

12. All reinforced cement concrete work should confirm to Orissa Detail standard specification &
should be of grade M 150 and M 200 equivalent to nominal proportion 1:2:4 / 1:1.5:3 having minimum
compressive strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after
mixing and test conducted in accordance with 1:S-456 & 516 using 10mm. to 20mm. size hard black
crusher broken granite chips. (20mm size not to exceed 25%). Further that the MS or Tor Rod shall be used
in work as per SAIL/TATA/JINDAL brand.

13. Shuttering and centering shall be with seasoned sal wood planks and the inside of which shall be
lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering
may be used.

14. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have
been entered into within the State of Odisha and it is agreed that neither partly to the contract at any place
outside the State of Odisha 5

-
15. After the work is finished all surplus materials and debris are to removed by the contractor and
preliminary work such as vats, mixing platform etc. are to the dismantled and all the materials are to be
removed from the site. The ground upto 15m wide from the building should be cleared and rough dressed.
No extra payment will be made to the contractor on this account, The rate quoted should be inclusive of all
these items.

16. The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any time during the
progress of the work,
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17. The department will have the right to inspect the scaffolding and centerin g made for the work and
can reject partly or fully such structures if found defective in their opinion.

18. The contractor will have to arrange for water supply for all works and make sanitary arrangements
at this own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night
work whenever necessary at his own cost. :

19. Baling out water from the foundation either rainwater or sub-soil water if necessary should be
borne by the contractor. No payment will be made for bench marks, level pillars profiles and inching and
leveling ground where required. The rates quoted should be for finished items of work inclusive of these
incidental items of work.

20. All the quantities mentioned in the schedule are combined for ground floor and multi floors incase
multistoried building the rates should be through for the same unless otherwise mentioned in the schedule
of quantities for individuals items.

21. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be
machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and
pumps etc. for the purpose.

22, It should be understood clearly that no claim what so ever will be entertained.

23, The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of
India Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1957 .

24, Tenders are required to abide by the fair wage clauses as introduced by the Government.

25. 3% ("D” & “C” Class)/ 5% (“B” & above) will be deducted from each payment of bill on gross
value towards security deposit money. This Security money excluding EMD & ISD payments towards
EMD & ISD will be paid to the contractor without any interest on application after four or six months of
completion of work provided the final bill is paid and the defects if any pointed out within four/six months
of completion of work have been rectified by the contractor. S.D. shall be refunded after Audit onl y.

26. The contractor will be responsible for the loss or damage of any departmental materials
equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason
whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus
storage charges or market rates whichever is higher.

27 The contractor should arrange at his own cost necessary tolls and plants machines concrete mixer
& vibrators and other machineries such as pumps etc. required for the efficient execution of the work and
rates quoted should be inclusive of the running charges of such plant and cost of consumable.

28. The contractor will have to submit to the Block Development Officer, Telkoi monthly return of
labour both skilled and unskilled employed by him on the work. .

>~
29. The tenderers are required to go through each clause of the item rate contract from Block Office
carefully in addition to clauses herewith before tendering .

30. No part of the contract shall be sublet without written permission of Block Development Officer,
Telkoi or transfer be made by power of attorney authorizing others to receive payment on the contractor’s
behalf.

31. No tender documents will be sold to the intending contractor after the last date
of tender paper.
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32. If further necessary information is required Assistant Executive Engineer, Telkoi Block, Keonjhar
will furnish such, but it must be clearly understood that the tenders must be received in order and according
to the institutions,

33. . Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.

34, In the event of any delay due to Department in the supply of departmental materials or supply of
detailed structural designs for unavoidable reasons, reasonable extension of time will be entertained under
any such circumstances, for which no claim undertaking has to be furnished by the contractor in the
prescribe Proforma along with the application for extension of time submitted by him,

35: “Before issue of the above materials to him the contractor shall furnish Bank Guarantee of any of
the Nationalized Banks for a sum of equal to the cost of materials. The Bank Guarantee should be valid for
the entire period of agreement. The same may be refunded to the contractor only after the materials
supplied to him are fully utilized in the works and cost thereof recovered from his bill(s) in full. If the
materials are partly utilized the unutilized materials are returned by him to the Department in full and in
good conditions and receipt thereof duly acknowledged by the concerned Departmental Officer”,

36. No contractors will be permitted to furnish their tenders in their own manuscript papers.

37. Every tenderer is expected before quoting his rates to inspect the site of proposed works. He
should also inspect the quarries and satisfy himself about the quality, availability of materials medical aids
labor food stuffs etc. and the rates should be inclusive of all items of works. In every case the materials
must comply with the relevant specifications and samples of stone metals chips etc. and other materials to
be used are to be deposited in sealed bags duly labeled nothing the name of quarry under dated initials by
the tenderer for approval of the Block Development Officer, Telkoi.

38. Government will not however after acceptance of contract rate pay any extra charges for lead or
any other reason in case the contractor is found later on to have misjudged the materials available.

39. All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by Assistant Executive Engineer, Telkoi Block, Keonjhar, before they are used on
the work.

40. The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

41.(a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith
along the tender to effort that he is not related to any officers of Block Development Officer, Telkoi,
Keonjhar.

(b) CERTIFICATE OF NO RELATIONSHIP

1/ We hereby certify that I/ We am / are not related to any officers of Block Development Officer,
Telkoi, Keonjhar. 1/ We am / are also aware that if the facts subsequently proved to be false my / our
contract will be rescinded with the forfeiture of E.M.D. and totak security deposit and 1/ We shall be liable
to make good of the loss or damage resulting from such cancellation.

[/ We also note that in case of non-submission of this certificate with tender my / our tender is
liable for rejection.

................... Signature of Tenderer

42, All the tenders received will remain valid for a period ninety days from the date of receipt tenders.
The period of validity can also be extended if agreed to by the Department and the contract
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43, After completion of the work, the contractor shall arrange at his own cost all requisite equipments
for testing building if found necessary and bear the entire cost of such test.

44, Tenderers required to submit (a) list of works in their hand in the prescribed proforma herewith,
(b) list of T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the
tender.

45. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

& (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the system of
procurement of stock by Engineering Department™).

X X X

2, With a view to avoid these situations Govt. have been pleased to decide that with effect from
1.4.96 there will no purchase of department store materials nor booking of materials to show utilization of
budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the
work since materials like cement, steel etc. are easily and abundantly available at places, there will be no
difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be
executed accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should be made to fulfill
the same by utilization to the existing stores and also through inter divisional and even inter department
transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying
of materials to the extent available. In this way the existing materials should be exhausted.

3 Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or throu gh contractors. There should not be advance
purchase of materials for the sake of storing and utilizing the same in future works.

4, Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to
exercise strict quality control and ensure that materials used by the contractors conform to the standard
specifications.

X X

Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

5.(a)

Approximate

Particulars of works now
in hand.

Amount of
each work.

Period in which
the work is
stipulated to be
completed (in

mofiths)

value of work
done against
each work on
the date of
submission of
Tender.

Department
under which the
work is being
taken up.

4

5
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I/ We also note that, non submission

of this certificate will render my / our tender liable for
rejection,

Signature of Tenderer

(b) CERTFICATE OF THE LISTOF T & P

I/ We do hereby certify that the followin
our possession in working orders.

g tools and plants, machineries and vehicles are in my /

(i)
(1)
(iif)
(iv)
v)
(vi)

I/ We also note that, non submission of this certificate will render my / our tender liable for

rejection.

Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ We do hereby certify that the fol lowing works have been executed by me / us in the past.

Name of i Whether the
A Ximate Department Fetiodiof ks
SL Particulars of works Appro Spanmen commencement WRERWEIS
amount of each under which : completed in
No. already executed. and period of ;
work. the works : stipulated
completion. 5
executed. period.
1 2 3 4 5 6

I/ We also note that, non submission

of this certificate will render my / our tender liable for
rejection.

Signature of Tenderer

46. Letters etc. found in the tender box raisin

g or lowering rates or dealing with any point in
connection with the tender will not be considered.
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47, All reinforced cement concrete works like lintels, column, beam chajja, roof slab and other such

works should be finished smooth and no extra charges for plastering if required shall be paid by the
department.

48, At their opinions quote reasonable rates for each item of the work carefully so that the rate for one
item should not be unworkably low and others too high. (Also see clause 60)

e

49. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as
apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by
the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should be paid as per
provisions. The period of employment will commencement within one months of the date of issue of work
order and would last till the date when 90% of work is completed. Number of apprentices employed should
be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered
cost of the work (vide works & Transport Department, Letter No.-1733 1, Dt.-12.08.1966).

e

50, The tenderer shall bear cost of various incidental

sundries and contingencies necessitated by the
work falling within following or similar category.,

(a) Rent, royalties and other charges of materials octroi duties all other taxes including sales tax, ferry
/ tolls conveyance charges and other cost on account of land and building including temporary building
required by the tenderer for collection of materials storage housing of staff or other by the tenderer for

purpose of work. No rent will however be payable to Government for temporary occupation of land or
owned by Government at the site of the work,

(b) Labour camps and huts necessary to suitable scale in

cluding conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for works,

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in ri sky operation. ‘
() Suitable fencing barriers signals including paraffin and electrical signal where necessary at works

and approaches in order to protect the public and employees from accidents.

(2) Compensation including cost of any suit for injury to persons or property due to neglect of any

major precautions also sums which may become payable due to operation or Workmen’s compensation
Act,

(h) The contractor has to arrange adequate lighting arrangements for night works wherever necessary
at his own cost. s

(i) The contractor has to arrange all the building matetials including the equipments required for
under reamed pile foundation for starting the work.

51. 1% of the gross amount of the bill and surcharge as applicable will be deducted from the
contractor’s bill towards Income Tax.

52. The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4% from the bill of
contractor,

PR
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53; Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who

undertakes execution of work through labour should produce valid licence from licencing authority of
labour department.

54. The Fly ash bricks should be of good qualities. The brick should be approved by the Engineer-in-
Charge before use in the work and should confirm the minimum strengthen as per national building code.

55, When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the
hire charges of the machinery in the office of the Block Development Officer, Telkoi,

56. Under no circumstances interest in chargeable for the dues or additional dues, if any payable for
the work.

57 If the contractor quotes abnormally low rates for some items and the department decides to accept
the tenders then the department would have the discretion of with holding the differential cost between the
amount of low rated items and corresponding estimated amount from their payment due against other item
till such low rated items are completed in full an as approved specification.

58. M/s O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest tendered amount

where the tender is not lowest provided they express willingness to execute the work after reduction of
rates by negotiation.

59. Additional Performance Security Deposit : The affidavit in lieu of APS will be submitted by the

successful bidder for the cost of less quoted in percentage of the amount put to tender before the signing of

the agreement of the contract.(Vide Works Department Letter No.-14459/W Date-20.09.2018, Govt. Of
Odisha, Works Department.)

As per office Memorandum No 4559 dated 05.04.2021 of works Deptt. Govt. Of Odisha
modification to APS will be followed as detailed below :-

SL Range Of Difference between the | Additional Performance Security to be deposited
No. estimated cost put to tender and Bid by the Successful Bidder
Amount

Below 5% No Additional Performance Security

From 5% and above and below 10% 50% of (Difference between estimated cost put to
tender and Bid Amount)
3 From 10% and above 150% of (Difference between estimated cost put to

tender and Bid Amount)

L

60. Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents incl uding Bank Guarantee, §
-

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about
the authentication of tender documents including Bank Guarantee (Vide Govt, of Orissa, Works
Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R.
No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

61. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executi ng major works
should possesses full-fledged field laboratory for testing of the qual ity of the work. Under the same clause,
the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2064.
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An emgmesreg personnel of the executing agency should be present at work site at the time
of ¥is8 o lmspecting Officers in the rank of Executive Engineer, DRDA /Asst. Executive
Exgimacer, Telloow block.

Sk Masoery Display Board should be constructed by the executive agency indicating
ame of the department, Name of the work, estimated cost, financial year etc as per the

&rection of Engg- in- Charge.

Tetal 61 Clauses only,
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