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l ' The Block Development Officer, JODA invites sealed percentage rate Composite bid in single

cover system on behalf of Govemor of Odisha from registered and eligible Contractors of the State pWD
(R&B)/Water Resource/Rural Works/I\d.I./C.P.W.D. for the following wik eventually to be drawn up in tt"
P.W.D.F-2 forms in conformity with the Detailed Tender Call Notice Annexure-I.

st.

No.
Name of the work Scheme

Est. Cost put
to tender in

Rs.

EMD

Cost of
Tender

Paper in

Rs.

Period of
Completion&

Class of
Contractor

I 2 3 4 5 6 7

I
Constn. of 2 ACR, E-Library & Science

Laboratory at Maa Dwaraswani High School,

Chamakpur
DMF 57,04,000.00 60000/- 6000/- 6 Months /: .B'

2 Constn. of 2 ACR at UGME School. Guali DMF 25.30.000.00 26000/- 6000/- 6Months lB&C
3

Constn. of 2 ACR at Ashram School.

Loidapada
DMF 25,30,000.00 26000t- 6000/- 6 Months lB & C

4
Constn. of 2 ACR at Shree Gupteswar High
Schook Dubuna

DMF 25,30,000.00 26000/- 6000/- 6Months /B&c

l)

Term and Conditions:-

The tender document @TCN & BOQ) can be obtained from district NIC Website (www.kendujhar.nic.in)
from Dt- 12-04-2023 to28-04-2023 till 1.00P.M.

The tender document (DTCN & BOQ) duly signed by the Contractors should be accompanied with the self
, PAN card, Registration Certificate and requisite EMD
JODA" payable at "Keonjhar', from any Nationalized

The tender document (DTCN & BOQ) should accompanied with requisite tender paper cost in shape of
Demand Draft drawn in favour of BDO, JODA" payable at "Keonjhar" from any Nationalized Bank.

The tenders will be received up to Dt-29-04-2023 till 1.00 p.m. and addressed to O/o Block Development
officer, JODA, Keonjhar, 758038 through Registered/Speed post only.

The tender is scheduled to be opened on Dt-02-0*2023 at 09.00 A.M. at Block Conference Hall, O/o the
Block Development officer, JODA Keonjhar, 758038 in presence of the tenderers or their authorized
representatives.

Documents to be attached: - The following document should be furnished with the tender papers failing
which the tender will be liable to rejection.

Attested copy of Contractor Registration Certificate.
Attested copy of PAN card and Certificate and Certificate of GSTIN.
Attested copy of cast certificate issued by competent authorities in case of SC/ST contractors desirous of
availing preference.

The bidders have to produce an original affidavit in support of the authenticity of documents attached with
the tender papers

"Bid Security Declaration" should be submitted.

Joint venture consortium agreements are not allowed to participate in tender.

Shortfall of any required document(s) and Tender Paper is liable for rejection.

Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such

Tender papers.

2)

3)

4)

s)

6)

a)

b)

c)

d)

e)

0
s)

7)

Dhrt
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8) If the rate quoted by bidder is more than(14.99% less) of the tendered amount, then such a bid shall

be rejected and the tender shall be finalized basing on merits of the rest bids. But if more than one bid is
quoted at l4.99Yo (Decimal up to two numbers will be taken for practical purpose) less than the estimated
cost, the tendered accepting authorities will finalize the tender through a transparent lottery system where all
bidders/ authorized representatives, the concerned Block Development Officer and tender committee will
remain present.

9)ThedetailtermsandconditionscanbeseenatNICWebsite@).
l0) The name of the work should be wriffen onthe top of the envelope.

I l) The undersigned reserves the right to cancel the tender without assigning any reason thereof.

2. a) Sealed tenders are invited from the registered Contractors of State Govt. "B" & "C" class contractors in
prescribed form to be eventually drawn in P.W.D. form No. P1 and will be received at O/o Block Development

Officer, JODA up to 1.00 PM Dated-29-04-2023 for the works as mentioned in the ANNEXURE-I and will be

opened before the tender committee in the presence of the tenderers or their authorized representatives at

09.00AM on Dated-02-O5-2O23 The amount of the estimate is approximately as mentioned in Column no-4 of
the ANNEXURE-I.

b) lf the tenderers quoted their rates less than the amount put to tender, the affidavit in lieu of APS will
be submitted by the successful bidder for the cost of less quoted in percentage of the amount put to tender
before signing the agreement of the contract as per Office Memorandum No. 4559 Dated 05.04.2021 of Works

Deptt. Govt. of Odisha, (Additional Performance Security in case of Abnormality Low Bids) will be followed as

detailed bellow:-

c) No excess rate beyond the schedule rate shall be allowed in execution for the works tendered for.

d) The rate should be quoted in terms of % (percentage) Less or Excess up to two decimal point only

over the gross value of the amount put to tenders(Both in words and figures in detailsl.

e) lf the rate quoted by all the tenderers will be equal, then transparent lottery will be drawn on the

same day in the presence of the tenderers/their authorized representatives.

2. The tenderers should please note that the work will have to be completed within Six Calendar months

commencing from the date of issue of work order. Tenderers are required to submit detail programme of

works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D.

Form No.-P-l. Without these programmes of works, the tender will be considered defective. Authority

for acceptance of tenders would rest with Block Development Officer, JODA.

3.

4. For Bid Security/ Earnest Money Deposit (EMD), the tenderers are required to give "Bid Security

Declaration" in lieu of Bid Security with stipulation that if they withdraw or modifo their bids during

period of validity etc., they will be suspended for the time specified in the tender documents as per the

Office Memorandum No.8943/F Dated 18.03.2O2L of Finance Department, Government of Odisha.

Qhn

CONTRACTOR
,/

B.D.O. JODA

Sl.No.
Range of Difference between the estimated

cost put to tender and Bid amount

Additional Performance Security to be deposited by

the successful bidder

Below 5% No Additional performance securiW

il. FromS% and above and below 10% 5OTo of (Difference between estimated cost put to
tender and Bid amount)

ilt. From LO% and above 150/o of (Difference between estimated cost put to
tender and Bid amount)
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5. (a)The plan & specification for the work can be seen at the office of the Block Development

Officer, JODA during working hours and days. Complaints at a future date that the plan and specifications have

not been seen can not be entertained. The contractor may obtain a set of tender documents (DTCN & BOQ) for
the work from district NIC Website (www.keonjhar.nic.in). The tender paper cost as mentioned in column no-6

of ANNEXURE-I should be accompanied along with the tender paper in shape of Demand draft drawn in favour of
Block Development Officer, JODA payable at JODA. The amount is not refundable. The name of the tenderer and

the name of the work are to be super scribed on the cover.

(b) All other information's can be obtained on application to the Block Development Offrcer, JODA.
The authority will not be responsible if any portion of the tender document is modified and in all cases

this conditions stipulated in the original document kept in the offrce of the undersigned shall prevail.
(c) The intending tenderers may remit the cost of the tender papers through postal money order.
However, the organization will not be held responsible, if there is any delay in receipt of tender

documents by the intending contractors sent by department through registered post and similarly the

tender documents sent through registered / Speed post do not reach in the Block Development Officer,
Joda by the scheduled date and time, their offers will not be considered on any account, even if the

tender documents were dispatched by the tenderers after the due date. The cost of registration will be

borne by the intending tenderers.

5. The Block Development Officer, JODA reserves the right to reject any or allthe tenders received without
assigning any reasons there of.

7. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written
information being given to him of acceptance of his tender make an initial security deposit @ 1 (One percent) of
the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount

as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-Pl (Schedule XLV No.-61) for due

fulfillment of contract in the office of the Block Development Officer, JODA.

The security deposit, together with the earnest money and the amount withheld according to the
provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to

enter into the required agreement and to make the security deposit as above shall entail forfeiture of the

earnest money. No tender shall be finally accepted until the required amount of security money is deposited.

The written agreement to be entered into between the contractor and the Block Development Officer, Joda shall

be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has

first been signed by the contractor and then by the proper officer authorized to enter into the contract of behalf

of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time

Deposit Pass Book duly pledged to Block Development Officer, JODA and in no other form. In case of tenderers

who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within

the period as in above case.

8. The rates should be quoted in words and figures and the units in words in the respective BOQ of the

work otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the

words shall prevail. The tender shall be written legibly and free from erasures, overwriting's or conversation of

figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender

should also show total of each page and grand total of whole tender.

9. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials.

All local taxes inclusive of State Sales Tax & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid

by Contractor.

10. The tender may not, at the discretion of the competent authority, be considered unless accompanied by

attested copies of Sales Tax clearance certificate, non assessment certificate, as the case may be and the original

certificate produced before the Block Development Officer, JODA at the time of opening of the tender.

CONTRACTOR DA
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11. lf the contractor removes any materials or stock so supplied to him from the site of work with a

view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising
out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according
to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any time
there after become due to the contractor or from his security or from the proceeds of sales thereof.
L2. The contractor should be fully liable to indemnify the department for payment of any compensation
under "Workman" compensation Act. Vll of 1023 on account of the workmen being employed by him and the full
amount of compensation paid will be recovered from the contractor.

13. Every tenderer must examine the detailed specification of Odisha before submitting his tender.
The rights is reserved without impairing the contract to make such increase in the quantities or items of
work mentioned in the scheduled attached to the tender notice as may be considered necessary to
complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the
correcbress or completeness of the quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially
solvent and stable for advance procurement of all materials required for the work vide Government of Odisha
Finance Department Memo No.-48443 / F Code- 46 / 95 dated 11.12.1995.

No excess rate of building materials like Cement/MS rod beyond the rate approved by the Cotlector &
DM, Keonjhar shall be allowed. Only the cement of the companies having their own manufacturing unit of the
State of Odisha are to used in all works which are approved for the district.

15. All reinforced cement concrete work should confirm to Odisha Detail standard specification & should be

of grade M 150 and M 200 equivalent to nominal proportion L:2:4 / 1:1.5:3 having minimum compressive

strengthen in work test of LSO Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with l:5-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

16. Shuttering and centering shall be with seasoned sal wood planks and the inside of which shall be lined

suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be

used.

t7, For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been

entered into within the State of Odisha and it is agreed that neither partly to the contract at any place outside

the State of Odisha

18. After the work is finished all surplus materials and debris are to removed by the contractor and

preliminary work such as vats, mixing platform etc. are to the dismantled and all the materials are to be removed

from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra

payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

19. The contractor shall not interface with the execution of water supply or electrical fittings arrangement

and any other works entrusted to any other agency by the department at any time during the progress of the

work.

20. The department will have the right to inspect the scaffolding and centering made for the work and can

reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at this

own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work

whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by

the contractor. No payment will be made for bench marks, level pillars profiles and enching and leveling ground

where required. The rates quoted should be for finished items of work inclusive of these incidental items of

work.

Dh
CONTRACTOR B.D.o. /otll



-)-
22. All the quantities mentioned in the schedule are combined for ground floor and multi floors incase
multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of
quantities for individuals items.

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine
mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the
purpose.

24. lt should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India
Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated ZS.LL.L}ST .

26. Tenders are required to abide by the fair wage clauses as introduced by the Government.
27. The society will have the right to supply at any time in the interest of work any departmental materials to
be used in the work, in addition to those mentioned in the clauses No.13 and the contractors shall use such
materials without any controversy or dispute on that account. The rate of such materials will be at stock issue
rates fixed by the departmental plus storage charges or market rates whichever is higher.
28. The contractor will be responsible for the loss or damage of any departmental materials equipments
supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of
such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates
whichever is higher.

29. The contractor should arrange at his own cost necessary tolls and plants machines concrete mixer &
vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates
quoted should be inclusive of the running charges of such plant and cost of consumable.
30. The contractor will have to submit to the Block Development Officer, JODA monthly return of labour
both skilled and unskilled employed by him on the work.

31. The tenderers are required to go through each clause of P.W.D. Form No.-Pl carefully in addition to
clauses mentioned herewith before tendering.

32. No part of the contract shall be sublet without written permission of Block Development Officer, JODA or
transfer be made by power of attorney authorizing others to receive payment on the contracto/s behalf.
33. No tender documents will be sold to the intending contractor after the last date stipulated for sate of
tender paper.

34. lf further necessary information is required B.D.O., JODA Block, Keonjhar will furnish such, but it must be
clearly understood that the tenders must be received in order and according to the institutions.
35. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qt1.

36. In the event of any delay due to Department in the supply of departmental materials or supply of
detailed structural designs for unavoidable reasons, reasonable extension of time will be entertained under any
such circumstances, for which no claim undertaking has to be furnished by the contractor in the prescribe

Performa along with the application for extension of time submitted by him.

37. "Before issue of the above materials to him the contractor shall furnish Bank Guarantee of any of the
Nationalized Banks for a sum of equal to the cost of materials. The Bank Guarantee should be valid for the entire
period of agreement. The same may be refunded to the contractor only after the materials supplied to him are
fully utilized in the works and cost thereof recovered from his bill(s) in full. lf the materials are partly utilized the
unutilized materials are returned by him to the Department in full and in good conditions and receipt thereof
duly acknowledged by the concerned Departmental Officer".

38. No contractors will be permitted to furnish their tenders in their own manuscript papers.

39. Every tenderer is expected before quoting his rates to inspect the site of proposed works. He should also

inspect the quarries and satisfo himself about the quality; availability of materials medical aids labor food stuffs

etc. and the rates should be inclusive of all items of works. In every case the materials must comply with the
relevant specifications and samples of stone metals chips etc. and other materials to be used are to be deposited

in sealed bags duly labeled nothing the name of quarry under dated initials by the tenderer for approval of the
Block Development Officer, JODA.

.\.
l^{ho

I
CONTRACTOR B.D.O. JODA
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40. Government will not however after acceptance of contract rate pay any extra charges for
lead or any other reason in case the contractor is found later on to have misjudged the materials available.
40. All fittings for doors and windows if supplied by the contractor should be of best quality and should be
got approved by Assistant Executive Engineer, JODA Block, Keonjhar, before they are used on the work.
42. The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

43.(a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the
tender to effort that he is not related to any officers of Block Development Officer, JODA, Keonjhar.

(b) CERT|F|CATE OF NO RETAT|ONSHIP

| / We hereby certify that | / We am / are not related to any officers of Block Development Officer, JODA,
Keonjhar. l/ We am f are also aware that if the facts subsequently proved to be false my/ our contract will be
rescinded with the forfeiture of E.M.D. and total security deposit and | /We shall be liable to make good of the
loss or damage resulting from such cancellation.

| / We also note that in case of non-submission of this certaficate with tender my / our tender is liable for
rejection.

Signature of Tenderer

44. All the tenders received will remain valid for a period ninety days from the date of receipt tenders. The
period of validity can also be extended if agreed to by the Department and the contractor.
45. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for
testing building if found necessary and bear the entire cost of such test.

46. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith, (b) list
T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

47. GOVERNMENT OF ODISHA FINANCE DEPARTMENT

1. (Memo No.-48443 / F-Code-45 / 95 dated 11.12.1995 regarding "Discontinuance of the system of
procurement of stock by Engineering Department").

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from L.4.96

there will no purchase of department store materials nor booking of materials to show utilization of budget
provision. lt will be the responsibility of the contractor to purchase stores and utilize them in the work since

materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for
contractors to procure the same. Therefore the future agreement with the contractors shall be executed

accordingly and necessary modification to the agreement from may be made. ln case where agreement have

already been executed for department supply of materials, efforts should be made to fulfill the same by

utilization to the existing stores and also through inter divisional and even inter department transfer of stores.

For utilization of the surplus materials, agreements may however be made for supplying of materials to the
extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of
work by directly charging to site account or through contractors. There should not be advance purchase of
materials for the sake of storing and utilizing the same in future works.

Dhl'
CONTRACTOR B.D.O. /ont
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5. Consequent upon introduction of the new system the Engineer-in-Charge of the work

will have to exercise strict quality control and ensure that materials used by the contractors conform to
the standard specifications.

xXx

5. (a) Certificate of list of works in hand.

I / We do hereby certify that at present the fotlowing works are in my / our hand.

| / We also note that, non submission of this certificate will render my / our tender liable for rejection.
(b) CERTFTCATE OF THE UST OF T & P

| / We do hereby certifi/ that the following tools and plants, machineries and vehicles are in my / our
possession in working orders.

(i)

(ii)

( iii)

(iv)

(v)

(vi)

(vii)

l/ We also note that, non submission of this certificate will render my / our tender liable for rejection.

Date Signature of Tenderer

CONTRACTOR

Particulars of works

now in hand.

Period in which the

work is stipulated to be

completed (in months)

Approximate value of work
done against each work on

the date of submission of
Tender.

Department

under which the

work is being

taken up.



sl.

No.

Particulars of works

already executed.

Approximate

amount of
each work.

Name of
Department

under which

the works

executed.

Period of
commencement

and period of
completion.

Whether the works

were completed in

stipulated period.

7 2 3 4 5 6

(c)
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CERTIFICATE OF THE LIST OF SIMITAR TYPE OF WORKS EXECUTED

| / We do hereby certify that the following works have been executed by me / us in the past 3 years.

l/ We also note that, non submission of this certificate will render my / ourtender liable for rejection.
48. Letters etc. found in the tender box raising or lowering rates or dealing with any point in connection with
the tender will not be considered.

49. All reinforced cement concrete works like lintels, column, beam chajja, roof slab and other such works
should be finished smooth and no extra charges for plastering if required shall be paid by the department.
50. At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item
should not be unworkably low and others too high. (Also see clause G0)

51. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at
his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer
(R&B) Odisha. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in
case of Graduate Engineer, Diploma, holder engineers respectively. The period of employment will
commencement within one months of the date of issue of work order and would last till the date when 90% of
work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed L% of the tendered cost of the work (vide works & Transport Department,
Letter No.-17331, Dt.-12.08. 1966).

52. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work
falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes including sales tax, ferry / tolls
conveyance charges and other cost on account of land and building including temporary building required by the
tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No

rent will however be payable to Government for temporary occupation of land or owned by Government at the
site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements

there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as

for works.

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the laborers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and

approaches in order to protect the public and employees from accidents.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major
precautions also sums which may become payable due to operation or Workmen's compensation Act.

CONTRACTOR
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(h) The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments required for under
reamed pile foundation for starting the work.

53. 2.7O% of the gross amount of the bill and surcharge as applicable will be deducted from the contractor/s
bill towards Income Tax.

54. The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4% from the bill of
contractor.

55. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes
execution of work through labour should produce valid licence from licencing authority of labour department.
55. The Fly ash brick should be proper shape and of good qualities. The brick should be approved by the
Engineer-in-Charge before use in the work and should confirm the minimum strengthen as per national building
code.

57. When department machinery will be utilized in the work by the contractors necessary and prevailing hire
charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the
machinery in the office of the Block Development Officer, JODA.

58. Under no circumstances interest in chargeable for the dues or additional dues, if any payable for the
work.

59. lf the contractor quotes abnormally low rates for some items and the department decides to accept the
tenders then the department would have the discretion of with holding the differential cost between the
amount of low rated items and corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

60. M/s O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest tendered amount where
the tender is not lowest provided they express willingness to execute the work after reduction of rates by
negotiation.

61. Additional performance security: lf the bid of the successful bidder is seriously unbalanced in relation to
Enginee/s estimate of the cost of work to be performed under the contract, the officer inviting the bid may
require the bidder to produce detailed price analysis for any or all items of the bill of quantities which are quoted

10% below the estimated rates to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analysis, the officer inviting the bid may require
that the amount of the performance security set forth be increased at the expense of the successful bidder to a

level sufficient to protect the Engineer-in-Charge against financial loss in the event of default of the successful

bidder under the contract. lf the contractor fails to do these items of work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(i) In order to assess the amount of additional performance security, items for which the quoted

price(s) is / are below LOlo of the corresponding estimated costs shall be taken into consideration.

The amount shall be determined as follows Additional performance security = difference of 90% of
the summation of amount at estimated rates and quoted rates for those items, where the quoted

rate is 10% less than the estimated cost.

(ii) lfthequotedrate(s)ofthepricebidis/arefoundtobefrontloaded,i.e.theitemsto becarriedout
in the beginning of the contract are quoted 25% higher than the estimated rates, the bid shall be

evaluated as unbalanced bid and additional performance securit\t of lO% shall be retained on the

amount of those items.

(iii) The additional performance security as per clause shall be furnished by the bidder before execution

of the agreement in the form of NSC/ KVP/ POTD pledged in favour of Block Development Officer,

JODA, Keonjhar in shape of Fixed Deposit Receipt at any schedule bank, which will be over and above

the performance security.

(iv)

CONTRACTOR
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62. Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the
authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-

L4/2OO4-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R. No.-L242, dt-05.08.03 and

No.-193/WF-1, dt-04.03.04 respectively).

63. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works depaftment Letter No.-10407, dt.-25.06.2004, the agencies executing major works should
possesses full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following
provision is to be made as per Works Department No.-12351/W, dated 23.O7.2OO4.

1) An engineering personnel of the executing agency should be present at work site at the time of visit
of Inspecting Officers in the rank of Additional Executive officer(Technical) Zillaparishad / Assistant

Engineer, NHM Keonjhar.

2l Brick Masonry Display Board should be constructed by the executive agency indicating Name of the
department, Name of the work, estimated cost, financial year etc as per the direction of Engineer- in-

Charge.

64. (i) The tender accepting authority will verify the originals of all the scanned documents of the

successful lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of
failure on the part of the lowest successful bidder to procedure the original documents, he will be

debarred in future from participating in tender for 3 years and will be black listed by the competent

authority. In such as situation, successful L-2 bidder will be required to produce his original documents

for consideration of his tender at the negotiated rate equalto L1 bidder.

(ii) In case the tender for composite work includes in addition to main work / building work all other ancillary

works such as sanitary and water supply installations, drainage installation, electrical work, horticulture work,

roads and paths and gate works in dams and canals etc. , the bidder apart from being a registered civil Contractor

of appropriate class must associate himself with agencies of appropriate class those who is eligible to tender for

sanitary and water supply drainage, electrical and horticulture works in the composite tender.

(iii) The companies or individuals registered with State Government and contractors of equivalent Grade / class

registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works

having both legal competency and expertise in Civil, Public Health and Electrical Engineering works need put

tenders for this composite work and the documentary evidence under appropriate Act in support of their legal

competency and expertise to execute Civil, Electrical and P.H. work invariably should accompany their tender

papers. The Civil Contractor in order to take part in the Composite tender should enter into a sub-contract

agreement with eligible Registered Electrical Contractors having valid M.V./ H.T. license (Associate with the sub-

contractor) and a copy of such agreement for the work after due registration should be attached with the Tender in

original and this shall also form a part of the tender. tf the Civil Contractor is having registration in Electrical

works under the same name and style, the question ofjoint venture does not arise. The tender papers shall bear

signature of authorized person of the tenderer, the letter of authorization should accompany tender papers. The

authorization should clearly indicate the name of legal person to sign and enter in to agreement and receiving

payment and will be responsible for all contractual obligations for execution of work for Civil, P.H. and Electrical

Items of work to the Engineer-in- Charge. Non furnishing of Sub-Contract agreement with eligible Registered

Electrical contractor having valid M.V. / H.T. license, the bid will be summarily rejected.

Total 64 (Sixty four) Clauses Only.
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