

OK

GOVT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI, TELKOI
At/Po.Telkoi,Dist-Keonjhar, Pin-758019 (ODISHA)
E-Mail Id :-ori-telkoi@nic.in

Letter No. 1130

Date- 04.05.2021

TENDER CALL NOTICE NO- 01/TELKOI/2021-22

The Block Development Officer, Telkoi invites sealed percentage rate bid tender on behalf of Governor of Odisha from registered and eligible Civil Contractors of the state P.W.D(R&B)/Water Resources/Rural Works/M.I/C.P.W.D for the following Work eventually to be drawn up in the P.W.D P1 form in conformity with the detailed Tender Call Notice.

Sl. No	Name of the work	Scheme	Amount put tender in rupees	Cost of tender paper (in Rs)	Time for completion of the work in months	Class of Contractor
1	2	3	4	5	6	7
01	Upgradation of Infrastructure in Elementary School at Benamunda UPS, Purujoda GP	OMBADC	13,95,934.00	6,000.00	04 months	D & C
02	Upgradation of Infrastructure in Elementary School at Jagannath Nodal UPS, Samakud, Raisuan GP	OMBADC	14,49,824.00	6,000.00	04 months	D & C
03	Upgradation of Infrastructure in Elementary School at Ranibeda UGUPS, Raisuan GP	OMBADC	20,58,330.00	6,000.00	06 months	C & B
04	Upgradation of Infrastructure in Elementary School at Purujoda UGUPS, Purujoda GP	OMBADC	21,45,791.00	6,000.00	06 months	C & B
05	Upgradation of Infrastructure in Elementary School at Birabarpur Nodal UPS, Raisuan GP	OMBADC	21,45,791.00	6,000.00	06 months	C & B
06	Upgradation of Infrastructure in Elementary School at Balijodi UGUPS, Purujoda GP	OMBADC	13,89,236.00	6,000.00	04 months	D & C
07	Construction of ACR & Boundary Wall at Halpodi PUPS	OMBADC	12,43,481.00	6,000.00	04 months	D & C

4.5.21

08	Construction of ACR & Boundary Wall at Jenadar PUPS	OMBADC	14,98,790.00	6,000.00	04 months	D & C
09	Construction of ACR, Toilet & B/W at Karadangi UPS	OMBADC	24,86,172.00	6,000.00	06 months	C & B
10	Construction of ACR & B/W at Sapalanji PUPS	OMBADC	17,28,806.00	6,000.00	04 months	D & C
11	Construction of B/W at Udayagiri UGUPS	OMBADC	10,02,642.00	6,000.00	04 months	D & C
12	Construction of ACR & Drinking Water facilities at Telkoi Girls' High School	OMBADC	12,23,031.00	6,000.00	04 months	D & C
13	Construction of ACR, Sc. Lab & Drinking water facilities at R.K. High School, Deuladiha	OMBADC	35,70,629.00	6,000.00	06 months	C & B
14	Construction of ACR, Toilet & Drinking Water facilities at Telkoi High School	OMBADC	25,24,109.00	6,000.00	06 months	C & B
15	Construction of 3nos. ACR, 1no. Toilet, Drinking Water facilities, Gate & Sc. Lab at Sirigida High School	OMBADC	51,35,644.00	10,000.00	06 months	B & A
16	Construction of Civil infrastructure Projects of ACR & Toilet at Nodal UP School, Akul	OMBADC	8,52,276.00	4,000.00	04 months	D & C
17	Construction of ACR, Toilet at Talapada UGUPS	OMBADC	8,60,018.00	4,000.00	04 months	D & C
18	Construction of ACR, Toilet at Bimala UGUPS	OMBADC	11,20,168.00	6,000.00	04 months	D & C

4.5.21

19	Construction of ACR, Toilet & B/W at S.N. Purugoda UGUPS	OMBADC	25,49,523.00	6,000.00	06 months	C & B
20	Construction of ACR, B/W & Drinking Water facilities of Govt. High School Building, Podang	OMBADC	19,78,697.00	6,000.00	04 months	D & C
21	Construction of ACR, Drinking Water facilities of Shree Jagannath High School, Golabandha	OMBADC	10,17,652.00	6,000.00	04 months	D & C
22	Construction of ACR, Drinking Water facility & Sc. Lab at Charchika High School, Kaliahata	OMBADC	24,07,677.00	6,000.00	06 months	C & B
23	Construction of ACR with Toilet & B/W at Khuntapada Nodal UPS	OMBADC	28,46,875.00	6,000.00	06 months	C & B
24	ACR with Toilet & B/W at Damodargouni PUPS	OMBADC	28,25,378.00	6,000.00	06 months	C & B
25	Construction of Addl. Class Room with Toilet & Boundary Wall at Saleikena UGUPS	OMBADC	15,34,774.00	6,000.00	04 months	D & C
26	Construction of Addl. Class Room & Boundary Wall at Gopabandhu UPS, Katarapali	OMBADC	19,24,793.00	6000.00	04 months	D & C
27	Construction of Toilet with Boundary Wall at Jata UGUPS, Oriya GP	OMBADC	8,62,232.00	4000.00	04 months	D & C
28	Construction of Addl. Class Room with Toilet at Dimiria PUPS, Saleikena GP	OMBADC	23,10,158.00	6000.00	06 months	C & B

4.5.21

SALE OF TENDER PAPER.

1. The tender papers (including Tender Call Notice, Approved Tender Schedule & DTCN) will be available in the official web site <http://www.kendujhar.nic.in> from Dt. 07.05.2021 to 20.05.2021 up to 1.00 PM and can be downloaded from the website.
2. Bidders are requested to submit the bid document along with the deposit the requisite non-refundable fees as mentioned in **column-05** in shape of demand draft from any nationalized Bank payable to Telkoi drawn in favour of BDO, Telkoi or else the tender paper will be rejected.
3. The tender paper will be received by **registered post/speed post** only up to 1.00 PM till date-20.05.2021 on working day. **The tenderer must superscribe the name of the work/project on the sealed envelop.**
4. The tender paper shall be opened by the BDO, Telkoi/his authorised officer in presence of the tenderer or their authorize agents on the schedule date and time as mentioned below.
 - A. Date of sale of Tender Paper: Dt. **07.05.2021 to 20.05.2021 upto 01.00 PM.**
 - B. Last date of receipt of Tender Paper: **20.05.2021 till 1.00 PM** in working days.
 - C. Date and time of opening of Tender Paper: **21.05.2021 at 10.00 AM.**
5. **Documents to be attached** :The Following documents should be furnished with the Tender Papers failing which the tender will be liablw to rejection.
 - (a) **An Affidavit regarding "Bid Security Declaration".**
 - (b) Self Attested copy of Contractor Registration Certificate.
 - (c) Self Attested copy of PAN Card/Certificate of GSTIN.
 - (d) Joint Venture consortium agreements are not allowed to participate in tender.
 - (e) The bidders have to produce an original affidavit in support of the authenticity of documents attached with the tender papers.
6. The SC/ST bidders willing to avail the benefits allowed by Govt. to ST/SC candidates must furnish the XEROX COPY OF CASTE CERTIFICATE .
7. The authority will not be responsible for any postal delay even if despatched before due date.
8. If the rate quoted by the bidder is more less than (14.99% Less) of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% **(Decimal up to two numbers will be taken for practical purpose)** less than the estimated cost, the tendered accepting authorities will finalize the tender through a transparent lottery system where all bidders/authorized representatives, the concerned Block Development Officer and the tender committee will remain present:


4.5.21

9. **Additional Performance Security Deposit** : The affidavit in lieu of APS will be submitted by the successful bidder for the cost of less quoted in percentage of the amount put to tender before the signing of the agreement of the contract.(Vide Works Department Letter No.-14459/W Date-20.09.2018, Govt. Of Odisha,Works Department.)

As per office Memorandum No 4559 dated 05.04.2021 of works Deptt. Govt. Of Odisha modification to APS will be followed as detailed below :-

Sl. No.	Range Of Difference between the estimated cost put to tender and Bid Amount	Additional Performance Security to be deposited by the Successful Bidder
1	Below 5%	No Additional Performance Security
2	From 5% and above and below 10%	50% of (Difference between estimated cost put to tender and Bid Amount)
3	From 10% and above	150% of (Difference between estimated cost put to tender and Bid Amount)

10. The Authority reserves the right to reject any all tenders without assigning any reason thereof.


U.S.2
Block Development Officer
Telkoi
Telkoi

Memo No. 1131

Date- 04.05.2021

Copy along with softcopy forwarded to the D.I.O, NIC, Keonjhar for information with a request to publish the Tender Call Notice and Tender Documents in the Dist. website (www.kendujhar.nic.in) from dt 07.05.2021 to 20.05.2021 till 1.00 P.M. for information of public.

Bhara
4.5.21
Block Development Officer
Telkoi

Memo No. 1132

Date- 04.05.2021

Copy forwarded to Joint Director (Advertisement), I & PR Deptt, Govt. of Odisha, Bhubaneswar with a request to kindly get it published in minimum space in two widely circulated daily leading Odia News Paper(both Soft & Hard Copy e-mailed) for one day only at an early date for wide circulation of Tender call Notice. The Complimentary copies of the News paper containing Tender Call Notice may be sent to this office for reference and record.

Bhara
4.5.21
Block Development Officer
Telkoi

Memo No. 1133

Date- 04.05.2021

Copy submitted to the Principal Secretary, PR&DW Deptt. Govt of Odisha, Bhubaneswar for favour of kind information.

Bhara
4.5.21
Block Development Officer
Telkoi

Memo No. 1134

Date- 04.05.2021

Copy submitted to the Collector & District Magistrate, Keonjhar for favour of kind information .

Bhara
4.5.21
Block Development Officer
Telkoi

Memo No. 1130

Date- 04.05.2021

Copy submitted to Project Director, DRDA, Keonjhar/ All PA, ITDA ,Keonjhar/ Sub- Collector, Champua/Keonjhar/ Anandapur/ All Block Development Officers of Keonjhar District for information with a request to display the Tender call Notice on their notice Board for information of public.

Bhara
4.5.21
Block Development Officer
Telkoi