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1. Sealed tenders are invited from the registered Contractors of State Govt' C & B

class contractors in prescribed form to be eventually drawn in P.W'D. form No. Pl and

will be received at O/o Block Development Officer, Keonjhar Sadar, up

to 5.00 PM Dated. 08.08.2023 through registered posVspeed post only for "Construction

of Santal Sanskruti Bhawan at Silsuan, Gopinathpur GP, Construction of Saunti Samaj

Community Hall, Mandua GP, Construction of Bathudi Samaj Community Centre at

Jamunaposi, Nelung GP, Construction of Bhuyan Sanskruti Bhawan at Keonjhar,

Construction of Kudumi Bikash Bhawan at Kendua, Bodapalasa GP," as mention in
Tender Call Notice No -02lSadarl2023-24 issued vide letter No . 3033 /dt. 28.07.2023

at a Tender value is mentioned in Col. 04 in working days and will be opened before the

tender committee in the presence of the tenderers or their authorized representatives at

3.00 PM on Dated. 09.08.2023

2. The tenderers should please note that the work will have to be completed within
03 months (depending upon time mentioned in col. 6 of TCN) commencing from the

date of issue of work order. Tenderers are required to submit detail programme of works

along with the tender which they consider necessary keeping in view of the clause 2 of
the P.W.D. Form No.-Pl. Without these programmes of works, the tender will be

considered defective. Authority for acceptance of tenders would rest with Block
Development Officer, Keonjhar Sadar.

3. Tenderers are required to submit the cost of E.M.D. @ 1% of Tendered Value
(Mentioned in Column No.-5)

4. (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Keonjhar Sadar during working hours and days. Complaints at a
future date that the plan and specifications have not been seen can not be entertained. The
contractor may obtain a set of tender documents (DTCN, BOQ & Tender Call Notice) for
the work from district Nlc website (www.kendujhar.nic.in). The tender paper cost as

mentioned in column no-7 of tender call notice should be accompanied along with the

tender paper in shape of Demand draft drawn in favour of Block Development Officer,
Keonjhar Sadar. The amount is not refundable. The name of the tenderer and the name of
the work are to be super scribed on the cover.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the

office ofthe undersigned shall prevail.

(b) The intending tenders may remit the cost ofthe tender papers through Bank Draft.
However, the organization will not be held responsible, if there is any delay in receipt of
tender documents by the intending contractors sent by department through registered post

and similarly the tender documents sent through registered / Speed post do not reach in
the Block Development Officer, Keonjhar Sadar by the scheduled date and time, their
offers will not be considered on any account even if the tender documents were

dispatched by the tenderers before the due date. The cost of registration will be bome by
the intendins tenderers.
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5. The Block Development Officer, Keonjhar Sadar reserves the right to reject any

or all the tenders received without assigning any reasons there of.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance ofhis tender make

an initial security deposit @ 1 % (One percent) of the tendered amount. So that the

eamest money and initial security deposit willbe 2Vo of the tendered amount as shown in
clause 3 above and sign the agreement in the P.W.D. Form No.-Pl (Schedule XLV No.-

61) for due fulfillment of contract in the office of the Block Development Offrcer,
Keonjhar Sadar.

The security deposit, together with the eamest money and the amount withheld

according to the provision of Pl agreement shall be retained as security deposit for the

fulfillment of this contract. Failure to enter into the required agreement and to make the

security deposit as above shall entail forfeiture of the eamest money. No tender shall be

finally accepted until; the required amount of security money is deposited. The written

agreement to be entered into between the contractor and the Block Development Officer,
Keonjhar Sadar shall be foundation of rights of the parties and the contract shall be

deemed to be incomplete until the agreement has first been signed by the contractor and

then by the proper officer authorized to enter into the contract of behalf of the

Govemment. The department will accept the security deposit in the form of N.S.C',
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer,
Keonjhar Sadar and in no other form, In case of tenderers who have made fixed deposits,

action will be taken to degrade them if they decline to sign the agreement within the
period as in above case.

7. The percentage rates should be quoted in words and figures and in the BOQ ofthe
work otherwise the tender will be liable for rejection. In case of discrepancy between

words and figures, the words shall prevail. The tender shall be written legibly and free

from erasures, overwriting's or conversation of figures. Corrections where unavoidable

should be made by scoring out initialing dating and rewriting.
8. The contractors shall be responsible for payment of all royalties or other charges

for quanying materials. All local taxes inclusive of G.S.T & Income Tax, Feny &
Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of G.S.T clearance certificate, non assessment

certificate as the case may be and the original certificate produced before the Bloik
Development Officer, Keonjhar Sadar at the time ofopening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site

of work with a view of disposing of the same dishonestly, he should in addition to -any

other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty

equivalent to five times the price of the materials or stock according to the stipulatpd
rates and the penalty to impose shall be recovered from any sum that may then or at any
time there after become due to the contractor or from his security or from the proceeds of
sales thereof.
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11. The contractor should be fully liable to indemnify the department for payment of
any compensation under "Workman" compensation Act. VII of 1023 on account of the
workmen being employed by him and the full amount of compensation paid will be
recovered from the conlractor.

12. Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to make such
increase in the quantities or items of work mentioned in the scheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness ofthe quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required
for the work vide Govemment of Odisha Finance Department Memo No.-48443 / F
Code- 46 / 95 dated 1 1 .12. 1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 equivalent to nominal proportion
l:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordanie
with 1: 5-456 & 516 using l2mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

14. Shuttering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proofand water tight or altematively
steel shuttering and centering may be used.

15. For the purpose ofjurisdiction in the event ofdispute ifany the contract should be
deemed to have been entered into within the State of odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha

16. After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground upto l5m wide from the
building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.

17' The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.
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18. The department will have the right to inspect the scaffolding and centering made

for the work and can reject partly or fully such structures if found defective in their
opinion.

19. The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

20. Baling out water from the foundation either rainwater or sub-soil water if
necessary should be bome by the contractor. No payment will be made for bench marks,
level pillars profiles and inching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

21. All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

22. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should anange his own
concrete mixers, vibrators and pumps etc. for the purpose.

23. It should be understood clearlv that no claim what so ever will be entertained.

24. The tenderer shall have to abide by the CPWD safety code rule introduced by the
Govemment of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 d,ared25.11.1957 .

25. Tenders are required to abide by the fair wage clauses as introduced by the
Covemment.

26. The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the
clauses No.13 and the contractors shall use such materials without any controversy or
dispute on that account. The rate of such materials will be at stock issue rates fixed by the
departmental plus storage charges or market rates whichever is higher.

27. The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution ofthe
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.

28. The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the
efficient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.
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29. The contractor will have to submit to the Block Development Officer, Keonjhar
Sadar monthly retum of labour both skilled and unskilled employed by him on the work.

30. The tenderers are required to go though each clause of P.W.D. Form No.-Pl
carefully in addition to clauses mentioned herewith before tendering .

31. No part of the contract shall be sublet without written permission of Block
Development Officer, Keonjhar Sadar or transfer be made by power of attomey
authorizing others to receive payment on the contractor's behalf.

32. No tender documents will be sold to the intending contractor after the last date
stipulated for sale oftender paper.

33. If further necessary information is required Assistant Executive Engineer,
Keonjhar Sadar Block, Keonjhar will fumish such, but it must be clearly understood that
the tenders must be received in order and according to the institutions.

34. Cement shall be used by bags and weight of cubic meter ofcement being taken as

14.42qt1.

35. In the event of any delay due to Department in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, reasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be fumished by the contractor in the prescribe Performa along with the
application for extension of time submitted by him.

36. "Before issue of the above materials to him the contractor shall fumish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials.
The Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in full. If the materials are partly
utilized the unutilized materials are retumed by him to the Department in full and in good
conditions and receipt thereof duly acknowledged by the concemed Departmental
Officer".
37 . No contractors will be permitted to fumish their tenders in their own manuscriot
papers.

38. Every tenderer is expected before quoting his rates to inspect the site of proposed
works. He should also inspect the quarries and satisfy himself about the quality,
availability of materials medical aids labor food stufls etc. and rhe rates should be
inclusive of all items of works. In every case the materials must comply with the relevant
specifications and samples ofstone metals chips etc. and other materials to be used are to
be deposited in sealed bags duly labeled nothing the name of quarry under dated initials
by the tenderer for approval ofthe Block Development Officer, Keonjhar Sadar.
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39. Govemment will not however u0"."*aao,una" of contract rate pay any extra

charges for lead or any other reason in case the contractor is found later on to have

misjudged the materials available.

40. All fittings for doors and windows if supplied by the contractor should be of best

quality and should be got approved by Assistant Executive Engineer, Keonjhar Sadar

Block, Keonjhar, before they are used on the work.

41. The tender containing extraneous conditions not covered by the tender call notice

are liable for rejection.

42.(a) The contractor shall have to fumish a certificate in the prescribed proforma

enciosed herewith along the tender to effort that he is not related to any officers of Block

Development Offi cer, Keonjhar Sadar, Keonjhar.

(b) CERTIFICATE OF NO RELATIONSHIP

I / We hereby certify that I / we am / are not related to any officers of Block

Development Officei, Keonjhar Sadar, Keonjhar. I / We am / are also aware that if the

facts subsequently proved to be false my / our contract will be rescinded with the

forfeiture of E.U.n. and total security deposit and I / We shall be liable to make good of
the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my /

our tender is liable for rejection.

O - Strike out which is not applicable

Signature of Tenderer

43. All the tenders received will remain valid for a period ninety days from the date

of receipt tenders. The period of validity can also be extended if agreed to by'the
Department and the contractor.

44. After completion of the work, the contractor shall arrange at his own cost illl
requisite equipments for testing building if found necessary and bear the entire cost of
such test.

45. Tenderers required to submit a list of works in their hand in the prescribed

proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma

enclosed herewith along with the tender.

46. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

Date
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1. (Memo No.-48443 I F -Code-46 / 95 dated 11.12.1995 regarding "Discontinuance
ofthe system ofprocurement ofstock by Engineering Department").

2. With a view to avoiding these situations Gol't. have been pleased to decide that
with effect from L4.96 there will no purchase of department store materials nor booking
of materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement,
steel etc. are easily and abundantly available at places, there will be no difficulty for
contractors to procure the same. Therefore the future agreement with the contractors shall
be executed accordingly and necessary modification to the agreement from may be made.
In case where agreement have already been executed for department supply of materials,
efforts should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer ofstores. For utilization ofthe
surplus materials, agreements may however be made for supplying of materials to the
extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake ofstoring and
utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge ofthe
work will have to exercise strict quality control and ensure that materials used by tle
contractors conform to the standard soecifications. 

:.;J,.

5. (a) Certificate of list ofworks in hand.
I / We do hereby certify that at present the following works are in my / our hand.

XXX

XX

sl.
No.

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is

stipulated to
be completed
(in months)

Approximate
value of

work done
against each
work on the

date of
submission

Department
under which
the work is
being taken

up.
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ofTender.

1 2 3 4 5 6

I / We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b) CERTFICATE OF THE LIST OF T & P
I / We do hereby certifu that the following tools and plants, machineries and

vehicles are in my / our possession in working orders.

(i)

(ii)
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(iiD

(iu)

(v)

(ui)

(vii)

I / We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Date............. .. .... signature of renderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I / We do hereby certify that the following works have been executed by me / us

in the past.

I / We also note that, non submission of this certificate will render my / our tender
liable for rejection.

47. Letters etc. found in the tender box raising or lowering rates or dealing with any
point in connection with the tender will not be considered.

48. All reinforced cement concrete works like lintels, column, beam chajja, roof slab
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

sl.
No.

Particulars of
works already

executed.

Approximate
amount of
each work.

Name of
Department
under which

the works
executed.

Period of
commencement

and period of
completion.

Whether the
works were
completed

in stipulated
period.

I 2 3 A 5 6
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49. At their opinions quote reasonable rates for each item ofthe work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see clause
60)

50. The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or -ori. Th.
apprentices will be selected by the chief Engineer (R&B) orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.l50 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90%o of work is completed. Number of apprentices employed should be
fixed by chief Engineer in any manner so that the total expenditure does not exceed l%o
ofthe tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

51. The tenderer shall bear cost of various incidental sundries and continsencies
necessitated by the work falling within following or similar category

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account ofland and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will
however be payable to Govemment for temporary occupation of land or owned bv
Govemment at the site of the work.

(b) Labour camps and huts necessary to suitable scale including .onr"ruun.y und
sanrtary arrangements there on to the satisfaction ofthe local health authoritier. , 

,

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in
operation.

(f) suitable fencing barriers signals including paraffin and electrical signal
necessary at works and approaches in order to protect the public and employees
accidents.

(g) Compensation including cost of any suit for injury to persons or property due !o
neglect of any major precautions also sums which may become payable d'ue to operation
or Workmen's compensation Act,

(h) The contractor has to arrange adequate lighting anangements for night works
wherever necessary at his own cost.

risky

wleip
lrom

:)'
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(0 The contractor has to anange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

52. 2.10% of the gross amount of the bill and surcharge as applicable will be
deducted from the contractor's bill towards Income Tax.

53. The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @. 4%t
from the bill of contractor.

54. Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valic
licence from licencing authority of labour department.

55. The Fly Ash brick should be ofgood qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum
strengthen as per national building code.

56. When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contractor who may see the hire charges ofthe machinery in the office of the Block
Development Offi cer, Keonjhar Sadar.

57. Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

58. If the contractor quotes abnormally low rates for some items and the departmpnt
decides to accept the tenders then the department would have the discretion of with
holding the differential cost between the amount of low rated items and corresponding
estimated amount from their payment due against other item till such low rated items are
completed in full an as approved specification.

59. M/s o.B'c.c. Ltd. shall be allowed a price preference to the extent 3olo on lowest
tendered amount where the tender is not lowest provided they express willingness to
execute the work after reduction of rates by negotiation.

60. Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer's estimate of the cost of work to be performed under
the contract, the officer inviting the bid may require the bidder to produie detailed price
analysis for any or all items of the bill of quantities which are quoted l0% below the
estimated rates to demonstrate the intemal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount ofthe performance security set forth
be increased at the expense of the successful bidder to a level sufficient to protect ihe
Engineer-in-charge against financial loss in the event of default of the successful bidder
under the contract. If the confactor fails to do these items of work, the amount so
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fumished as additional performance security will be forfeited in addition to the other
penal clauses, ifany, to be imposed.

(iv) In order to assess the amount of additional performance security, items for
which the quoted price(s) is / are below 10% of the corresponding estimated
costs shall be taken into consideration. The amount shall be determined as
follows Additional performance security = difference of 90% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is l0% less than the estimated cost.

If the quoted rate(s) of the price bid is / are found to be front loaded, i.e. the
items to be carried out in the beginning of the contract are quoted 25o/o higher
than the estimated rates, the bid shall be evaluated as unbalanced bid and
additional performance security of l0% shall be retained on the amount of
those items.

The additional performance security as per clause Vide Letter No.4559/W,
Bhubaneswar/D1.05.04.202 1 Govt. of Odisha Works Deptt.shall be fumished
by the bidder before execution of the asreement as lollows:

61. Affidavit to be fumished by the contractor at the time of submitting of render
about the authentication of Tender documents including Bank Guarantee

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Gor,t. of Orissa, Works Department Code- l4l2004-9414, dt-O8.06.04, concuned by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-I93lWF-1,
dt-04.03.04 respectively).

62. Clauses for site engineer and road fumiture etc. in DTCN / Agreement.

In Works department Letter No.- I 0407 , dt,-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing ofthe quality ofthe
work. Under the same clause, the following provision is to be made as per Works
Department No.-l 235 l/W, dated 23.07.2004.

(v)

(vi)

st.
No

Range of Difference between the
estimated cost put to tender and Bid
Amount

Additional Performance Securily to be
deposited by the successful Bidder

Below 5% No Additional Performance Securitv

From 5% and above and below 10%
50% of (Difference Between Estimated cost put to
tender and 8id Amount)

5
From 10% and above

150% of (Difference Between Estimated cost put to
tender and Bid Amount)
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An engineering personnel of the executing agency should be present at work site

at the time oiuirit of Inspecting Officers in the rank of Additionl Executive

Officer(Tech), Z.P.,Keonjhar /Assi. Executive Engineer, Keonjhar Sadar block'

Brick Masonry Display Board should be constructed by the executive agency

indicating Name of the department, Name of the work, estimated cost' financial

year etc as per the direction of Engg- in- Charge'

63) AFFIDAVIT

l. The undersigned do hereby certiry that all the statements made in the required attachments

are mre ano

corTecl.

2.The undersigned also hereby certifies that neither our firm M/s

any or l$
constituent partners / I have abandoned any road/ bridge/Inigation /Buildings or other project

work in lndia

nolanycontractawardedtous/meforsuchworkshavebeenrescindedduringthelastfive
years prior to the date ofthis bid'

3.The undersigned hereby authorized and request (s) any bank, person, firm or Cor?omtion to

fumish
Dertinent information as deemed necessary and as requested by the Department to verif, Ihis
' shtement or regarding my (our) competency and general reputation'

4.The undersigned understands and agrees that further qualirying information may be requested

and agree to fumish any such information at the request ofthe Department'

(Signed by an Authorized Officer ofthe firm or Bidder)

Date:-

Total Clauses OnlY,

Contractor...... .Issued to Shri
Class

n,o"rFuffi;'lJrn".,
Sadar,Keonj har
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