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OFFICE OF THE PANCHAYAT SAMITI,HARICHANDANPUR

AT/PO-HARICHANDANPUR, DIST-Keonjhar

EmaillD:-ori-harichandanpur u_an:,in,COl’“aCt A g

BID IDENTIFICATION NO. BDO Harlchandar't_pur 1/
2026-27 TENDER CALL NOTICE.: -

Date: :2(2[ L [;Qo%

The Block Development Officer, Panchayat Samiti,
Governor of Odisha invites percentage rate bids in P-1 agreement in single cover system for the work as
mentioned in the table below from the Class of Contractors as mentioned in Col.4 against the work,
registered with the State Governments and contractors of equivalent Grade/Class registered with Cen}ral
Government/ MES/ Railways for execution of Civil Works. The proof of registration from the appropriate

authority shall be enclosed along with the bid.

Harichandanpur, Odisha on behalf of

Annexure-|

SI.No Name of work Place  |Approximat | Class of | Concerned | E.M.D. Costof | Period o
e value of contract | office. With | (Rs.) docume | completio
work. or Head grs. nt (Rs.)
1 2 3 4 5 6 7 8 9
1 Construction of Cement
Concrete Road from Gomudu “B” &"C"  |Panchayat Samiti,
24851.00 6000.00 IMONTHS
Sahi to Bhagabat Sahi, Sareigody A4,83.117,00 Class Harichandanpur
Talapada
2
Construction of Cement “B° &"C" Bl ¥ Sareat
Concrete Road from Simili Sahi Bareigoda 20,51,091.00 Class SR 4 20510.00 6000.00 IMONTHS
Harichandanpur
to Ananta Sahi, Talapada
3
Construction of Cement “B* &"C" i it
Concrete Road from Puruna | Bareigoda | 24,72,764.00 Class anchayat Samitl, { 5472700 | 600000 | 3MONTHS
Harichandanpur
Sahi to Nanda Sahi, Talapada
4 Construction of School
Boundary & Development “8* &°c* 1 il
Playground at Baba Saheb Bareigoda | 24,74,749.00 Class H:’f‘:;h‘;‘:;an "l:r‘ | 24747.00 600000 | 3MONTHS
Ambedkar High School, P
Bareigoda
5 Construction Road from Bandhi
Sahi to Express High way Panchayat Samiti
| 41,45,915.00 | “B" £ [ X
Baikuntha Maharana Chhaka, Raso B” Class Only IHarichandanpur 41459.00 6000.00 3 MONTHS
Baliparbata
6
Construction of Road from NH “B” R C" e
to Sanimadira Hata, Rasol 33,37,023.00 Class anchayat 3amitl, | - 3337600 | 600000 | 3MONTHS
Harichandanpur

Brahmanipal

7 Construction of road from NH Ny
Road to Japan Hembram
| 33,37,023.00
House, Nuabedasahi, Raso Class
Tentulipal

Panchayat Samiti,

Harichandanpur 33370.00 6000.00 3 MONTHS

I %
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B | | o o
‘ Construction of road from | Sorschricil Sorcit
' Pancham to Denga Amba Sahi, Rasol 41,45,915.00 | “B” Class Only -HJ".cha:g'amu," 4145900 | 6000.00 3 MONTHS
Pancham i “ .
e | < e el + 1 |
B Improvement of road from ‘ ' [ '
- 4 d | |Pan t Samiti,
Daitary to PS Sunday Mata, Rasol 41,77,953.00 | “B” Class Only HZ:,:T,L&"U\, 41773.00 l 6000.00 3 MONTHS
Tentulipal ! i
10 s R ST B [
Const. of New School Building IPanchayat Samiti,
and Boundary at Pry School = 37.98.552.00 ol e 37985.00 600000 | 6MONTHS
Khajuria Sahi, Pancham - Class |
11 o
Construction of Road from Panchayat Samiti,
Singrai House to Bati Sahi, Tangriapal 41,91,634.00 | “B" ClassOnly [, 00 our 41516.00 6000.00 3 MONTHS
Panganala
12
Construction of road from Panchayat Samiti,
Param Ghar to Singrai Ghar, Tangriapal 41,83,328.00 | “8” Class Only I —— 41833.00 6000.00 3 MONTHS
Panganala
13
Construction of Road
Panchayat Samiti,
fromRugudipanga to Debihudi Tangriapal 41,82,172.00 | “B” Class Only Harichandanpur e s e
Sahi, Rugudipanga
14 5
Construction of Cement -
Panchayat Samiti,
Concrete Road to Tarini Sahi, Daitary 16,36,348.00 “c"g D" H:':iihaavndanpw 16363.00 6000.00 3 MONTHS
Daitary Class
15
Construction of Panchayat Samiti
CementConcrete Road to Gada Daitary 20,58,345.00 BTECT | chandanpur ‘| 2058300 6000.00 e
Sahi, Class
= c f A
onstruction of ACR at “c" & “D” e
; Panchayat Samiti,
; ! MONTHE
Anchalika Nodal High Schoal, Bhanpur 14,00,075 Class Hadchandanp: 14000.00 6000.00 3MONTHS
Bhanpur
17
Construction of ACR at Govt. . | 14.56.162 ~C'C‘T' D Panchayat Samiti, 14561 6000.00 IMONTH
Pry School Revanapalaspal Revenapalasu = = Harichandanpur d
2 Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in the office
of the undersigned during the office hours every Day except on Sunday and public holiday
till last date of receipt of tender papers. Interested bidders may obtain further information at
the same address.
) Bids must be accompanied with financial instruments towards E.M.D in shape of Bid
security Declaration as provided in Memorandum No.5984dt.27.04.2021ofWorksDept..
Gowvt. of Odisha. The declaration of Schedule- H of Tender Document relating to Bid
security Declaration also to be attached. Bids must also be accompanied by self-attested
Photocopy of valid GSTIN, PAN card and valid contract registration certificate, failing
which the bid will be liable for rejection.
3 The Bid documents will be available in the website www.tenderssodisha. ov.in from 10AM
of -25.05.2026 to 5.00PM of 06.06.2026 for online bidding.
Contractor

Block




Contractor

The bidder must POSSess compalible Digital Signature Cortificate (DSC) of Class-Il or
Class-III. :

Bids shall be received only Online on or before 5 PM of 06.06.2026.

Bids received online shall be opened at 09.00 am Hours of 08.06.2026, in the office of the
Panchayat Samiti, Harichandanpur in the presence of the bidders who wish to attend
Bidders who participated in the bid can witness the opening of bids after logging on the site
through their DSC. If the office happens to be closed on the last date of opening of the bids
as specified, the bids will be opened on the next working day at the same time and venue

Additional performance security shall be obtained from the bidder when the bid amount Is
less than the estimated cost pul to tender. In such an event, only the successful bidder who
has quoted fewer bid price/ rates than the estimated cost put {0 tender shall have to furnish
the exact amount as per table below. Additional Performance Security (APS) has o be
furnished in shape of Term Deposit Recelpt pledged in favor of the Block Developmant
Officer of concerned block, within seven days of lssue of letter of nc:copl.‘mcn (LOA),
otherwise the bid shall be cancelled, and the security deposit shall be forfeited. Further
proceeding for blacklisting shall be initiated against bidder.

Amendment to Codal /Contractual provisions,

Works Department Memorandum No,173 dt,

After careful observation, Government has been pleased to abolish the extant provisions of threshold
negative bid caps (14.99%) introduced in Appendix-1X, Clause 36 of OPWD Code Volume-ll in the
procurement of works undertaken by the Govt. of Odisha and ils agencies lo ensure the procurement
process results in a viable and successful manner with adoption of following incremental Additional
Performance Security (APS) system:

1. Additional performance security shall be taken on an incremental basis from the selected bidder for
low bid prices in the project works as under:

|. where the bid price | w 0% 9 no additional

performance guarantee/security percentage Is required.

Il. where the bid price | w 109 n w 20 he pr the additional
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid
price below 10% of the project cost put to bid starting at 11% with the additional bid performance
guarantee being 0.1% and this additional

performance guarantee percentage shall be applied on the bid price;

lll. where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price
below 20% of the project cost put to bid in addition to 1% of the bid price and this additional
performance guarantee percentage shall be applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

V.The additional performance security shall be treated as par of the performance security.

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative Department for
the approval of the Additional Performance Security (APS). An abnormally low bid is one In
which the Bid price, in combination with other elements of the Bid, appears so low that it raises
material concerns as to the capability of the Bidder to perform the contract at the offered price,
Procuring Entity may, in such cases, seek written clarifications from the Bidder, including
detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization,
allocation of risks and responsiblilities, and any other requirements of the bid document. If, after
evaluating the price analyses, the procuring entity determines that the Bidder has substantially
failed to demonstrate its capabllity to deliver the contract at the off price, the Procuring

ﬂéfﬂcer

Block



d not be advisable to fix a normative

Entity may reject the Bid/ Proposal. However, it woul considered as an

percentage below the estimated cost, which would automatically be
abnormally low bid

9. In case of Engineering contractors seeking exemption of EMD are instructed to enclose bl
affidavit regarding the list of works awarded during the current financial year 202§'27 gl
exemption of EMD along with an application lo avail the same for this work and will s‘ubmti
copy of original contract license and produce the original license at the time of opening of
tender, otherwise the tender will be rejecled.

10. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders
are within 10% of the rate quoted by the lowest Tenderers, for any work, the work may be
considered for award to him/ them at the lowest tendered rate. The Security deposit at half Fhe
usual rate may be deposited/realized by/from the Scheduled Caste or Scheduled'Trlbe
contractors coming under categories up to ‘B" class only as against the permissible
percentage under Rule 13 of the PWD contractor's regulations rules.

ety cess.
1. The percentage quoted in the tender without mentioning excess or less shall be treated as ex
12. Validity of tender shall be 90 days from the date of opening of tender.

13. Other details can be seen from the bidding documents.
14, The authority reserves the right to cancel any or all bids without assigning any reason.
15 The Addendum/Corrigendum if any will be hosted in the website only.

BlockDevel ent e

PanchayatSamiti,Harichandanpur
Memo No. |4 l;:? /Date. 9/07’5'/ 224
Copy submitted to the Deputy Director(Advertisement) &Deputy Secretary to Government of
Qdisha, I&PRDepartment, Odisha, Bhubaneswar with request to get it published in two leading Odia
Daily on or before 25.05.2026 for wide Circulation of the Tender Call Notice. A separate copy of
the tender call notice is submitted here with for advertisement in daily newspapers.e-mail
I.D of this Office ori-harichandanpur@nic.in Complimentary Copy of the News Paper containing
the Tender Call Notice may be sent to this office for reference and record.

W

Block Development Officer

N Panchayat Samiti, Harichandanpur
Memo No. Ig_sa /Date. a%/gf)%;é

Copy submitted to CDO-cum-EO, Keonjhar/All BDOs of Keonjhar district for kind information and
wide circulation.

Block D
Panchayat Samiti, Harichandanpur

Memo No. /6552 - [Date. M{S‘/Q«‘%ﬁ

Copy submitted to Superintending Engineer, Government of Odisha, PR & DW Deptt,

and Bhubaneswar for favour of kind information.
Block Dev opman)@:!cer

Panchayat Samiti, Harichandanpur
Contractor Block Development Officer



Memo No. ,6 5% Ipate. &HS‘/JLL

Copy submitted  to DeGM, Keonjhar with a request 1o display the biddocument int he
website from kendujhar.odisha,qov.in

Block Devel enf Officer
Panchayat Samiti, Harichandanpur

Memo No. !é CZ ipate Q«O'ISTM

Copy submitted to the Collector & DistrictMagistrate, Keonjharforfayourofkind information

and necessary action. 5%

Block Development Officer
Panchayat Samiti, Harichandanpur

Memo No./§ 2% /Date. ?Ea[/f/%

Copy to AEE / Accounts Officer / Head Clerk / Cashier / Works file for record and Notice
Board of this Office for display.

Block Development Officer
Panchayat Samiti, Harichandanpur

Contractor Block Development Officer



A. GENERALINFORMATIONS

SI.No. | Items

Details

1 | Bid Identification No.

BDOHarichandanpur-1/2026-27

2 | Name of the work

3 | Tenderlnvitingofficer
|

BlockDevelopmentOfficer,PanchayatSamiti,Harichan
danpur

4 Asst. Executive Engineer concerned
Authorized asEngineer-in-chargeofthis
work.

AEE,PanchayatSamiti,Harichandanpur

5 Executive Engineer with headquarter

Addl.LEO(Tech), Zilla Parishad,Keonjhar

6 { Accepting Authority
4

Block Development Officer,Panchayat
Samiti,Harichandanpur

7 | Estimated Cost N/A

8 Nearest Quarry
i.Stone Products. Raghunathpur,Keonjhar
ii. Sand Anandpur (FineSand),Anandapur (FillingSand)
iii.Moorum/Gravel
iv.Cement/Steel Keonjhar
v.Bitumen

BIDINFORMATION.

9 Intended  completion  period/Time 3(Three)CalendarMonths
period assigned for Completion as per
clauseof
TCN

- 10 Last Date & time of submission of Bid Time 5. 00P.M

(Clause No. 5 of TCN.) Date.06.06.2026

11 Cost of Bid Document (C lauseNo.70fTCN.)
I I To be remitted online I Rs.6,000/-

12 Bid Security (ClauseNo.20fTCN)

i [Pemplea o ]'*idsesyﬁtz!es'_ﬁa!i!m
13 Addgliq:l_alp_erforglzl_p_cisguﬁtyf(vglap_s_eNo.fiofTCN) ] I o G0 3
i Amount As mentioned inTCN ooy P g &
Contractor



‘ ] P!cdgcd in favour T!Kk [)L‘\cl(lpnl_cll[ (V)|A|-|/L‘L‘l',p.imﬂ_{.s_‘ln;u_ﬂ,;|c}]\\|;]l||1‘w;|r )
‘ = P;'-\"hlc a BDO,Harachandanpur alein .
| e Type f‘f‘m.:lmmcm As \;)Qﬁfizd in the Bid document PR
1404 Bid validity period(ClauseNo. 1 3of TCN) _‘)l;i).;);_~ x T T
\
{
1 . >
15 i Minimum period of contract agreement | 6(Six)calendar month
lease deed of equipment
i andmachineriesasperClause 1 0(v) of
DTCN
16 Currency of contrat IndianRupees i T '
17 | Language of contract Engl ish N it
18 Similar Nature of work as per Clause 14 | - il =
of DTCN
— — —— — J_ - - e ——————
Instructionto Bidders (ITB)
% NOTICEINVITINGBIDANDOBTAININGBIDDOCUMENTS:

Contractor

The authority belonging to the major discipline is competent to invite tender.

The contractor shall comply with the provisions of the Apprentices Act1961, and the rules
/Amendments issued there under from time to time. If he fails to do so, it will be considered a
breach of the contract and the Block Development Officer, Harichandanpur may at his
discretion without prejudice to any other right or remedy available under law, cancel the contract.
The contractor shall also be liable for any pecuniary liability arising on account of any violation of
the provisions of the said Act by him.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of
the Tender and of the rates and price quoted in the Bill of Quantities, all of which shall, excepting
so far as it is otherwise provided in the Contract, cover all his obligations under the Contract
(including those in respect of the supply of goods, materials, plant & services or of contingencies
for which there is a Provisional Sum) and all matters and things necessary for the proper
execution and completion of the work and the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion date specified in the
Contract data.

Throughout these bidding documents, the terms “ bid and tender * EMD and Bid Security and
their derivatives (bidder / Tenderers, bidding / tendering, etc.) are synonymous.

The bidder intending to participate in the bid shall deposit the tender paper cost online as
mentioned in the contract data.

The Successful lowest Bidder is required to produce the originals of all the documents in the
office of Panchayat Samiti,for verification within 7 (Seven) days of opening of the
financial bid. In the eventuality of failure on the part of the lowest successful bidder to
produce the original documents, he will be debarred in future from participating in
tender for 3 years and will be black listed by the competent authority. In such a situation,
successful L-2 bidder will be required to produce his original documents for consideration of
his tender at the negotiated rate equal to L-1 bidder. The Successful bidder who has quoted
less bid price/ rates than the estimated cost put to tender shall have to furnish Additional
Performance Security (APS) in shape of TDR in favour of the Block Dev. Officer, | Bank
Guarantee in favor of the Block Development Officer from any Nationalized/Schedule Bank in

Block e fficer



India Counter guaranteed by its local branch within 7 (Seven) days of issue of letter of
acceptance(LOA)bytheBlockDevelopmentOfficerotherwisethebidofthesuccessfulbidder  shall
be cancelled and the EMD/ Bid Security shall be forfeited. Further processing for blacklisting
shall be initiated against the bidder.

2. ELIGIBLEBIDDERS:

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with
the State Governments and Coniractors of Equivalent Grade/ Class Registered with Central
Government/ MES/ Railways for execution of civil works. The Bidders are required to enclose the
proof of registration from the registering authority along with the Bid.

All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for the Project or being proposed as Project
Manager for the Coniract. A firm that has been engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of the works, and any of its affiliates shall
not be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under
Secretary and above in the Government of Odisha in the concerned Department, he shall inform
the same inSchedule-lof the bid document mentioning the exact details in a covering letter along
with the tender, failing which his bid will not be considered. Also, if the fact of relationship
subsequently comes to light, his contract will be rescinded. The bid security or the performance
security will be forfeited, and he shall be liable to make good any loss or damage resulting from
such cancellation. In case the bidder has no relationship with any of the officers mentioned above
he shall have to furnish with his bid an undertaking to that effect.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the concerned
Department. Any breach of this condition by the contractor would render him liable for penal
action for suppression of facts.

No Engineer of gazette rank or other gazette officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha is allowed to work for
contractor for a period of two years after his retirement from Government service, without prior
permission of the Government of Odisha in writing. Such a contract is liable to be cancelled if
either the contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Government of Odisha as aforesaid before submission of the
tender for engagement in the contractor’s service.

3. QUALIFICATIONCRITERIA:

Contractor

The bidder shall submit self-attested photocopies of documents listed in DTCN in the prescribed
format wherever warranted in support of eligibility criteria and qualification information. The L-
1bidder shall have to produce the original documents in support of the photo copies. Bids from
Joint ventures are not acceptable.

The bid shall include following information and documents.
(a) Copy of valid contractor’s registration certificate, PAN card, GST of self.

(b) Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory.

(c)  Major construction equipment to be deployed to carry out the Contract. The contractors are
required to furnish evidence of ownership of principal machineries / equipment’s for only
those machineries / equipment’s asked for in the tender documents.

(d) In case if contractor executing several works, he is required to furnish a time schedule for
movement of equipment/machinery from different site to this work site when work is to be
executed.

Block Development Officer



(e) The contractor shall furnish ownership documents for those machineries which he is
planning to deploy for the tendered work.

()  The contractor intending to useflease equipment's/machineries are required to furnish
proof of ownership from the company/persons providing equipment/ lease deed and
duration of such contract.

(g) Details of work under progress as per tender documents.

(h) Details of works executed during the last five years and works in hand (list of on-going
works as per bid documents.

The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

b. Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.

C. Participatedinthepreviousbiddingforthesameworkandhadquotedunreasonableprices and
could not furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful | &corrupt means in obtaining bids.

e. Being blacklisted/their registrations by the competent authority.

4. ONEBIDPERBIDDER:

4.1Eachbiddershallsubmitonlyonebidforonepackage. Abidissaidtoberesponsiveif accompanied by cost of

bid document and appropriate bid security.

5. COSTOFBIDDING:

The bidder shall bear all costs associated with the preparation and submission of his bid, and the
Engineer-in-Charge will in no case be responsible and liable for those costs.

The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance.
The rates of item basing on which estimated cost has been derived are excluding GST on
different components to arrive at such rates. GST as applicable on Works Contract shall be paid
over the bill amount at the time payment of bill

The rate of royalties and taxes prevailing on the date of measurement shall be considered while
making deductions in the bills.

The successful bidder shall make his own arrangement for all materials unless otherwise
specified in the conditions of contract.

6. SITEVISIT:

Contractor

Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil(so far as practicable),
the form and nature of the site, the means of access to the site, the accommodation they may
requireandingeneralshallthemselvesobtainallnecessaryinformationastorisks,contingencies and
other circumstances which may influence or affect their bid. A Bidder shall be deemed to have
full knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies that he has read
this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which tools and plant, etc. will
be issued to him by the Government and local conditions and to her factors having a bearing on
the execution of work.

The bidder,inpreparing the bid, shall rely on site Investigation Reports referred to in the Contract

Block Development Officer



Data, supplemented by any information available to the bidder.

The Officer inviting the bid/Engineer —| n — Charge will clarify queries on the Contract Data
on requisition by the intending Bidder.

B. BIDDINGDOCUMENTS
7. GENERALINSTRUCTIONS:

7.1 The description of the work is as mentioned under Notice Inviting Tender.

7.2 The bids may consist of general arrangements drawings or typical sections of the project. Bidder may
download these drawings and take out the print for detail study. Any other drawings and documents
pertaining to the works available with the officer inviting the Bid as well as in the office of the Panchayat
Samiti, as mentioned in the contract data will be open for inspection during working hours on all working
days by the bidders. The bidder is required to go through all the documents including the drawings for
preparation of his bid. He is required to submit documents related to his qualification information and
Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred to
all the drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not
having referred to any or all documents provided in the Bid document by the Officer Inviting the Bids will
be construed as plea to disrupt

7.3 The bidding process and in such cases the bid security shall be forfeited. The bidder is expected to
examine carefully all instructions, conditions of contract, contract data, forms, terms, and technical
specifications, bill of quantities, forms and Annexes in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATIONOFBIDDINGDOCUMENTS:

Bid documents consisting of specifications, the schedule of quantities of the various sitems of
work tobedoneandthesetofterms&conditionsofcontracttobecompliedwithbythecontractorwho
intends to bid and other necessary Documents can be seen in the office of the officer inviting the
Bid during office hours every day except on Sundaysé& Public Holidays fill last date of sale of
tender paper.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before
issue of bid documents. If the documents are issued to the intending bidder without having been
so filled in & completed, he shall request the officer inviting the bid to have this done before he
completes and delivers his bid.

The bidder can seek clarification on the bids within three-days prior to the deadline for

submission of bids. The Employer's response will be forwarded through the e-mail ID of the
enquirer.

9. AMENDMENTOFBIDDINGDOCUMENTS:

Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be notified in the
website hitps:/tendersodisha.gov.in / notice board and through paper publication.

To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with
the permission of the higher authority may, at his discretion, extend as necessary the dead line
for submission of bids.

C. PREPARATIONOFBIDS
10. LANGUAGEOFTHEBID:

All documents relating to the Bid shall be in the English language. Bids submitted in any other
language shall be summarily rejected.
Contractor Block Development Officer



1. DOCUMENTSCOMPRISINGTHEBID:

Followingdocumentswillbedeemedtobepartofthebidevenifnotsubmittedwiththebid.

(i) Invitation forbids (IFB)

(i) Instructions to bidders (ITB)
(i) Conditions of Contract (DTCN)
(iv) Contract Data

(v) Specifications

All the volumes/documents shall be provided by the Officer inviting the bid. The bidder shall
carefully go through the document and prepare the required documents and submit online. He
will fill up the percentage rate in the BOQ of Financial Bid.

A Cost of “Bid document” &“BidSecurity”shallcomprise
(i) Cost of Bid Document
(ii)Bid Security in prescribed shape.

B. “Technical Bid “shall comprise.
(i) DeclarationundertheOfficialSecretAct, 1923
(i) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,

C. “Financial Bid“shallcomprise.
(i) Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:

For Item rate tenders, the bidder shall fill-in rates in figures and should not leave any cell blank. The
line item total in words and the total amount shall be calculated by the system and shall be visible to
the bidder.

In case of percentage rate tender, the bidder will only fill in the “less” or “excess” to indicate how
much his price offer is excess or less than the estimated amount.

(Amendment to Appendix-1X, Clause-36 of OPWD Code Vol-ll by inclusion)
(Revised/substituted as per Works Deptt. Office Memorandum No. 12366
Dt.8.11.2013)

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid
shall be rejected, and the tender shall be finalized basing on the merits of rest bids. But if
more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purposes) less than the estimated cost, the tender accepting authority will finalize
the tender through a transparent lottery system, where all bidders/ their authorized
representatives, the Block Development Office and D.A.O will remain present.

The bidder shall bid for the whole works as described in the Bill of Quantities. The
Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance.
The rates of item basing on which estimated cost has been derived are excluding GST on
different components to arrive at such rates. GST as applicable on Works Contract shall be
paid over the bill amount at the time of payment of bill.

Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basing technical design and specification. Conditional offer or
alternative offers will not be considered in the process of bid evaluation.

All duties, taxes, including GST and other levies payable by the contractor under the contract, or for
any other cause shall be included in the rates, prices submitted by the bidder. Sales-tax, purchase
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Contractor

tax, turnover tax or any other tax on material in respect of this contract shall be
payablebytheContractorandGovernmentwillnotentertainanyclaimwhatsoeverinrespectof the same.

In the case of any bid where unit rate of any iteml/items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory explanation such a
tender is liable to be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price adjustment towards
Cement,Steel&Bitumenand escalation of all components of work.

The contractor shall be deemed to have satisfied himself as to the correciness and sufficiency of the
Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far
as it is otherwise provided in the Contract, cover all his obligations under the Contract (including
those in respect of the supply of goods, materials, plant& services or of contingencies for which there
is a Provisional Sum) and all matters and things necessary for the proper execution and completion
of the work and the remedying of any defects therein.
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The contractor shall conform in all respects, by giving all notices and paying all fees, with the provisions of:

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or byelaw of any local or
other duly constituted authority in relation to the execution and completion of the works and
remedying of any defects therein, and

i) The rules and regulations of all public bodies and companies whose property rights are affected
or may be affected in any way by the works.

13. CURRENCIESOFBIDANDPAYMENT:

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be
made in Indian Rupees.

14. VALIDITY:

Bids shall remain valid for a period not less than90 days or the period mentioned in the Contract Data, after
the deadline date for submission of bid as specified in the notice inviting the Bids. A Bid valid for a shorter
period shall be rejected by the Engineer-in-charge as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request
the bidders to extend the period of validity for a specified additional period. The request and the bidders’
responses shall be made in writing or by cable or by e-mail.

DELETED.
15. BIDSECURITYANDADDITIONALPERFORMANCESECURITY

The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under The Bidder shall
submit, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. Bidder intending
to participate in the bid shall have to deposit their Earnest Money deposit/Bid Security of the amount specified
for the work in the table Col. 6 of the Tender Call Notice, failing which the bid will be liable for rejection

The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tendershallhavetofurnishtheexactamountofdifferentialcosti.e .estimatedcostputiotender minus the quoted
amount as Additional Performance Security (APS) as below has to be furnished in shape of Term Deposit
Receipt pledged in favored the Block Dev. Officer ,within 7 (Seven) days of issue of letter of acceptance
(LOA) by the Block Development Officer to the Successful bidder otherwise the bid of the Successful bidder
shall be cancelled the EMD/Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated
against bidder

The Additional Performance Security shall be in the favor of officer as name din Contract Date and shall
be valid for a period of 45 days beyond the validity of the bid.

Amendment to Codal /Contractual provisions.

(Works Department Memorandum No.173 dt. 03.01.2026).

After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid caps (14.99%)
introduced in Appendix-IX, Clause 36 of OPWD Code Volume-Il in the procurement of works undertaken by the Govt of Odisha
and its agencies to ensure the procurement process results in a viable and successful manner with adoption of following
incremental Additional Performance Security (APS) system:

1. Additional performance security shall be taken Onan incremental basis from the selected bidder for low bid prices in the
project works as under:

|. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance
guarantee/security percentage is required.

I1. where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance
guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to
bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional

performance guarantee percentage shall be applied on the bid price.

111. where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee
percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition
to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price;
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IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the
decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the
percentage of bid price is 0.5% or more.

The additional performance security shall be treated as part of the performance security.

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and recommended to the
competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). An
abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it raises
material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such
cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule,
resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document. If, after evaluating
the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver
the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a
normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid

15.3. The Bid shall be declared non-responsive and shall be rejected if submitted without an
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1.

15.4. Cambined bid security for more than one work is not acceptable.

15.5. In the case of Government Undertakings, Co-operatives Sacieties, Diploma or Degree holders
in Engineering who are registered with the Government of Odisha, the rules framed by
government from time to time about Cost of Bid documents, Bid security, performance security
will apply.

15.6. The Bid Security may be forfeited

15.6.1. If the bidder withdraws the bid after opening of the bid but within the period of validity.
15.6.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bids.
15.6.3. In the case of a successful bidder, if the bidder fails within the specified time limit to
15.6.3.1. Sign the Agreement; or
15.6.3.2. Furnish the required Performance Security including additional performance
security if any.

16. FORMAT AND SIGNING OF BID:
16.1. The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc.

16.1.1. The Bidder should ensure clarity of the document submitted by by him, especially the
copy of documents by taking out sample printing. Non-submission of legible
documents may render the bid non-responsive. However, the Officer inviting the Bids if
sodesires , can ask for legible copies or original copies for verification within a
stipulated period provided such document in no way alters the Bidder's price bid. If the
Bidder fails to submit the original documents within the stipulated date, his bid shall be
evaluated on it's own merit.

D. SUBMISSION OF BIDS

17: SECURITY OF BID SUBMISSION:
17.1 The bid shall require all the mandatory forms and filled up by the contractor before submission
of the bid/ tender

17.2 The bidder shall carefully go through the tender and prepare the required documents. The
bid shall have a Technical Bid & a Financial Bid. The Technical bid generally consists of
GST, / PAN, Registration Certificates, Affidavits, Joint venture agreement along with other
required documents as per Instruction to the bidder, Warks in hand, List of machineries along
with any other information required by OIT. The financial bid shall consist of the Bill of
Quantities (BOQ).

17.3 In case of item rate tender, bidders shall fill in their rates other than zero value in the
specified place without keeping it blank. In the percentage rate tender the bidder quoting
zero percentage is valid and will be taken at par with the estimated rate of work put to
tender. The Successful bidder who has quoted less bid price / rates than the estimated
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18.

18.

20.

21,

cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of TDR in favor of the Block Development. Officer, / Bank Guarantee in favar of

the Block Development Officer from any Nationalized/ Schedule Bank in India Counter
guaranteed by its local branch at Keonjhar within 7 (Seven) days of issue of letter of
acceptance (LOA) by the Block Development Officer to the successful bidder otherwise
the bid of the successful bidder shall be cancelled, and the EMD/Bid Security shall be
forfeited. Further processing for blacklisting shall be initiated against the bidder.

17.4 The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder shall
write rates in figure only in the rate column of respective items without any blank cell in the
rate column in case of item rate tender and write percentage excess or less up to twa
decimal places only in case of percentage rate tender

17.5 The Bidder should ensure clarity/ legibility of the document submitted by him

17.6 The bidder should check whether all relevant documents are attached in bid or not

DEADLINE FOR SUBMISSION OF THE BIDS :

18.1. The date & time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared a holiday for the Officer inviting the Bid.

18.2. The officer inviting the bid may extend the deadline for submission of bids by issuing an

amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of the
officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the original
deadline will then be subject to the new deadline.

LATE BIDS :

19.1. The submission of late bids after due date shall not be entertained.

MODIFICATION AND WITHDRAWAL OF BIDS :

20.1 In the tender, withdrawal of bid is allowed. But in such case, he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing reasons
for withdrawal in the respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION

OPENING OF THE BID:

21.1. In the event of the specified date of bid opening being declared a holiday for the Officer inviting
the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working
day.

212, In case bids are invited for more than one package, the order for opening of the “Bid” shall be
that in which they appear in the “Invitation for Bid".

21.3. During bid opening, the covers containing Cost of bid in the form specified in the Invitation for

Bid, received after last date of receipt of bid and before opening of the bids shall be opened and
declared. The original copy of the Bid Security in the form, amount and period of validity in
conformity with clause 15 shall be checked and announced.

21.3.1. Combined bid security for more than one work is not acceptable. If the bid security
furnished does not conform to the amount and has not been furnished in the form
specified in Clause 15, the bid will be declared non-responsive and rejected.

21.4. The tender will be opened by the designated officer for opening

21.4.1. The Opening Officers will systematically check documents and bid security and cost of
bid document.

21.4.2. Subject to confirmation of the bid security by the issuing institutions, the bids
accompanied with appropriate bid cost and valid bid security will be taken up for
evaluation with respect to the qualification Information and other information furnished
in Part - | pursuant to Clause 3.

21.4.3. After receipt of confirmation of the bid security, the bidder will be asked in writing to
clarify his technical bid, if necessary.

21.4.4. The bidders will respond in nat more than 7 days of issue of the clarification letter.

21.5. Immediately on receipt of these clarifications, the Evaluating Officers; will evaluate the list of
responsive bidders and place the evaluation sheet before the Tender Committee for finalization.

21.6. The evaluation of all the bids will be taken up as per the infarmation furnished by the Bidders. If
any of the information/ statements/documents/certificates furnished by the bidder is found to be
false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his registration in the
portal shall be blocked and the hidder is liable to be blacklisted.But evaluation of the bid does
not exonerate the bidders from checking their original documents and if at a later date the
bidder is found to have misled the evaluation through wrong information, action as per clause

no 30 shall be taken against the bidder/contractor.
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24.

25.

21.6.1. The responsive bidders’ names, the bid prices, the item wise rates the total amount of

each item, any discounts and withdrawals, and such other details as the officer inviting

the tender may consider appropriate, will be announced by him or his authorized

representatives at the opening.

21.6.2 . Special conditions and/or rebate/discount offer if any uploaded to the system shall be
declared and recorded first.

21.6.3. The Financial bid of the bidders shall be opened one by one by the designated officers.
The system shall auto-generate the Comparative statement.

21.6.4. The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from anywhere.

PROCESS TO BE CONFIDENTIAL:

22.1. Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the officer inviting the bid, pracessing of
bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:

23.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of unit
rates. The request for clarification and the respaonse shall be in writing or by cable or by e-mail,
but no change in the bid price or substance of the bid shall be sought, offered.

23.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter
relating to his bid from the time of the apening to the time the contract is awarded. If the bidder
wishes to bring additional information to the notice of the officer inviting the bid, it should do so
in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine

whether each bid:-

24.1.1.  Whether the Bid security is confirmed by issuing institution/bank.

24.1.2. Has submitted legible documents for evaluation

24.1.3. Meets the eligibility criteria defined in Clause 3 and;

24.1.4. |ssubstantially responsive to the requirements of the bidding documents.

24.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.

24.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions,
and specifications of the bidding documents, without material deviation or reservation. A
material deviation or reservation is one
24.3.1.  Which affects in any substantial way the scope, quality, or performance of the works?
24.3.2.  Which limits in any substantial way, inconsistent with the bidding documents, the right

of the officer inviting the bid or the bidder’s obligations under the contract or
24.3.3. Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

24.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the
bid, and may not subsequently be made responsive by carrection or withdrawal of the nonconfarmingdeviation or
reservation.

24.5. On opening of the price bid the system shall arrange the financial bids in order of their value (L1
first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be
visible to all the participating bidders after opening on their respective logins. Each activity is
recorded in the system with date and time stamping.

F. AWARD OF CONTRACT

AWARD CRITERIA:

25.1. The officer inviting the bid will award the contract to the bidder whase bid has been determined
to be substantially responsive to the bidding documents and who has offered the lowest
evaluated price.

25.2. On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Engineer-in-Charge.

25.3. Competent Authority on behalf of Governar of Odisha reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

25.4. The successful bidder registered under other State Government / MES / Railways / CPWD in
equivalent rank has to register under state PWD before signing of the agreement.
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26. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

26.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out
is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from dis-incentivizing bidder.

26.2. The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned
under clause 29.2, his bid security shall stand forfeited.

27. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

27.1. The competent authority on behalf of the Governor of Odisha does not bind him to accept the
lowest or any other tender and reserves to him the authority to reject any or all the tenders
received without assigning any reason.

27.2. All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

28. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
28.1. The tender inviting officer will issue of the letter of acceptance to the L1 bidder mentioning the
the amount of Performance Security and additional security required to be furnished
28.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance

security & additional Performance security (if any) in the prescribed form & the work programme
& shall sign the agreement in prescribed format, failing which the Engineer-in-Charge shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid
Security absolutely. The agreement will incorporate all agreements between the officer inviting
the bid and the successful bidder.
28.2.1.  Following documents shall form part of the agreement.
28.2.1.1. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence &documents leading thereto & required
amount of performance security including additional performance security as per sub clause 29.2
hereof.
28.2.1.2. Standard Bid Document P.W.D. Form P-1
28.3. The letter ta proceed with the work shall be issued by Engineer-in-charge only after signing of
the agreement. The notification of award will constitute the formation of the contract subject
only to the furnishing of performance security and additional performance security in
accordance with the provisions of the agreement.
28.4. On acceptance of the composite bids by the competent authority the letter of award will be
issued by the Engineer-in-Charge of the major component of the waork on behalf of the
Governor of Odisha, making it clear in the letter of award that the contractor will have to
execute separate agreements for different components of work with the concerned officers of
the respective discipline (Designation to be given).
28.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly
notify the other bidders that their bids have been unsuccessful.

DETAILED TENDER CALL NOTICE FOR
BUILDING WORKS.
FEEEEE
Sealed percentage rate bids are invited on ONLINE in single cover system from “B”, “C" &
“D” class contractors registered with the State Government and contractors of equivalent Grade /
class registered with Central Government / MES / Railways for execution of civil warks on production of definite proof
from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 Agreement. The adopted
format for percentage rate is same as that of the form adopted for percentage rate tenders but the word “Item rate” shall
be replaced by “Percentage rate” and the contract will be named as P- 1. Bids from joint venture are nat allowed.
2. The Bid documents are available from official website of Government:
https://tendersodisha.gov.in from 10.00AM of 24.05.2025 up to 5.00PM of 02.06.2025. The last
date and time of submission of Bid is as per contract data.
3. The Bid documents will be opened by the assigned officer in the office of the Block Development
Officer11.30 AM on 03.06.2025 in the presence of the bidders or their authorized representatives
who wish to attend.

4. Contractor exempted from payment of EMD will be able to participate in the tender attached with
documentary evidence in shape of affidavit towards his eligibility for such exemption
5. The bid is to be submitted in single cover. Bid is to contain scanned copy of GST

Registration Certificate, registration certificate, PAN card, and affidavit duly filled, and
documents required as per the relevant clauses of this DTCN and the Price Bid
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Contractor

Bidders are to submit only the original BoQ uploaded by publisher after entering the relevant fields

without any alteration/deletion/modification. Multiple BoQ submission shall lead to cancellation

of bid. In the percentage rate tender the bidder quoting zera value is valid and will be taken

as schedule of rates.

The lowest preferred bidder is required to produce documents viz original Registration, GST

Registration Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in

the latter stage. Furnishing scanned copy of such documents along with the Bid is mandatory

atherwise, his/ her bid shall be declared as non-responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose bid is
accepted must submit a work programme at the time of execution of

Agreement.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior to the date of the bid, shall be

debarred from qualification. The bidder is to furnish scanned copy an affidavit at the time of

submission of bid about the authentication of bid documents. An affidavit to this effect is to be

furnished in Schedule-F. Non-furnishing of the scanned copy of information in Schedule - E and

required affidavit in Schedule — F, the bid document will be summarily rejected.

No Relation certificates.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to

any officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under

Secretary & above in the concerned Deptt. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages
resulting for such cancellations. The prafarma far no relationship certificate is contained in a separate sheet vide Schedule-
A.

(i) Each bidder is to submit along with bid a note regarding his experience on construction of

Building Works. (Not Applicable)

a) Name of the Project: -

b) Estimated Cost: -

c) Major Item of works: -

d) Quantity of items

i) As per Agreement: -

i) As per execution: -

f) Date of Commencement:

g) Stipulated date of Completion: -
h) Actual date of completion: -

i) Other details if any. : - ii) The prospective applicant in its name should furnish
list of similar nature of waork satisfactorily completed in Schedule-D1 and list of works in
progress in Schedule-D2.
If an individual makes the application, the individual should sign above his full type written name
current address.
If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor &
furnish full type written name and the full name of his firm with its current address in a forwarding
letter.
If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of attorney for
the firm in which case a certified copy of the power of attorney shall
accompany the application. A certified copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.
If the application is made by a limited company or a carporation, it shall be signed (with DSC) by a
duly authorized person holding power of attorney for signing the application in which case a
certified copy of the power of attorney shall accompany the application. Such limited company or
corporation will be required to furnish satisfactory evidence of its existence along with the bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wardings will not be accepted.
No bidder will be permitted to furnish their bid in their own manuscript papers. All information
should be submitted online in English.
Submission of more than one tender by a bidder for a particular work will liable for rejection of all
such tender papers.
A. Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)
In case of Percentage Rate tender:-
(i) The contractor has to quote percentage excess or less over the estimated cost in the PriceBid
appended to the tender document. The tender cost is excluding GST. The rate ofitems basing on which
estimated cost has been derived are excluding GST ondifferent components to arrive at such rates.
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(ii) The Contractars participated in the tender for mare than one work may offer conditional rebate.
Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first.
The rebate so offered shall be considered after opening of all packages called in the same Tender

Notice.
(iii) The Contractors who wish to tender for two or more works shall submit separate tender foreach. Each
tender shall have the Bid Identification No., Name & SI. No. of the work (asper IFB) to which they refer.
(iv) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the

percentage excess/less up to three or more decimal points, the first two decimal paint shall only be
considered without rounding off (vide Works Deptt OM No.7885 dt.23.7.2013

(v) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.
(wi) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject

to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent autharity is mandatory before making any payment. (vii) The period of completion is fixed
and cannat be altered except in case of exceptional

circumstances with due approval of next higher authority.

(wiii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtracted from the gross amount of the bill
B. GST as applicable on Works Contract shall be paid over the bill amount at the time of payment of bill.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents which will form a part of the agreement to be entered in to by the accepted
bidder and detailed specifications for Orissa and other relevant specifications and drawings.
Complain at a future date that plans and specifications have not been seen by the bidders cannot be entertained.
The drawings if any furnished with the bid are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rate quoted by the bidder will hold good in case of such maodification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge as
and when required.
Every bidder is expected before quoting his rate to inspect the site of the proposed wark. The bidder should also inspect
the quarries and approach roads to quarries and satisfy himself/themselves
about the quality and availability of materials. In every case the materials must comply with the
relevant specifications. Complaints at future date that the availability of materials at quarries has
been misjudged can not be entertained.
(ii)Amendment of Para 3.4.16 (a) (vii) of OPWD Code Val-I by Substitution.

For the purpose of estimate, the approved quarry lead is to be provided Judiciously Engineer-in-

Charge would be responsible for ensuring the quality of the materials supplied. The contractor would, however, be
responsible for procurement of material from authorized sources and voluntarily disclose the source of procurement far
the purpose of billing. Besides, the bidder would

be required to submit the details of quarry for procurement while submitting the bids.

The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, foot bridge, pylon base, winch stand, and derrick stand etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the
carrectness and completeness of the trial borings shown in the Cross Section.

Additional performance Security:

(A) Amendment to Para-3.5.5 (V) of Note-Il of OPWD Code, Vol-I by modification.

Note- (Il) Additional Performance Security shall be obtained from the bidder when the bid amount isles than the estimated
cost put to tender. In such an event, the bidders who have quoted less bid price / rates than the estimated cost put to
tender shall have to furnished the exact amount of

differential cost i.e estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Demand Draft / Term Depaosit Receipt pledged in favor of the Divisional Officer in the sealed envelope along with
the price bid at the time of submission of bids. The above OM was challenged before the Hon’ble High Court of Orissa with
a prayer to quash the said office memorandum. The Hon'ble High Court disposed the matter an 24.07.2017 and batch of
similar cases with certain observation and direction as cited below.
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In view of the matter the writ petition is allowed to the extent that the candition imposed by Office
Memorandum dated 04.05.2015 by amending Para 3.5.5(v) of Note-ll of OPWD Code Vol-I by modifying the same and
providing that Additional Performance security APS of the amount of
difference between the estimated cost and the cost of bid (If lower that the estimated cost) is to be
provided at the time of submission of the bid is quashed.

The said condition of providing Additional Performance Security of the amount of difference can be imposed
anly for a successful bidder which can be required to be provided within such stipulated time as may be provided for or
else the bid of the successful bidder would be cancelled and the security deposited would be forfeited if permissible in law
and further proceeding for blacklisting would be initiated as per law”

The Ld. Govt Advacate O/o the Advacate General Odisha has opined that per deposit of Additional perfarmance security
(APS) has been quashed and as such that should not be insisted upon by the Officer Cum-authority until it is set aside / or
stayed by Supreme Court, if challenged. He has cited that tenders have been rejected on ground of non-deposit of Pre-Bid
APS. The Hon’ble High Court of Orissa have taken a serious view of rejection of tender on this ground and will take Sou
Motu contempt proceeding against the Officer including statutory authorities, which has been indicated as this is clear
violation or order.

The matter as regard implementation of order 24.07.2017 passed by the Hon’ble Court is under
pracess at Govt level.

It is therefore, requested that since Pre-Deposit of Additional Performance Security APS has been

quashed, the said condition of providing Additional Perfarmance Security of a the amount of

difference can be imposed only or a successful bidder, which can be required to be provided within such stipulated time as
may be provided in the Tender process unless & until further instruction form Govt in Works Department is received in the
matter immediate steps may also be taken at their level to issue instruction to this effect to the Subordinate offices under
their control for the purpose.

The Successful bidder who has quoted less bid price / rates, than the estimated cost put to tenders hall have to furnish the
Additional Performance Security (APS) as stated below in shape of TDR /

Bank Guarantee in favor of the Block Development Officer fram any Nationalized/ Schedule Bank in India Counter
guaranteed by its local branch within 7 (Seven) days of issue of letter of acceptance (LOA) by the Block Development
Officer to the successful bidder.

Amendment to Codal /Contractual provisions.

(Works Department Memorandum No.173 dt. 03.01.2026).

After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid caps (14.99%)

introduced in

Appendix-IX, Clause 36 of OPWD Code Volume-Il in the procurement of works undertaken by the Govt of Odisha

and its agencies to ensure the procurement process results in a viable and successful manner with adoption of following
incremental Additional Performance Security (APS) system:

1. Additional

performance security shall be taken on an incremental basis from the selected bidder for low bid prices in the

project works as under:

.

Contractor

where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance
guarantee/security percentage is required.

where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance
guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price;

where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee
percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to
bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the
bid price;

The additional performance guarantee percentage shall be rounded off to the next lower percentage based on
whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether
the decimal point of the percentage of bid price is 0.5% or more. The additional performance security shall be freated
as part of the performance security.

Justification for abnommally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other elements
of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at
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the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed
price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and
responsibilities, and any other requirements of the bid document. If, after evaluating the price analyses, the procuring
entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the
offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative
percentage below the estimated cost, which would automatically be considered as an abnormally low bid

(i) Clause 36 of Appendix-1X of OPWD Code Vol-Il by inclusion.

If the rate quoted by SC & ST category contractor comes to 14.99% (decimal up to two numbers will
be taken for all practical purpose) less than the estimated cost after availing 10% price preference as
per Para-2 of works.

28.  Incase of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on the bidder.

29. The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quatations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.

30.
i) Schedule of quantities are accompanied in bid document. It shall be definitely understood that the
Government does not accept any respansibility for the correctness or completeness of this schedule
and that this schedule is liable for alternation or omissions, deductions or alternations set forth in the
conditions of the Contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior
approval of competent autharity is mandatory before making any payment.

31 The autharity reserves the right to reject any or all the tenders received without assigning any
reasons there-of whatsoever.

32.
i) The bidder/tenderer whaose bid has been accepted will be notified of the award by the Engineer-in charge prior
to expiration of the validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will
state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution,
completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

ii) The notification of award will canstitute the formatian of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) @3%as per Office Memorandum No.4719
dated 12.04.2022 of Warks Deptt. in shape of Fixed deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office

Time Deposit Account duly pledged in favour of the Block Development Officer and payable

at the place as specified in the Contract Data or in shape of Bank Guarantee from any
Nationalised/scheduled bank in India counter guaranteed by its local branch in favour of the
Block Development Officer and payable at the place as specified in the contract data. and in

no ather farm. The security deposit together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security for the due fulfilment of
this contract. and additional performance security in accordance with the provisions of the
agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineerin-
Charge and the successful bidder. Within 15 days following the notification of award along
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33.

34,

35.

36.

37:

Contractor

with the Letter of Acceptance, the successful bidder will sign the agreement and deliver it ta
the Engineer-in-Charge. Following documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications
and drawings, if any, forming the bid as issued at the time of invitation of bid and

acceptance thereof together with any correspondence leading thereto & required

amount of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above
shall entail forfeiture of the Bid Security (earnest maney) and black listing of contractor .No
contract (tender) shall be finally accepted until the required amount of initial security deposit and
additional performance security deposit are received by the Engineer-in-Charge. The security will be
refunded after six manths of completion of the wark and payment of the final bill and will not carry
any interest.

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the competent

authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Orissa and it is agreed that neither party to the contract
will be competent to bring a suit in regard to the matter by this contract at any place outside the State
of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIl of 1923 on any account of the workmen employed by the contractor
and full amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works
Department Letter No.- VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as
amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages
as per latest minimum Wages Act, the Block Development Officer will have the right to investigate
and if the contractor is found to be in default, he may recover such amount due from the contractor
and pay such amount to the labour directly under intimation to the local labour office of the Govt. The
contractor shall not employ child labour. The decision of the Block Development Officer is final and
binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
waork in full within the following or similar category.

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry,
tolls conveyance charge and other cost on account of land and building including temporary buildingand
temporary electric connection to work site as well as construction of service road and diversionroad and its
maintenance till completion of work as required by the bidders for Collection of materials,storage, housing of
staff or other purpose of the work. No bidder will however be liable to pay Govt.for temporary occupation of
land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

C. Suitable water supply including pipe water supply wherever available for the staff and labour as wellas for the
work.

d. Fees and duties levied by the municipal, canal or water supply authorities.

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations.
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§ Suitable fencing barriers, signals including paraffin and electric signal where necessary at works andapproaches
in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persans or property due to neglect of any
major precaution also become payable due to operation of the workmen compensation act.

h. The contractor has to arrange adequate lighting arrangement for the work whereever necessary at
his own cost.
38. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary

work such as vats, mixing platforms etc. should be dismantled and all materials removed from the
site and premises left neat and clean, this should be inclusive of the rate.

39. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The percentage rate to be quoted should be inclusive of carriage of all
materials and incidental item of works.

40. It should be understood clearly that no claim what-so-ever will be entertained to extra items
of works, extra quantity of any item besides agreement quantity unless written order is
obtained from the Engineer-in-charge and rate settled before the extra items of work or extra
quantity of any items of work is taken up.

41. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

42. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the Office of Panchayat
SamitiBanspalduring office hours everyday except on Sundays and Public Holidays till last date of
sale and receipt of bid documents. Interested bidders may obtain further information at the same
address. But it must be clearly understoaod that the bids must be received in order and according to
the instructions.

43, Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause
mentianed herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with
latest amendments shall supersede the condition of D.T.C.N.

44, All reinforced cement concrete work should canfarm to IRC Code and Bridge Code section I, 11, Il, IV
and VIl & latest design criteria for prestressed concrete bridges specifically for road and bridges
issued by MoSRT&H, Govt. of India. MoSRT&H Specification for Road & Bridge work (Latest
Revision) shall be the guiding book for execution, quality assurance, specification and measurement
for all items of Road & Bridge works.

45, Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made
leak proof and water tight.

46. The Department will have the right to inspect the scaffolding, centering and shuttering made for the
work and can reject partly or fully such structures if found defective in their opinion.

47. Caoncrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-
Charge. The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this
purpose at his own cost.

48. Cement shall be used by bags and weight of ane bag of cement being taken as fifty (50) Kg.

49, The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the bidder due to delay in procurement of
materials.

50. The bidder will be responsible for the loss or damage of any departmental materials during transit

and in the execution of the work due to reasans what —so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.
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53.

52.

53.

54.

S5

56.

Y

58.

59.

60.

61.

62.

Contractor

If the bidder removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter become due to the
bidder or from his security deposit or from the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work
issued by the Block office in-charge subject to the availability of the materials. The bidder shall make
all arrangement for proper storages of materials but no cost for raising shed for storage, pay of
watchman etc. will be borne by the Department. The Department is not responsible far considering
the theft of materials at site. It is the contractor’s risk. Under any such plea if the bidder stops the
waork, he shall have to pay the full penalty as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any

departmental

materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock issue
rates inclusive of storage charges or rates fixed by the Department or current market rate whichever
is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and
the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W.

D. store the materials may be under the custody of the contractor and the contractor will be
responsible for its safety and storage.

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer, get it tested in the Departmental Laboratory and
approved by the Department before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks but excluding
lapping) in the work correct to an inch or cm. and their weight calculated as per sectional weight
prescribed by the Indian Standard Specification or as directed by the Engineer-in- Charge.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and
cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge
and bear the entire cost of the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth
waork from cutting shall be economically utilized in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be
taken as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks
with deduction for vaids @ 1/6 of volume or maore depending upon the looseness of stacking which
would be determined on actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire
charges of Government in force at the time of execution of work subject to the condition that the

contractor will execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no
extension of time will be granted to the contractor under any circumstances.
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63. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest
Revision).

64. All method of sinking including pneumatic sinking by employment of divers and other equipment shall
be included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or
earth from existing well, rectification of tilt and shift if any, etc. shall also be included within the rate.

65. The depth of foundation indicated on the drawing are provisional but these may be altered if
necessary in the light of the nature of strata indicated by boring which must be taken in
advance of actual execution of the foundation.

66. When resart has to be made for sinking the wells by air lock and vacuum chamber method rates
there of shall be pre- decided by authority accepting the tender.

67. Canstruction of coffer dam orisland or the work of open excavation or dressing ar labaur for laying
well curbs shall be included in the rate.

68. For concreting the bottom plugs of well under the method of providing concrete should be either with
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra
cement to be used for under water concreting without any extra cost to the Department.

69. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of
wells.

70. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

T Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers

/ abutments immediately in contact with the bearing to ensure proper distributions of heavy load.

72. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.
73. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and

X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of
bearing if considered necessary shall have to be carried out at the contractor’s cost .The same
procedure for testing may have to be followed for ribbed bearing manufactured by widening.

74. a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or
bolts nuts as will be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an
Assistant Executive Engineer or sub Divisional Officer. The cantractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental
Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried
out in accordance with the stipulation in Bridges code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens

and samples will be barne by the Contractor.

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position
shall not be permitted.

75. The thickness of cement concrete in top plugging should be as per Departmental drawing.
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82.

83.

84.

Contractor

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable
remedial measures as may be directed by the Engineer-in-charge to overcome the adverse effects of
tilts and shifts without any extra cost to the Department and without any damages to the well. Any
additional work necessary consequent upon the excess tilt and shift shall be carried out by the
contractor at no extra cost to the Department.

Caoncrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another
well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well
including compensation is to be abided as per the clauses of MoSRT&H Specification for Roads &
Bridge works (Latest Revision).

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at
his cost if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by
the Chief Engineer. The period of employment will commence within one month after the date of
work order and would last till the date, when 90% of the work is completed. The fair wage to be paid
to the apprentices should nat be less than the emolument of personnel of equivalent qualification
employed under Government. The number of apprentices ta be employed should be fixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Orissa. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holder belonging to the state of Orissa. Like wise ‘A’ class contractor
shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of Orissa.
The contractor shall pay to the Engineering personnel monthly emaluments which shall not be less
than the emoluments of the personnel of equivalent qualification employed under the State Govt. of
Orissa. The Engineer-in Chief (Civil), Orissa may however assist the cantractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor
.The names of such Engineering personnel appointed by the Contractors should be intimated to the
tender receiving authority along with the tender as to who would be supervising the work. Each bill of
the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll

of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder
so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the

lowest quotation or tender as laid down in works and Transport Department Resolution No-285
date17.04.1974 The Orissa Bridge and Construction Corparation will also be allowed a price
preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses:- By admission of a tender for the work, a tenderer will be deemed
ta have satisfied himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/ rice referred to above, medical
aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to
complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have
quated rates including labour and materials with taxes, octroi, other duties, lead, lifts, loading and
unloading, freight for all materials and all other charges necessary for the completion of the work, to
the entire satisfaction of the Engineer-in — Charge of the work and his authaorized subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in case
the contractor claims later an to have misjudged as regard availability of materials, labour and other
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factors. The rates quoted by the contractor shall be excluding GST. GST as applicable for which
contract shall be payable to contractor on soil amount.

85. The prevailing percentage of I. T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill.

86. Prevailing rate of GST as applicable under Act on the gross amount of the bill will be
deducted from the contractor’s bill, as tax deduction at source (TDS) as per rule towards Use
of minor mine vab)

87. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
dacuments in suppart of their payment to the concerned Block Development Officer with their
bills, falling which the amount towards royalties of different materials as utilized by them in
the work will be recovered from their bills and deposited in the Government revenue. This is
as per the Gazette notification No.22280 dt.15.12.2016 of steel & Mines Department Government of

Odisha.

88. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

89. Under section 12 of contractors’ labor (Regulation and Abolition) Act. 1970 the contractor

who undertakes execution of waork through labour should produce valid license from
licensing autharities of labour Department.

90. Sample of all material - The contractor shall supply sample of all materials fully before procurement
for the work for testing and acceptance as may be requiring by the concerned Block Development
Officer.

91. Trial Boring - The foundation level as indicated in the body of the departmental drawing is

“purely tentative and for the general guidance only. The Department has no responsibility for
the suitahility of actual strata at the foundation level. The contractor has to conduct his own
boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the
contractor shall take in to account of the above aspects.

92. Any defects, shrinkage or other faults which may be noticed within 6( six) months from the
completion of the waork arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in- Charge to be amended and made good by the contractor at his
own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought
to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The defect liability period for the work is 6 (Six) calendar months from the date
of successful completion of the work.

93. From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or misconduct

Government of Odisha Works

Department
EEEE L2 L]

Office Memorandum

File N0.07556900042013 (Pt-1V) — 12366 / W. Dated. 08.11.2013.
Sub: Amendment of Codal / Contractual Provisions.
After careful consideration Government have been pleased to make amendment to
contractual and codal provisions for increasing the efficiency and transparency of
Department dealing with infrastructure development of the State as per Annexure-l,ll, Il
IV, V, VI & VI
1. These amendments shall take effect from the date of issue of the order.

Contractor Block Development Officer



2. Accordingly, relevant existing codal / contractual provision stands modified with effect
from the date of issue of this 0.M

3. This has been concurred in by Finance Department in their UOR No.157-WF-I
dt.17.05.2012.

Sd/-
E.l.C-Cum-Secretary to Government.
Memo No. 12367 -W. Dated. 08.11.2013
Copy forwarded to P.S to Hon'ble Chief Minister, Odisha for information and necessary
action.
Sd/-
FA-cum-Add| secretary to Government
Mema No. 12368 -W. Dated. 08.11.2013
Copy forwarded to OSD to Chief Secretary, Odisha / P.S to Development Commissioner-
Cum-Additional Chief Secretary, Odisha for information and necessary action.
Sd/-
FA-cum-Add| secretary to Government
Memao No. 12369 —-W. Dated. 08.11.2013
Copy forwarded to All Departments / Managing Director, O.B & CC Ltd, Bhubaneswar /
Managing Director OCC Ltd, Bhubaneswar for information and necessary action.
Sd/-
FA-cum-Add| secretary to Government
Memo No. 12370 -W. Dated. 08.11.2013
Copy forwarded to All Chief Engineers, Odisha / All Superintending Engineers / All
Executive Engineers (Under Works Department) for information and wide circulation
among subordinate offices.
Sd/-
FA-cum-Addl secretary to Government
Memao No. 12371 -W. Dated. 08.11.2013
Copy forwarded to the Accountant General (A&E) Odisha, Bhubaneswar / accountant
General, Odisha, Puri Branch, Puri for information and necessary action.
Sd/-
FA-cum-Addl secretary to Government
Memo No. 12372 -W. Dated. 08.11.2013
Copy forwarded to the Head, State Portal Group-, IT Centre, Ground Floor North, Annexe
of Secretariat for information and necessary action.
He is requested to display it in the web-site of State Government
Sd/-
FA-cum-Addl secretary to Government
Memo No. 12373 -W. Dated. 08.11.2013
Copy forwarded to the Director, Printing Stationary & Publication, Orissa Cuttack for
information and necessary action.
He is requested to publish it in the next issue of Orissa Gazette.
Sd/-
FA-cum-Add| secretary to Government
Memo No. 12374 —-W. Dated. 08.11.2013
Copy forwarded to A/C-l section / A/C-1l section / Road Section / Plan section / Building
Section / Budget section / N.Hs Section / FC & AA Section / PPP Cell / EAP Cell,
Works Department for information and necessary action.
Sd/-
FA-cum-Addl secretary to Gavernment

Annexure-|
1. Amendment to para 3,4,16 (a) (vii) of OPWD Code, Vol -1 by Substitution
Note- (vii)- For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of the materials supplied. The

contractors would, however, be responsible for procurement of materials from authorised sources
and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder

Contractor Block Development Officer



would be required to submit the details of quarry for procurement while submitting the bids.
Annexure-I|

2. Amendment to para 3,5,14 Note-1 of OPWD Code, Vol-I by inclusion.

Note-lifL1bidder does not turn up for agreement after finalization of the tender then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing
agreement for execution of work subject to the condition that L2 bidder negotiates at par with the
rate quoted by the L1bidder other wise the tender will be cancelled .in case a contractor is
blacklisted, it will be widely publicised and intimated to all departments of Government and also to
Govt. of India, agencies working in the state.
Annexure-|ll
3) Amendment to Appendix-1X, Clause-36 of OPWD Code, Vol-1l by inclusion.

clause No- 36- Ifthe rate quoted by the bidder is less than 15% of the tendered amount then such a
bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than
one bid is quoted at 14.99 o/o (Decimals up to two numbers will be taken for all practical purposes)
less than the estimated cost, the tender accepting authority will finalize the tender through a
transparent lottery system, where all bidders / their authorised representatives, the cancerned
Block Development Officer will remain present.
Annexure-V
5) Amendment to Para3.2.8 Note-1l of OPWD Code, Vol-1 by inclusion.

Note-ll- In case of tender accepted below schedule of rate, the tender amount excluding centages
shall be treated as sanctioned amount and allotment will be limited to that extent. Any
deviation in scope of work affecting the agreement amount, in such an agreement will be
governed by the relevant provision of OPWD Code.
Annexure-V|
7) Amendment to Para-3.5.18 Note-Vill of OPWD Code, Vol-I

Note-VIll-Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestane basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the
milestone liquidated damage will be imposed.
SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that |/We* am/are* related/not related (*) to any officer of PR
& DW Department of the rank of Assistant Engineer & above and any officer of the
rank of Assistant / Under Secretary and above of the PR & DW Department, Govt. of
Orissa. |/We* am/are* aware that, if the facts subsequently proved to be false,
my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and
1/We* shall be liable to make good the loss or damage resulting from such
cancellatian.

I//We also note that, non-submission of this certificate will render my / our tender liable
for rejection.

(*) - Strike out which is not applicable

Sd/-
Signature of the Tenderer Block Development Officer
Date:- Panchayat Samiti, Banspal
SCHEDULE-B

Contractor Block Development Officer



(for Super class / special class / A class contractors only)
I/'WeherebycertifythatatpresentthefollowingEngineeringpersonnelareworkingwithme/inourfirm/co
mpany and their bio-data are furnished below.

Sl. Name of Qualification| Dateof Monthly Whether Iftheyaresuperannuated

No. | Engineering Appointment | emolument | full time / retired / dismissed or
personnel engagemen| removed personnel from
appointed for tand stateGovt./CentralGovt./
supervising continuo Public Sector Undertaking/
contractor’s us. private
work with Companiesandoranyoneineli
address. giblefor

Governmentservice.
1 2 3 4 5 6 7

| /We also note that, non-submissionofthiscertificate will rendermy/ our tenderliable for

rejection.

Signatureofthetenderer

Date:-

Contractor

Sd/-

BlockDevelopmentOfficer
PanchayatSamiti,Banspal

Block Development Officer




SCHEDULE-E

INFORMATIONREGARDINGCURRENTLITIGATION.DEBARRINGEXPELLINGOFTENDERED

ORABANDONMENTOFWORKBYTHETENDERER

1. a)lsthetenderercurrentlyinvolvedYe
s/ No
inanylitigationrelatingtothe work.
b)Ifyes:givedetails:

2. a) Has the tenderer or any of its
Yes/Noconstituent partners been debarred/

expelledbyanyagencyinindiaduringthelastSyears

3 a)Hasthetendereroranyofitsconstituent

Yes/

partnersfailedtoperformonanycontractworkinindi
aduring the last 5 years
a)lfyes,givedetails:

Note:
Ifanyinformationinthisscheduleisfoundtobeincorrectorconcealed, qualificationapplicationwil| be
summarily be rejected.

Sd/-
Signature of the contractor
BlockDevelopme
ntOfficerPanchayatSamiti,
Banspal

Contractor Block Development Officer



Contractor

SCHEDULE-F

(Tobesubmittedinoriginalinlegalstamppaper)

Theundersigned,doherebycertifythatallthestatementsmadeintherequired attachments
are true and correct.

The undersigned also hereby certifies that neither our firmM/s

noranyofitsconstituentpartnershaveabandoned

any road/ bridge/Irrigation /Buildings or otherprojectworkinindianorany contract
awardedtousforsuchworkshavebeenrescindedduringthelastfiveyearspriortothe date

of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or
Corporationtofurnishpertinentinformationasdeemednecessaryandasrequestedby
theDepartmenttoverifythisstatementorregardingmy(our)competencyandgeneral
reputation.

The undersigned understands and agrees that further qualifying information may be
requestedandagreetofurnishanysuchinformationattherequestoftheDepartment.

(SignedbyanAuthorisedOfficerofthefirm)
Title of Officer

NameofFirm

Date:

Block Development Officer



SCHEDULE-G

Existingcommitmentsandongoingworks

Contractor

Descriptionof Place Contract Name&Ad | Value Stipulated Value of | Anticipated
works No. dressof o | period of | works date
&State Employer fContract( | Completion | remainingtob
Rs.Lakh) ecompleted | of
(Rs.Lakh} completion
1 Z 3 4 5 6 7 8

*AttachCertificate(s)fromtheEngineer-in-charge

Block Development Officer




