



GOVT. OF ODISHA

OFFICE OF THE PROJECT ADMINISTRATOR ITDA, KEONJHAR

INVITATIONS FOR BIDS (IFB)

Bid Identification No ITDAK- 01 / 2019-20.

Letter No. 4852 / Date :- 21.12.2019

1. The Project Administrator, ITDA, Keonjhar on behalf of Governor of Odisha invites Percentage Rate bids for the works as detailed in table below from eligible 'C', 'D' class contractors registered with the state Government and Contractor of equivalent Grade / Class registered with Central Government / MES / Railway or other licensing Authority for execution of civil works on production of definite proof from the appropriate authority. The bidders may submit bids for any or all of the following works.

Sl. No.	Name of work	Approximate value of the work. (In Rs.)	Bid Security (In Rs.)	Cost of documents (Non-refundable) (In Rs.)	Period of Completion (in Calendar month)	Place of sale & receipt
1	2	3	4	5	6	7
1	Sinking of Bore well with pipe water supply to 100 seated Hostel at Kusatikiri UGUP School in Dhanurjaypur GP under Hatadihi Block	464090	4641/-	2000/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
2	Sinking of Bore well with pipe water supply at Rugudikasada Primary School in Saharpur GP in Banspal Block	279346	2794/-	2000/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
3	Sinking of Bore well with pipe water supply at Kuanr Primary School in Kuanr GP in Banspal Block	279346	2794/-	2000/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
4	Repair of Toilet Complex at Suakati Ashram School in Suakati GP in Banspal Block	285016	2851/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
5	Construction of Tube well at Danla Primary School in Suakati GP in Banspal Block	89507	896/-	600/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
6	Sinking of Bore well with pipe water supply Raigoda Ashram School in Uperraigoda GP in Banspal Block	279346	2794/-	2000/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
7	Construction of Internal Connectivity at Rugudikasada Primary School in Saharpur GP in Banspal Block	265979	2660/-	2000/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
8	Construction of Kitchen Room at Danla Primary School in Suakati GP in Banspal Block	355943	3560/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar

9	Repairing of Class room at Gonasika High School in Gonasika GP in Banspal Block	443081	4431/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
10	Repair of Staff Quarter at Gonasika High School in Gonasika GP in Banspal Block	443081	4431/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
11	Construction of Tube well at Kuanr Primary School in Kuanr GP in Banspal Block	89507	896/-	600/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
12	Construction of 2 nos of Tube well at Raigoda Ashram School in Upperraigoda GP in Banspal Block	179013	1791/-	600/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
13	Construction of Kitchen Room at Rugudikasada Primary School in Saharpur GP in Banspal Block	356916	3570/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
14	Construction of Drainage system for discharge of waste water of hostel and Kitchen of Raigoda Ashram School in Upperraigoda GP in Banspal Block	351209	3513/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
15	Repair of 4 Nos of Staff Quarter at Raigoda Ashram School in Upperraigoda GP in Banspal Block	443081	4431/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
16	Repair of Toilet Complex at Kuanr Primary School in Kuanr GP in Banspal Block	176446	1765/-	600/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
17	Construction of Boundary wall in PSH at Rugudikasada Primary School in Saharpur GP in Banspal Block	443278	4433/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
18	Sinking of 200 x 150 mm dia Bore well through ODEX Method at Suakati Ashram School in Banspal Block	465410	4655/-	2000/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
19	Repairing of Old Primary School building at Banspal Ashram School in Banspal Block	466898	4699/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
20	Repairing of Old Dining Hall at Suakati Ashram School in Banspal Block	466898	4699/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
21	Repairing of Class Room at Banspal Ashram School in Banspal Block	466898	4699/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar

22	Installation of Tube well at Banspal Ashram School in Banspal Block	87757	878/-	600/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
23	Construction of Bath Complex at Suakati Ashram School in Banspal Block	90097	901/-	600/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
24	Construction of Girls Hostel boundary wall at Banspal Ashram School in Banspal Block	446921	4470/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
25	Construction of Kitchen Room at Banspal Ashram School in Banspal Block	358995	3590/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
26	Construction of Kitchen Room at Suakati Ashram School in Banspal Block	358995	3590/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
27	Repair of Toilet complex at Banspal Ashram School in Banspal Block	190455	1905/-	600/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
28	Repair of Toilet Complex at Suakati Ashram School in Banspal Block	195536	1956/-	600/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
29	Construction of School Gate at Banspal Ashram School in Banspal Block	133934	Rs.1340/-	600/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
30	Construction of Kitchen Room at Banspal Ashram School in Banspal Block	358995	3590/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
31	Sinking of Borewell for 100 seated ST Boys Hostel at DN High School in Keonjhar Municipality in Keonjhargarh Municipality	94876	949/-	600/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
32	Sinking of Borewell with Pipe Water supply at Kusumita UGUP School in Bardapal GP in Keonjhar Block	465410.66	4655/-	2000/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
33	Repairing of Bath Complex at Gumura UGUP School in Mandua GP in Keonjhar Block	44932	450/-	400/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
34	Construction of Drainage System for Discharge of waste water of Hostel & Kitchen at Kempasada UGUP School in Keonjhar Block	445787	4458/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar

35	Construction of Dining Hall at Mahadeijoda 100 seated ST Girls Hostel in Keonjhar Block	446610	4467/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
36	Construction of Dining Hall at Bodapalasa 100 seated ST Girls Hostel in Keonjhar Block	445810	4459/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
37	Construction of Dining Hall at Padmapur PSH in Keonjhar Block	446610	4467/-	2000/-	3 (Three) calendar months	Office of the Project Administrator, ITDA, Keonjhar
38	Sinking of borewell with Pipe Water supply at Hadagarh High School 100 seated ST Girls hostel in Hatadihi Block	464610	4647/-	2000/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar
39	Construction of one tube well at Suakati Ashram School in Banspal Block	87756	878/-	600/-	1 (One) calendar month	Office of the Project Administrator, ITDA, Keonjhar

2. Bid documents consisting of plans, specifications, the Schedule of Quantities and the set of terms and conditions of contract and other necessary documents can be seen in the office of the undersigned during office hours on working days except Sundays and Public Holidays till last date & hour of sale and receipt of tender papers. Interested bidders may obtain further information at the above address as shown in Col.7.

3. a. Bids must be accompanied with bid security of the amount specified for this year work in the table under Col. 4 above in any one of the forms as specified in the bidding documents.

b. Only the successful Bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of Term Deposit Receipt pledged in favour of the Project Administrator, ITDA, Keonjhar within seven days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for blacklisting shall be initiated against bidder.

4. The sale of the Bid documents shall start from **11.00** hours of **30.12.2019** and close on **06.01.2020** at **17.30 hours**. And, Bids shall be received in the office of the **Project Administrator, ITDA, Keonjhar** from **11.00** hours of **30.12.2019** up to **17.30** hours of **06.01.2020**.

5. Bids must be delivered in the tender box having **Bid identification No. ITDAK-01/ 2019-20**.

6. The Bid documents may be purchased from the office mentioned against the work in the table under column 7 against a non-refundable fee towards cost of the documents as indicated in Column-5 in the shape of **Cash** or **Demand Draft** issued from any scheduled or Nationalized Bank payable at Keonjhar and in favour of "**The Project Administrator, ITDA, Keonjhar**".

7. Bid documents will be submitted by registered post/ speed post on payment of an extra amount of Rs. 500.00 over and above the cost of Bid documents in the shape of Demand Draft. The authority will not be held responsible for any postal delay in delivery of the document or non-receipt of the same. Tender documents sent through post to the undersigned so as to be received in the office of the Project Administrator, ITDA, Keonjhar on or before the last date of submission of bids. The department will not be responsible in any way for delay in receipt of tender paper sent by post. Bid submitted electronically or by fax will not be entertained.


3. The Bids will be opened on **07.01.2020** at **11.30** hours in the office of the undersigned in the presence of the bidders or their authorized representatives who wish to attend. If the office happens to be closed on the last date of receipt or opening of the bids as specified, then the bids will be received/ opened on the next working day at the same time and venue unless otherwise notified.

9. It is mandatory that the tender should be accompanied with the attested Xerox copies of the valid Registration Certificate, GSTIN, PAN card, CDMS Bar code Certificate and other requisite documents as per DTCN without which the tender will be considered as non-responsive. The original documents have to be produced before the Project Administrator, ITDA, Keonjhar for verification within 3 (three) working days of opening of the tender, otherwise the bid shall be considered as non-responsive and thus will be rejected.

10. The successful bidder will submit the work programme at the time of agreement.

11. The undersigned reserves the right to reject any one or all the tenders and the scope of the work can be increased/ decreased without assigning any reason thereof.


12. The details can be seen in the District Website in www.kendujhar.nic.in.


21/12/2019
Project Administrator
ITDA, Keonjhar

Memo No. 4853 / Dt. 21.12.19


Copy submitted to the Director (ST) to Government, ST & SC Development Department, Odisha, Bhubaneswar for favour of kind information.

Copy submitted to the Collector & District Magistrate-Cum-Chairman, ITDA, Keonjhar for kind information.


21/12/2019
Project Administrator
ITDA, Keonjhar

Memo No. 4854 Dt. 21.12.19

Copy forwarded to the Executive Engineer, Rural Works Division No.II, Keonjhar for information. He is requested to attend the office of the undersigned on dt. 07.01.2020 at 11.30 AM to participate in the tender opening for verification & scrutiny.


21/12/2019
Project Administrator
ITDA, Keonjhar

Memo No. 4855 Dt. 21.12.19

Copy to the Sub-Collector, Keonjhar/ Anandapur/ Champua, All Block Development Officers of the District/ All Tahasildars of Keonjhar District/ Executive Engineer, R&B Division, Keonjhar/ Executive Engineer, RWD Division, Keonjhar / Executive Engineer Minor Irrigation Division, Keonjhar/ Executive Engineer, Irrigation Division, Keonjhar/ Executive Engineer, NH Division, Keonjhar/ Executive Engineer, RWSS Division, Keonjhar/ Executive Engineer, OLIC, Keonjhar/ Executive Officers of Urban Local Bodies of the district/ DWO, Keonjhar / DI & PRO, Keonjhar for information and wide publication.

Copy to Asst. Executive Engineer, ITDA, Keonjhar / Asst. Engineers, ITDA, Keonjhar / Junior Engineer, ITDA, Keonjhar/ Cashier, ITDA, Keonjhar / Notice Board for information & necessary action


21/12/2019
Project Administrator
ITDA, Keonjhar