OFFICE OF THE BLOCK DEVLOPMENT OFFICER
ANANDAPUR, KEONJHAR, 758021

PANCHYATI RAJ & DRINKING WATER DEPARTMENT
GOVT. OF ODISHA

DETAILED TENDER CALL NOTICE
(For different work vide TCN no- 2600/2020-21, dated- 10.12.2020)

For the Year-2 020-21



FANCHAYAT SAMIT OFFICE, ANANDAPUR
E-Mail id- ori-anandpur@nic.in
Phone -9437448632

) TENDER CALL NOTICE

No- DC0O0 Dated — 10.12.2020

Sealed tenders {Percentage Rate) in conformity with the DTCN are invited from the "C" & "B"& "B"&"A" Class
contractors registered with the State Gowt. for execution of works under Panchayat Samiti, Anandapur as detailed in the
bellow table. The tender document (DTCN & BOQ) can be obtained from district NIC Website (www.kendujhar.nic.in) from
Dt-14.12,2020 to 23.12.2020 till 1.00P.M. The tender document (DTCN & BOQ) duly signed by the Contractors should be
accompanied with the self attested photo copy of valid GST Clearance certificate, PAN card, Registration Cerificate and
requisite EMD in shape of Demand Draft drawn in favor of BDO, Anandapur” payable at “Keonjhar” from any Mationalized
Bank and NSC/ KVP/ Time Deposit duly pledged. The tender document (DTCN & BOQ) should accompanied with requisite
tender paper cost in shape of Demand Draft drawn in faver of BDO, Anandapur® payable at “Anandapur” from any
Nationalized Bank. The tenders will be received up to Di- 23.12.2020 till 5.00 p.m. and addressed ig /0 Block
Development officer, Anandapur, Keanjhar, 758021 through Registered/Speed Post. The tender is scheduled to be opened
on Dt 24.12.2020 at 11.00a.m. at Block Conference Hall, O/O the Block Development officer. Anandapur Kecnjhar, in
presence of the tenderers or their authorized representatives. All bidders shall have to submit an affidavit in support of
authenticity of documents/ credentials. The detail terms and conditions can be seen at NIC Website {www._kendujhar.nic.in).
The name of the work should be written an the top of the envelope. The undersigned reserves the right to cancel the tender
without assigning any reason thereof.

Period of
!?-.!;. Name of the Work Eshma:: ot EMIE %1 % Cost of Tender Paper (In Rs) ma‘;:’::r &
Contractor
1 2 3 4 5 6
Construction of Labour Three Month /
1 | Room at Dhakotha 23,22,995.00 23.230.00 6000.00 C&BClass
PHC Contractor
ii Construction of | l;u;r:!gll':th ;
2 ] Eﬁg'ﬁﬁfﬁhﬁ" : #0462000 | -46.308.00 6000.00 Contractor
. | Panchupalli PHC
|
! Block Deveiopment Officer, Anandapur
MemoNo._ 2GO[ Date- 10.12.2020
Copy to the DIO. NIC, Keonjhar for information and requested to upload the tender call
notice and detail tender documents in the district NIC website for information of the
public/prospective bidders,
Block:Deyeloapment Offiver
Anandapur; -
MemoNo.. DG (02 Date- 10.12.2020
Copy to the I & PRO department govt. of Odisha Bhubaneswar for information and
requested to publish the above tender call notice in two daily widely circulated Odia daily
news paper all Odisha edition in minimum space on 12.12.2020 issues.
Block Development Officer
P Anandapur ©.°
MemoNo, <kl 5 Date- 10.12.2020

Copy to all tender committee members for information and requested to present for opening
of the tenders in the given date, time & venue,

= = g

Block Development Officer
Anandapur
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PANCHAYAT SAMIT OFFICE, ANANDAPUR
E-Mail id- ori-ana ndpur@nic.in
Phone -9437448632

TENDER CALL NOTICE

Nao- Dated — 10.12 2020

registered with the State Gowt. for execution of works under Panchayat Samiti, Anandapur as datailed in the bellow table. The |
tender document (DTCN & BOQ) can be obtained from district NIC Weabsite (www.kendujhar.nic.in) from Dt 14.12.2020
10 23.12.2020 till 1.00P.M. The lender document (DTCN & BOQ) duly signed by the Contractors should be accompanied with
the self attested photo copy of valid GST Clearancs cerlificate, PAN card, Registration Certificate and requisite EMD in shape
of Demand Draft drawn in favor of BDO, Anandapur” payable at “Keonjhar" from any Nationalized Bank and NSC/ KVP/ Time
| Deposit duly pledged. The tender document (DTCN & BOQ) should accompanied with requisite tender paper cost in shape
of Demand Draft drawn in favor of BDO, Anandapur” payable at "Keonjhar” from any Nationalized Bank. The tenders will be
received up to Dt- 23.12.2020 il 3.00 p.m. and addressed in 0/O Block Development officer, Anandapurpur, Keonjhar,
| 758021 through Registered/Speed Post. The tender is scheduled 1o be cpened on Dt 24.12.2020 at 11.00a.m. ai Block
| Conference Hall, 0/O the Block Development officer, Anandanpur Keonjhar, 758021 in presence of the tenderers or their
authorized representatives, Al bidders shall have to submit an affidavit in support of authenticity of documents/ credentials.
The detall terms and conditions can be seen at NIC Website [mm.kendujhar.nic.lnj. The name of the work should be written
g the top of the envelope. The undersigned reserves the right to cancel the tender without assigning any reason thereof.

{' Sealed tenders {(Percentage Rate) in conformity with the DTGN are invited from the D™ / "C" Ciass contractors

Pericd of [
| :; Name of the Work Estlmat;;.-l_ costin EMI?] %1% | Cost of Tender Paper (In Rs) | nua;;:l::;l & ||
| I | | Contractor |
[ 1 2 3 | 4 | 5 | 3
‘ Construction of Labour | '

1| Soomac Dk 232299500 | 23,230.00 a0 o by
| PH | Contractor
| Construction of [ | r;u;r:lgnmf
Multiutility room & 6000.00 lass
PHC building at 463862900 | 48.386.00 J } Contrastor |
| Panchupalli PHC

|
]

et

-
s
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1. Sealed tenders are invited from the registered Contractors of State Govt. C.B&A
class contractors in prescribed form to be eventually drawn in P.W.D. form No. F: and
will be received at o/o Block Development Officer, Anandapur up to 5.00PM Dated-
23.12.2020 for the works as mentjoned in the TCN and will be opened before the tender
committee in the presence of the tenderers or their authorized representatives at | 1.OOAM
on Dated-24.12.2020. The amount of the estimate is approximately as mentioned in
Column no-3 of the ANNEXURE-1.

2. The tenderers should please note that the work will have to be completed within
Four month commencing from the date of issue of work order. Tenderers are required 1o
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.-F,. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer. Anandapur.

. % Tenderers are required to pay carnest money at 1% of the estimated amount either
in shape of Bank Drafi/N.S.C./ Kissan Vikas Patra/ Postal Time Deposit Pass Book/
Deposit Receipt of Scheduled Bank duly pledged to the Block Development Officer,
Anandapur otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest,

4.(a) The plan & specification for the work can be seen al the office of the Block
Development Officer, Anandapur during working hours and days. Complaints at a future
date that the plan and specifications have not been seen can not be entertained, The
contractor may obtain a set of tender documents (DTCN & BOQ) for the work from district
NIC Website (www.keonjhar.nic.in). The tender paper cost as mentioned in column no-5 of
ANNEXURE-I should be accompanied along with the tender paper in shape of Demand
draft drawn in favor of Block Development Officer, Anandapur payble at Anandapur,
The amount is not refundable. The name of the tenderer and the name of the work are to

be super scribed on the cover.

(b)  All other information’s can be obtained on application to the Block Development
Officer, Anandapur,

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail,

(c)  The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay
in receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed
post/Courier do not reach in the Block Development Officer, Anandapur by the
scheduled date and time, their offers will not be considered on any account even if the
tender documents were dispatched by the tenderers before the due date. The cost of
registration will be borne by the intending tenderers.
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5. The Block Development Officer, Anandapur reserves the right to reject any or all
the tenders received without assigning any reasons there of,

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ 1 (One percent) of the tendered amount. So that the eamest
money and initial security deposit will be 2% of the tendered amount as shown in clause
3 above and sign the agreement in the P,W.D. Form No.-F: (Schedule XLV No.-61) for
due fulfillment of contract in the office of the Block Development Officer, Anandapur,

The security deposit, together with the carnest money and the amount withheld
according to the provision of F, agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development Officer,
Anandapur shall be foundation of rights of the parties and the contract shall be deemed to
be incomplete until the agreement has first been signed by the contractor and then by the
proper officer authorized to enter into the contract of behalf of the Government. The
department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time
Deposit Pass Book duly pledged to Block Development Officer, Anandapur and in no
other form. In case of tenderers who have made fixed deposits, action will be taken to
degrade them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words in the
respective BOQ of the work otherwise the tender will be liable for rejection. In case of
discrepancy between words and figures, the words shall prevail and in case of
discrepancy between unit rate and total. the unit rate shall prevail. The rates should be
quoted in Rupees and Paise, but not in Rupees and annas. The tender shall be written
legibly and free from erasures, overwriting’s or conversation of figures. Corrections
where unavoidable should be made by scoring out initialing dating and rewriting. The
tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of State Sales Tax & Income Tax, Ferry
& Tollage charges and Octroi Taxes are to be paid by Contractor,

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of Sales Tax clearance certificate, non assessment
certificate, non assessment certificate as the case may be and the original certificate
produced before the Block Development Officer, Anandapur at the time of opening of the
tender.

10.  If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to any
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other liabilities Civi] or Criminal arising out of the contract be liable to pay g penalty
equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be fecovered from any sum thay may then or at any
time there after become due to the contractor or from his security or from the proceeds of
sales thereof.

1. The contractor should be fully liable 1o indemnify the department for payment of
any compensation under “ Workman™ compensation Act. VII of 1023 on account of the
workmen being employed by him and the full amount of Compensation paid will be
recovered from the contractor.

12 Every tenderer must examine the detailed specification of Orissg before
submitting his tender. The rights is reserved without impairing the contract to make such
increase in the qQuantities or items of work mentioned in the scheduled attached 1o the
tender notice as may be considered fecessary to complete the work fully and satisfactory,
Such increase or decrease shall in no case invalidate the contract or rates, It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the Quantities shown in the scheduyle. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation wil| be entertained.

shall be financially solvent and stable for advance procurement of all materials required
for the work vide Government of Odisha Finance Department Memo No.-48443 / F

I3. All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200Kg /Cm2 in 15 Cm, cubes at 28 days after mixing and test conducted in accordance
with 1: 8-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

14, Shuttering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or alternatively
steel shuttering and centering may be used.

I5.  Forthe purpose of jurisdiction in the event of dispute if any the contract should be
deemed 1o have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha

16.  After the work js finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform ete. are to the dismantled
and all the materials are o be removed from the site. The ground upto 15m wide from the
building should be cleared and rough dressed. No extra Payment will be made to the
contractor on this account, The rate quoted should be inclusive of a|| these items.

CONTRACTOR
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17. The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.

I8.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in their
opinion,

19. The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

20.  Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,
level pillars profiles and enching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

21. All the quantities mentioned in the schedule are combined for ground floor and
multifloors incase multistoried build ing the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

22. Cement concrete in roof slab beams elc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps ete. for the purpose.

23. It should be understood clearly that no claim what so ever will be entertained.

24.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1957 .

25.  Tenders are required to abide by the fair wage clauses as introduced by the
Government,

26.  The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the
clauses No.13 and the contractors shall use such materials without any controversy or
dispute on that account. The rate of such materials will be at stock issue rates fixed by the
departmental plus storage charges or market rates whichever is higher,

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.

CONTRACTOR
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28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the
efficient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

29.  The contractor will have to submit to the Block Development Officer, Anandapur
monthly return of labour both skilled and unskilled employed by him on the work.

30.  The tenderers are required to go through each clause of P.W.D. Form No.-F-
carefully in addition to clauses mentioned herewith before  tendering

31.  No part of the contract shall be sublet without written permission of Block
Development Officer, Anandapur or transfer be made by power of attorney authorizing
others to receive payment on the contractor’s behalf

32.  No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

33.  If further necessary information is required Assistant Engineer, Anandapur Block,
Keonjhar will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

34.  Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

35. In the event of any delay due to Department in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, reasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be furnished by the contractor in the prescribe Performa along with the
application for extension of time submitted by him.

36.  “Before issue of the above materials to him the contractor shall furnish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials,
The Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in full. If the materials are partly
utilized the unutilized materials are returned by him to the Department in full and in good
conditions and receipt thereof duly acknowledged by the concerned Departmental
Officer”.

37.  No contractors will be permitted to furnish their tenders in their own manuscript

papers.
38.  Every tenderer is expected before quoting his rates to inspect the site of proposed

works. He should also inspect the quarries and satisfy himself about the quality,
availability of materials medical aids labor food stuffs etc. and the rates should be

CONTRACTOR
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inclusive of all items of works. In every case the materials must comply with the relevant
specifications and samples of stone metals chips etc. and other materials to be used are to
be deposited in sealed bags duly labeled nothing the name of quarry under dated initials
by the tenderer for approval of the Block Development Officer, Anandapur.

39.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available.

40.  All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by Assistant Engineer, Anandapur Block, Keonjhar,
before they are used on the work.

41.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

42.(a) The contractor shall have to furnish a certificate in the prescribed proforma
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Anandapur, Keonjhar.

(b)  CERTIFICATE OF NO RELATIONSHIP

I/ We hereby certify that I / We am / are not related to any officers of Block
Development Officer, Anandapur, Keonjhar. 1/ We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the forfeiture of
E.M.D. and total security deposit and I / We shall be liable to make good of the loss or
damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection,

DAt i Signature of Tenderer

43.  All the tenders received will remain valid for a period ninety days from the date
of receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor,

.
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44.  After completion of the work, the contractor shall arrange at his own cost all

requisite equipments for testing building if found necessary and bear the entire cost of
such test.

45.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c¢) List of works executed in their prescribed proforma
enclosed herewith along with the tender.

46. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department™).

2. With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 1.4.96 there wills neither purchase of department store materials nor
booking of materials to show utilization of budget provision. It will be the responsibility
of the contractor to purchase stores and utilize them in the work since materials like
cement, steel etc. are easily and abundantly available at places, there will be no difficulty
for contractors to procure the same. Therefore the future agreement with the contractors
shall be executed accordingly and necessary modification to the agreement from may be
made. In case where agreement have already been executed for department supply of
materials, efforts should be made to fulfill the same by utilization to the existing stores
and also through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for supplying of
materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works.

4, Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications.

CONTRACTOR



3.(a) Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

Approximate
Period in value of
AiRESE which the work done Elsz::;
SI. Particulars of works stoh ok work is against each the vioik is
No. now in hand. stipulated to | work on the bei ::k
be completed date of FHR
(in months) submission Up-
of Tender,
I 2 3 4 5 1

I/ We also note that, non submission of this certificate will render my / our tender

liable for rejection.
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(b)

(1)
(ii)
(iii)
(iv)
(v)
(vi)
(vii)

CERTFICATE OF THE LISTOFT & P
| / We do hereby certify that the following tools and plants, machineries and

vehicles are in my / our possession in working orders.

1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Date....coirvrrsnasssns

Signature of Tenderer

(¢)  CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ We do hereby certify that the following works have been executed by me / us
in the past.
| Name of Period of Whether the
N Particulars of Approximate | Department works were
; : R commencement
No works already amount of | under which and period of | . tnn:tpleted
i executed. each work. the works leti in stipulated
= executed. Samplenty period.
I 2 & 4 5 6
CONTRACTOR g
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I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

47. Letters etc. found in the tender box raising or lowering rates or dealing with any
point in connection with the tender will not be considered.

48.  All reinforced cement concrete works like lintels, column, beam chajja, roof slab
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

49.  Attheir opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see clause
60)

30.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%
of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

51. The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will
however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation,
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() Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.

(20 Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.

(h) The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

52, 2.10% of the gross amount of the bill and surcharge as applicable will be
deducted from the contractor’s bill towards Income Tax.

53.  The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4%
from the bill of contractor.

54.  Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
licence from licencing authority of labour department.

55.  The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

56.  When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Anandapur.

57 Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

58.  If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of with
holding the differential cost between the amount of low rated items and corresponding
estimated amount from their payment due against other item till such low rated items are
completed in full an as approved specification.

59.  M/s O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest
tendered amount where the tender is not lowest provided they express willingness to
execute the work after reduction of rates by negotiation.
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60.  Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer’s estimate of the cost of work to be performed under
the contract, the officer inviting the bid may require the bidder to produce detailed price
analysis for any or all items of the bill of quantities which are quoted 10% below the
estimated rates to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount of the performance security set forth
be increased at the expense of the successful bidder to a level sufficient to protect the
Engineer-in-Charge against financial loss in the event of default of the successful bidder
under the contract. If the contractor fails to do these items of work, the amount so
furnished as additional performance security will be forfeited in addition to the other
penal clauses, if any, to be imposed.

(i) In order to assess the amount of additional performance security, items for
which the quoted price(s) is / are below 10% of the corresponding estimated
costs shall be taken into consideration. The amount shall be determined as
follows Additional performance security = difference of 90% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is 10% less than the estimated cost.

(ii) If the quoted rate(s) of the price bid is / are found to be front loaded, i.e. the
items to be carried out in the beginning of the contract are quoted 25% higher
than the estimated rates, the bid shall be evaluated as unbalanced bid and
additional performance security of 10% shall be retained on the amount of
those items,

(iii)  The additional performance security as per clause shall be furnished by the
bidder before execution of the agreement in the form of NSC/ KVP/ POTD
pledged in favour of Block Development Officer, Anandapur, Keonjhar in
shape of Fixed Deposit Receipt at any schedule bank, which will be over and
above the performance security.

61.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt, of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by

Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
di-04.03.04 respectively).

62.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
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work. Under the same clause, the following provision is to be made as per Works
Department No.- 12351/W. dated 23.07.2004.

1) An engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of Executive
Engineer, DRDA /Asst. Engineer, Anandapur block.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Clauses Only,

Assistant Engineer,
Anandapur Block.
Issued to Shnf.‘ﬂntmctnr

lock Developmant Officer,
Anandaputn

o
.
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