

OFFICE OF PANCHAYAT SAMITI, HARICHANDANPUR

Letter No: 634 /Date: 23.02.2021

DETAIL TENDER CALL NOTICE 02/2020-21 OF BDO-HARICHANDANPUR

1. The Block Development Officer, Harichandanpur invites sealed percentage rate tenders in single cover system on behalf of Governor of Odisha from registered and eligible class of civil contractor of the state P W D (R&B)/Water Resources/Rural Works/M.I/C.P.W.D for the following work eventually to be drawn up in the P.W.D. F-2 forms in conformity with the Detailed Tender Call Notice.

Sl. No	Name of the Work with Location	Scheme	Est. Cost Put to Tender (Rs.)	EMD to be Deposited 1% (Rs.)	Cost. of Tender Document. (Non-refundable) (Rs.)	Class of Contractors	Time of Completion
1	2	3	4	5	6	7	8
1	Construction of AWC Building at Puruna nandara of Pithagola GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
2	Construction of AWC Building at Salaposi of Pithagola GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
3	Construction of AWC Building at Dhanagugu of Tentalapasi GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
4	Construction of AWC Building at Khudapasi of Tentalapasi GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
5	Construction of AWC Building at Masinabila of Tentalapasi GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
6	Construction of AWC Building at Hatinota of Tentalapasi GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
7	Construction of AWC Building at Khuntabandha of Tentalapasi GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
8	Construction of AWC Building at Durgamela of Sunapentha GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
9	Construction of AWC Building at Tulkakhaman of Sunapentha GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
10	Construction of AWC Building at Analajodi of Sunapentha GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
11	Construction of AWC Building Bahabali of Gaunighasa GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
12	Construction of AWC Building at Kendu sahi of Gaunighasa GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
13	Construction of AWC Building at Mahanta sahi of Pitapiti GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
14	Construction of AWC Building at Sadanandapur of Pitapiti GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
15	Construction of AWC Building at Kendubani sahi of Rebanapalaspal GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
16	Construction of AWC Building at Asanabahali of Rebanapalaspal GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar


 Block Development officer
 Harichandanpur

							months
17	Construction of AWC Building at Bagira of Rebanapalaspal GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
18	Construction of AWC Building at Gelhachapal of Rebanapalaspal GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
19	Construction of AWC Building at Masania of Bhagamunda GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
20	Construction of AWC Building at Talabeda of Bhagamunda GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
21	Construction of AWC Building at Rangamatia of Bhagamunda GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
22	Construction of AWC Building at Suadhala of Bhagamunda GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
23	Construction of AWC Building at Baghuabeda of Bhagamunda GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
24	Construction of AWC Building at Bilei Sahi Bareigoda GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
25	Construction of AWC Building at Talapada of Bareigoda GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
26	Construction of AWC Building at Deulahudi of Thakurapada GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
27	Construction of AWC Building at Dudhianali of Manoharpur GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
28	Construction of AWC Building at Dinabandhupur of Manoharpur GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
29	Construction of AWC Building at Makasukhila of Manoharpur GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
30	Construction of AWC Building at Bakalamunda of Sagadapata GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
31	Construction of AWC Building at Modinucha of Sagadapata GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
32	Construction of AWC Building at Ostapanga of Boxibargaon GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
33	Construction of AWC Building at Raghubeda Sahi of Boxibargaon GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
34	Construction of AWC Building at Medinpur of Jamujodi GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
35	Construction of AWC Building at Gadadharpur of Jamujodi GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
36	Construction of AWC Building at Prahaldpur of Bhanrpur GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar month
37	Construction of AWC Building at Golabandha of Badapalaspal GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar


 Block Development officer
 Harichandanpur

							months
38	Construction of AWC Building at Tentulipasi of Tangiriapal GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
39	Construction of AWC Building at Madhusahi of Dhurudiamba GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
40	Construction of AWC Building at B.K.Sahi of Bareiguda GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months
41	Construction of AWC Building at Bhaliadiha Munda Sahi of Bauxibargaon GP	OMBADC	12,02,825	12028	6000	"D" & "C"	4 (Four) calendar months

Terms and Conditions:

1. **Cost of Tender paper** :The Tender specification can be obtained from the office of the Block Development Officer, Harichandanpur on payment towards the cost of Tender papers as mentioned above (Non-Refundable) in shape of Bank Draft or Demand Draft only (No other modes will be entertained) drawn in favour of Block Development Officer, Harichandanpur in any Nationalized Bank having its branch at Keonjhar on any working day **from 26-02-2021 to 09-03-2021** for the above work.
2. **Sale of Tender papers** : The Tender documents will be sold **from 26-02-2021 to 09-03-2021** at Block office Harichandanpur **between 10.00 A.M to 5.00 P.M** on working days only.
3. **Date of receipt and mode of submission of Tender papers** : The Tenderers have to submit the sealed tender papers in complete shape through **Registered Post/Speed post** only, by directly sending it to the B.D.O, Harichandanpur in his official postal address. The last date of receipt of tender papers is **09-03-2021 upto 5.00 P.M**. The undersigned will not be responsible for postal delay if any or non receipt of the papers in time. **The tenders must superscribe the name of the work/project on the sealed envelop.**
4. **Date of Opening of Tender Paper:** The tender paper shall be opened on **10.03.2021 at 11.00 A.M** in the presence of the tenderers or their authorized representative having written authorization for the purpose and the members of tender committee.
5. **Earnest Money Deposit** : 1%(one percent) of the bid value in shape of post office Term Deposit / Short Term Deposit/N.S.C/K.V.P/Deposit Receipt of any Nationalized bank duly pledged in favour of Block Development Officer, Harichandanpur. The Tender papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D is also inadmissible.
6. **Documents to be attached:** The following document should be furnished with the tender papers failing which the tender will be liable to rejection.
 - (a) E.M.D. pledged in favour of the Block Development Officer, Harichandanpur.
 - (b) Attested copy of Contractor Registration Certificate.
 - (c) Attested copy of PAN card and Certificate of GSTIN.
 - (d) Original money receipt granted by B.D.O, Harichandanpur towards cost of tender papers.
 - (e) Attested copy of caste certificate issued by competent authorities in case of SC/ST contractors desirous of availing preference.
 - (f) The bidders have to produce an original affidavit in support of the authenticity of documents including EMD, etc attached with the tender papers.
 - (g) Affidavit as regards the facts of availing award of work without submission of EMD/ISD during the current financial year in case of Engineer Contractors desirous of availing exemption of EMD otherwise their tender paper will be liable for rejection.
 - (h) Joint venture consortium agreements are not allowed to participate in tender.
7. Shortfall of any required document(s) and EMD, the tender paper will be liable for rejection.
8. **Additional Performance Security Deposit** : The affidavit in lieu of APS will be submitted by the successful bidder for the cost of less quoted in percentage of the amount put to tender before the signing of the agreement of the contract.(Vide Works Department Letter No.-13286 Date-07/09/2017, Govt. of Odisha, Works Department.)
9. **Forfeiture:** The EMD amount will be forfeited, if the tenderer backs out from the offer acceptance of tender, by the competent authority.
10. Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such tender papers.
11. The Block Development Officer, Harichandanpur reserve the right to reject any or all the tenders without assigning any reasons thereof. Other details can be seen in the bidding documents.


 Block Development Officer
 Harichandanpur

Memo No. 635 (1) Date: 23.02.2021

Copy submitted to The Director, Information and Public Relations Department, Govt. Of Odisha, Bhubaneswar for kind information with request to publish the above tender call notice in two widely circulated "Odia Daily news paper" in all odisha edition in shortest minimum space on or before 25.02.2021.

Shalbraj
23/02/2021
Block Development Officer
Harichandanpur

Memo No. 636 (4) Date: 23.02.2021

Copy submitted to PA to Collector, Keonjhar / P.D., DRDA, Keonjhar/ District Planning Officer/DI & PRO, Keonjhar for favour of kind information and necessary action.

Shalbraj
23/02/2021
Block Development Officer
Harichandanpur

Memo No. 637 (18) Date: 23.02.2021

Copy to EXECUTIVE ENGINEER, DRDA Keonjhar/E.E. RWS & S Keonjhar/E.E. RWS&S, Anandpur/E.E., R & B Division. Keonjhar/ E.E., M.I. Division. Keonjhar/ E.E., R.W. Division. Keonjhar/ All BDOs of Keonjhar District for information and necessary action with request to display in their Notice board for wide circulation.

Shalbraj
23/02/2021
Block Development Officer
Harichandanpur

Memo No. 638 Date: 23.02.2021

Copy to DIO, N.I.C., Keonjhar for uploading the detail tender call notice and the bid documents in the official website of Keonjhar i.e. www.kendujhar.nic.in.

Shalbraj
23/02/2021
Block Development Officer
Harichandanpur

Memo No. 639 Date: 23.02.2021

Copy to Office Notice Board and tender file and CP Harichandanpur Block for assist the uploading the DTCN and bid documents at NIC, Keonjhar.

Shalbraj
23/02/2021
Block Development Officer
Harichandanpur