OFFICE OF THE BLOCK DEVLOPMENT OFFICER
ANANDAPUR, KEONJHAR, 758021

PANCHYATI RAJ & DRINKING WATER DEPARTMENT
GOVT. OF ODISHA

DETAILED TENDER CALL NOTICE
(For different work vide TCN no- 272 /2020-21, Dated- 22.02.2021)

For the Year-20240-21



PANCHAYAT SAMIT OFFICE, ANAMNDAPLUR
E-Mail id- ari-anandpuri@nle.in
Phone -943744E632

JENDER CALL NOTICE
No.272/Dt.22.02.2021
Sealed tenders (Percentage Rate) in conformity with the DTCN are invited from the "D / "G Class conliaclors
registared with the State Gowt. for execution of works under Panchayat Samiti, Arandapur as detailed in the lable
below, The tender docurnant (DTCN & BOQ) can be obtained from district NIC Website {www.kendujhar.nic.in)
from Dt- 25.02.2021 to 06.03.2021 till 5.00P.M. The lender document (DTCN & BOGQ) duly signed by the Contractors
should be accompanied with the salf attested photo copy of valid GST Clearance certificate, PAN card, Registralion
Cerllicate and requisite EMD in shape of Demand Draft drawn in favaor of BDO, Anandapur”® payable at "Anandapur”
fram any Mationalized Bank and NSC/ KVP/ Time Deposit duly pledged. The tender document (DTCN & BOQ) should
accompaniad with requisite tender paper cost in shape of Demand Draft drawn in favor of BOO, Anandapur” payable
at "Anandapuf” from any Nationalized Bank, The landers will be received up to Di-08.03.2021.2021 till 5.00 p.m. and
addressad to  O0/Q Block Development officer, Anandapur, Keonjhar, 758021 through Registered/Speed Post The
tender is scheduled fo be opened on Dt 09.03.2021 at 11.00a.m. at Block Conference Hall, OfQ the Biock
Development officer Anandanpur Keonjhar, in presence of the tenderers or thewr autharized representatives All
bidders shall have o submit an affidavit in support of suthenticity of documents! credentials. The detail terms and
conditions can be sean at NIC Website (www.kendujhar nic.in). The name of the work should be writlen an the tep of
the envelope The undessigned reserves the nght to cancel the tender withaut assigning any reason thereof,
sl Eslimated ti | EMD @ R ek
. stimated cost in Cost of Tender Paper {In completion &
No.| MAme of the Work Rs. 1% in Rs Re) Class of
- Contractor
: E [ ] 3 4 6 &
Construction of AWC Threa Manih ¢
1 Bullding at Dudugacn 11,681,329 12000 000,00 D& C Class
| Mini wnder Taratara GP Contractor
‘Construction of AWC Four Manth /
Bullding at Biridiha SO00.00 D& C Class
2 Talaszhi under Kantipal 11.91.329 T Contractor
GP |
Construction of AWC Four Month{ |
i Building at Dimiribandha 11,981,326 12000 BOOC.00 D& C Class
Mini under Taratara GP Cantractar
. Construction of AWE Four Manth !
4 | Building at Manasahi 11,891,329 12000 800000 D& C Class
Minl undsr Taratara GP - Contractor
| Constrection of AWC Faur Manih /
Building at Singha sahi E0O0.00 D& C Class
¥ Minl under Panasadiha 12,686,838 Tl Contractor
GP . — i B
Construction of AWC ﬁ'?ur Month/! |
Bullding at Dumurudiba G000.00 D& C Class
- Mini under Mancharpur 12.55.808 12500 Contractor
GP i
construction of AWC Four Month /
Bullding at Tulasiban| 8000 00 D& C Class
T Mk urider Manohar i 12,556,853 12600 Coantractor
GP
Construction of AWE [ Faur Monih f
Buitding at Buru sahi 00000 D& C Class
g | mini{Ulibasa) under 19 E& 859 12600 Caontractor
Gayalmunda GP
| |




| Construction of AWE | Four Month /
Bullding at Dadhia sahi G000 D& CClass
g mini under Panasadihg 12558489 12600 Contractor
G.P =
Construction of AW Four Month ¢
Building at GO00.00 D& C Class
Ll e 17,455,895 12500 Sl
| under Gayalamunds GP
Construction of awWC Four Month !
Building at G000 D & C Class
i Sanagurunapani Mini 12,55.858 2600 Contractor
under Manoharpur G#
Construction al Awe Four Month /
12 | Bullding at Singinali Min) 11,083,451 12000 600000 D&C Class
= under Budhikud GP Cantractor
Construction of AWwe Four Month /
12 | Building at Badaekatali-| 11,91 329 12000 S0O00_00 D & C Class
under Chakotha GP Contractor
Construction of AWE Four Month /
Buitding at Jamabahali 8000 Q0 L& C Class
14 fedlm urf:1 er Dhakotha 11.91.329 12tao Conltractor
GP
Corstruction of AW Four Manth /
15 | Building at Bandha 11,591,329 12000 GO00.00 D& C Class
| under Dhakotha GP | Contractor
'l. P
X

e

Block Development Ctficer, Anandapur |

Memo No.273/Date-22.02.2021

Copy ta the DIO, NIC, Keonjhar for information and requested to upload the tender call notice and detail tender documents in
the district NIC website for infarmation of the pu blic/prospective bidders.
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Block Development Officer, Anandapur

Memo No.274/Date.22.02.2021

Copy 1o the | & PRO department Govt, of Ddishe ,Bhubaneswar for information and requested to publish the above tender call
notice in two daily widely circulated odia daily news paper all odisha edition in minimum space on 24.02,2021 issues.

E. -

.

——l
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Block Development Office, Anandapur

'\... Y

Memo No.275 Date-22.02.2021

Copy to all fender committes membrers for infarmation and requested to present for opening of the tendars in the glven date,
time & venue.

Block Development Officer, Anandapur



PANCHAYAT SAMIT OFFICE, ANANDAPLR
E-Rtail id- ori-anand puri@aic.in
Phone -3d3 7448632

TENDER CALL NOTICE

Mo, 272 Ot 22 102/2021

"“Eealed fenders (Percentage Rate) in conformity with the DTCN are invited frorm the "D" | "C" Ciass contractars
registered with the State Gowl for execulicn of works under Fanchayat Samitl, Anandapus as detailed In the table
below, The tender document {DTCN & BOQ) can be abtainac from district NIC Website {(www. kendujhar.nic.in}
from Dt- 25.02.2021 to 06.03.2021 till 5.00P.M The tendar documan| (DTCN & BOQ) duly signed by the Contraciors
shauld be accompanied with the salf atested phote copy of vahd ST Cleasance cerlificate. PAN card, Registration
Cerficate and requisite EMD in shape of Damand Draft crawn in favar of B, Anandapur’ payable at "Anandagpur
from any Nationalized Bank and NSC/ KVP/ Time Depost duly pledged The tender decument ([OTCHN & BOQ) should

accompanied with requisile tender paper cost in shape of Damand Dr
a1 “Anandapur’ from any Natipnalized
gddressed o OD Block Developmen
\ender is scheduled to be opensd on Dt 09.03.2021

Developmenl officer Anandanpur Keonjhar in presgnce
idders shall have 1o submit an affidavit in support of guthenticity of documenis! o
conditions can be seen at NIC Websile (www
the envelope. The undersigned reserves tha nig

Bark The tenders will be racav

kendujhar.nic in). The name of the wao
fit to cancel the tender without assigning any reasan thereof.

aft drawn In faver of BDO. Anandapur” payable
ad up to DI-08,03.2021,2021 till 5.00 p.m and
1 officer, Anandapur, Keonjhar, 758021 through Registered/Speed Post. The
at 11.00a.m. at Block Confersnce Hall /0 the Block
of the tenderers or their authorized repraseniatives. All
redentals. The detail terms and
rk should be written on the top of

= | Pariod of
51, Estimated cost in E Cost of Tender Paper (In completion &
No. | Wi ot the Work Rs. 1% in gs Rs) pae Tl ot
) - Contractor
1 _ 2 3 3 4 5 G
Construgtion of AWC Thres Month {
1 | Building st Dudwgaon 11,891,329 {2000 GO00.00 D& C Class
Mini under Taratara GP Contractor
Construction of WG Four Month /
Bullding at Biridiha 6000.00 D & C Class
2 Tatazahi under Kantipsl 11.81.329 12000 Contractor
GP
| Construction of AWC Four Manth ¢
% | Buitding at Dimiribandha 11.91.329 12004 BO00.00 D & C Class
Mini under Taratara GP Cantractor
Constrection of AWE Fauwr Manih
4 | Building st Manasah 11,91, 329 12000 H00 00 DO & C Class
Mieh under Taratasa GP Contractor
Construction af AWE Four Month !
Bullding at Singha sahy BLAG.00 D & C Class
? Mini under Panasadihz 13,3559 12600 Contractor
Construction of AT Four Month
Building at Dumurudibg BO00.0 D& C Class
g | Miniunder Mancharpur 19 55 854 12800 Contractor
GP
Construction of AWC Four Month |
Butlding ol Tulasibani BLO0.00 D & C Class
7 | Mini under Mansharpur 12,565,808 126800 Contractor
38
Construction of AT Four Month /|
8 | Buiding at Bury sahi 12.56899 12600 £000.00 D& C Class
min [Utibasa) under Contractor




Avalmunda GP

“Ci:-neructlnn of AWCE

e

Four Maonth ¢
Building at Dadhla sahi G000 00 DE CClass
9 mirn uEner Fanasadiha 12,55,838 12600 Contractor
G
Construction of AWC Four Manth /
Buliding at B0NC.00 D& C Class
10 Mﬂmgﬂ b 12,55 809 12500 Sesiadbsplogs
under Gayvalamunda GP
| Construction of AWC Four Morth |
Building at HO0D 00 O & CClass
f Sananu?'u rkpani Mini 12,5589 12800 Contractor
under banoharpur GP
Construction af AWC Four Month ¢
12 | Building af Singinali pini 11,893,451 12000 E0O0.-00 D& CClass
|| under Budhikud GP Contractor
| Construction of AWC Four Manth /
13 | Bailding at Badaekatali-i 11,91,329 12000 B000.00 D& C Class
under Ohakothz GE Contractor
Construction of AWC Faur Manih !
Building a3 Jamabzhali &000.00 D & C Class
e Aini under Dhakatha 11.91.328 2000 Contractor
aF
Construction of AWE Four Month !
15 | Building at Bandha 11,91 329 12000 HO00. 00 D & C Class
unger Dhakotha GP | Contractor
{ .
W

Block Development Officer, Anandapur




E: Sealed tenders are invited from the registered Contractors of State Govi, O & D
class contractors in prescribed form 1o be eventually drawn in P.W.D. form no. Fa and
will be received at ofo Block Development Officer, Anandapur up 1o 5.00PM Dated-
05.03,2021 for the works as mentioned in the ANNEXURE-I and will he opened before
the tender commitiee in the presence of the tendercrs or their authorized representatives
at 11L.O0AM on Dated- 09.03.2021. The amount of the estimate is approximately as
mentioned in Calumn no-3 of the ANNEXURE-]

2. The tenderers should please note that the work will have to be completed within
two month commencing from the date of issue of work order. Tenderers are required 1o
submit detail progremme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.-F;, Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Anandapur,

i Tenderers are required (o pay carmest money gt |% of the estimated amount either
in shape of Bank Draft'N.S.C./ Kissan Vikas Patra/ Postal Time Deposit Pass Book!
Deposit Receipt of Scheduled Bank duly pledged to the Block Development Officer,
Anandapur otherwise their tender will not be considered.

The earmnest money will be refunded to the unsuccessful tenderers on application
as per the lerms and cenditions laid down in OP.W.D. Code and the same will he
retained in case of the successful tenderers and will not carry any interest.

4.(a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Anandapur during working hours and days. Complaints at a future
date that the plan and specifications have not been seen can not be entertained. The
contractor may obtain a set of tender documents (DTCN & BOQ) for the work frem districs
HIC Wabsite (www.keonjhar.nic.in). The tender paper cost as mentioned in column no-5 of
ANNEXURE-I should be accompanied along with the tender paper in shape of Demand
draft drawn in favor of Block Development Officer, Anandapur pavble at Keonjhar, The
amount is not refundable. The name of the tenderer and the name of the work are to be
super scribed on the cover.

(b)  All other information”s can be obtained on application to the Block Development
Officer, Anandapur,

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail,

(e} The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay
in receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed
postiCourier do not reach in the Block Development Officer. Anandapur by the
scheduled date and time, their offers will not be considered on any account even if the

[ =1
—
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tender documents were dispatched by the tenderers before the due date. The cost of
registration will be borne by the intending tenderers,

3. The Block Development Officer, Anandapur reserves the right to reject any or all
the tenders received without assigning any reasons there of.

1. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ 1 (One percent) of the tendered amount. So that the eamest
maoney and initial security deposit will be 2% of the tendered amount as shown in clause
3 above and sign the agreement in the P.W.D, Form No.-F; (Schedule XLV No.-61}) for
due fulfillment of contract in the office of the Biock Development Ofticer, Anandapur,

The security deposit, together with the carnest money and the amount withheld
according to the provision of F agreement shall be retsined as security deposit for the
fulfillment of this contract, Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the carnest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development Officer,
Anandapur shall be foundation of rights of the parties and the contract shall be deemed to
be incomplete until the agreement has first been signed by the contractor and then by the
praper officer authorized 1o enter into the contract of behalf of the Government. The
department will accept the security deposit in the form of N.5S.C., N.D.C,, Postal Time
Deposit Pass Book duly pledged to Block Development Officer, Anandapur and in no
other form. In case of tenderers who have made fixed deposits, action will be taken to
degrade them if they decling to sign the agreement within the period as in above case.

E The rates should be guoted in words and figures and the units in words in the
respective BOC of the work otherwise the tender will be liable for rejection. In case of
discrepancy between words and figures, the words shall prevail and in case of
discrepancy between unit rate and total, the unit rate shall prevail. The rates should be
quoted in Rupees and Paise, but not in Rupees and annas. The tender shall be written
legibly und free from ecrasures. overwriting’s or conversation of figures. Corrections
where unavoidable should be made by scoring out initialing dating and rewriting. The
tender should alse show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All logal taxes inclusive of State Sales Tax & Income Tax. Ferry
& Tollage charges and Octroi Taxes are to be paid by Contracior.

9, The tender may not, at the discretion of the competent authority, be considered
unless accompanied by atiested copies of Sales Tax clearance centificate, non assessment
certificate. non assessment certificate as the case mav be and the original certificate
produced before the Block Development Officer. Anandapur at the time of opening of the

tender. o

3
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0. If the contractor removes any materials or stock so supplied t him from the site
af work with a view of disposing of the same dishonestly, he should in addition to any
ather liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered [rom any sum that may then or at any
time there after become diie 1o the contractor or from his security or from the proceeds of
sales thereof.

[l. The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman™ compensation Act, VI of 1023 on account of the
workmen being emploved by him and the full amount of compensation paid will be
recovered from the contractor.

12, Everv tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract Lo make stich
increase in the quantities or items of work mentioned in the scheduled attached to the
wender natice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule, The sc hedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
nvalidate the contract and no extra monetary compensation will be entertained.

Diepartment will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required
for the work vide Government of Odisha Finance Department Memo No.-48443 / F
Code- 46 / 95 dated 11.12.1995.

13. Al reinforced cement conerete work should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 130 Keg! Cm2/
200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test condueted in accordance
with 1: S-456 & 516 using 12mm. to 20mm, size hard black crusher broken aranite chips.
(20mm size not to exceed 25%)

14, Shuitering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or alte rmatively
steel shuttering and centering may be used.

15, Forthe purpose of jurisdiction in the event of dispute if any the contract should be

deemed 1o have been entered into within the State of Odisha and it is agrecd that neither
partly to the contract at any place outside the State of Odisha

CONTRACTOR BDO, Anandapur
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16.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground upto | 5m wide trom the
building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.

17.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted o any other agency by the department
at any time during the progress of the work.

18, The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in their
DpinLen.

9. The contractor will have 1o arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arangements for night work whenever necessary at his own cost.

20, Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,
level pillars profiles and enching and leveling ground where required. The rates quoated
should be for finished items of wark inclusive of these incidental items of work,

21, All the guantities mentioned in the schedule are combined for ground floor and
multifleors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

22 Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be maching mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps ete. for the purpose,

23, it should be understood clearly that no claim what so ever will be emertained

74, The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1937 .

25, Tenders are required to abide by the fair wage clauses as introduced by the
Crovernment,

26, The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the
clauses No.13 and the contractors shall use such materials without any controversy oF
dispute on that account. The rate of such materials will be at stock issue rates fixed by the

departmental plus storage charges or market rates whichever is higher,
- i
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2 The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the
work due 1o reason whatsoever and cost of such matenals will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher,

28, ['he contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machinenes such as pumps etc. required for the
efficient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

29, The contractor will have to submit to the Block Development Officer, Anandapur
monthly retum of fabour bath skilled and unskilled emploved by him on the work.

30.  The tenderers are required to go through each clause of P.W.D. Form No.-F;
carefully in  addition to  clauses  mentioned  herewith  before  tendering

31.  No part of the contract shall be sublet without written permission of Block
Development Officer, Anandapur or transfer be made by power of attorney authorizing
others to receive payment on the contractor’s behalf,

32, No tender documents will be sold to the intending contractor afier the last date
stipulated for sale of tender paper.

33, If further necessary information is required Assistant Engineer, Anandapur Block,
Keonjhar will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions,

34,  Cement shall be used by bags and weight of cubic meter of cement being taken as
i4.42q1l.

35, In the event of any delav due to Department in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, reasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be furnished by the contractor in the prescribe Performa along with the
application for extension of time submitted by him,

36,  “Before issue of the above materials to him the comractor shall furnish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials,
I'he Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor enly alier the materials supplied to him are fully utilized in the
works and cost thereof recovered from his hillis) in full. If the matenals are partly
utilized the unutilized materials are returned by him to the Department in full and in good

i i
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conditions and receipt thereof duly acknowledged by the concerned Departmental
Orficer”,

37.  No contractors will be permitted to fumish their tenders in their own manuscript
papers.

38, Every tenderer is expected before quating his rates to inspect the site of proposed
works. He should also inspect the quarries and satisfy himself about the gquality,
availability of materials medical aids labor food swifs e, and the rates should be
inclusive of all items of works. In every case the materials must comply with the relevant
specifications and samples of stone metals chips ete. and other materials to be used are to
he deposited in sealed bags duly labeled nothing the name of quarry under dated initials
by the tenderer for approval of the Block Development Officer, Anandapur.

39, Government will not however after acceplance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available.

40, All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by Assistant Engineer. Anandapur Block. Keonjhar,
before they are used on the work.

41, I'he tender containing extrangous conditions not covered by the tender call notice
are liahle for rejection.

42.(a) The contractor shall have to fumish a certificate in the prescribed proforma
enclosed herewith along the tender to effort that he is not related to any officers of Block

Development Officer, Anandapur, Keonjhar.
by  CERTIFICATE OF NO RELATIONSHIFP

| / We herchy certify that | / We am / are not related to any officers of Block
Development Officer, Anandapur, heonjhar, 1/ We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the forfeiture of
EM.D, and total security deposit and |/ We shall be fable 1o make good of the loss or
damage resulting from such cancellation.

| / We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

g e Signature of Tenderer

—
——— T
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43.  All the tenders received will remain valid for a period ninety days from the date
of receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

4. Afler completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire cost of
such test

45, Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (¢) List of works executed in their prescribed proforma
enclosed herewith along with the tender.

46, GOVERNMENT OF ORISSA FINANCE DEPARTMENT

1 {Memo No.-48443 ¢ F-Caode-46 / 95 dated 11,12.1995 regarding *Discontinuance
of the system of procurement of stock by Engineering Department”).

2, With a view to avoiding these situations Govt, have been pleased o decide that
with effect trom 1,4.96 there will no purchase of department store materials nor booking
of materials to show utilization of budget provision, It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement,
steel etc. are easily and abundantly available at places, there will be no difficulty for
contractors to procure the same. Therefore the future agreement with the contractors shall
be executed accordingly and necessary modification (o the agreement from may be made.
In case where agreement have already been executed for department supply of materials,
efforls should be made to fulfifl the same by utilization to the existing stores and also
through mter divisional and even inter depariment transfer of stores. For utilization of the
surplus materials, agreements may however be made for supplying of materials to the
extent available. In this way the existing materials should be exhausted,

3 Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
atilizing the same in future works.

I -

T
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Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by the

contractors conform to the standard specifications.

S.4a) Cerificate of list of works in hand.
1/ We do hereby certify that at present the following works are in my / our hand.

CONTRACTOR

! Approximate
Period in value of Depatrisil
which the work done :
Sl Particulars of works :::hm::-]: T work is against cach I.El:k:r WE]Fh
Mo, mow in hand, O | stipulated to | work on the 1-,; wnrk is
be completed date of mg:taken
{in months) | submission G
of Tender. |
: £ 3 4 3 | o
BIDMD, Anandapur




I We also note that, non submission of this certificate will render my / our tender
liable for rejection,

(h}  CERTFICATE OF THELISTOF T & P

1 ¢ We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders,

(1)

(i)

(i)

{iv)

(v =

G
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(i)
{vii)

|/ We also note that, non submission of this certificate will retider my / our tender
liabte for rejection.

BN e Signature of Tenderer

(el CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ We do hereby centify that the following works have been executed by me / us

in the past,

Name of Pertod of Whether the
. Particulars of Approximate | Department works were
Sl R p i commencement
works already amount of | under which : . | completed
No. _ e and periodof |, .
execuled. each work, the works . in stipulated
completion. :
B executed. period.
2 L] 4 5 &

47,

43,

44,

Gt}

[/ We alsa note that, non submission of this centificate will render my / our tender
lHable for rejection.

Letters ete. found in the tender box mising or lowering rates or dealing with any
point in connection with the tender will not ke considered,

All reinforced cement concrete works like lintels, column, heam chajja, roof skab
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

Al their opinions quote reasonable rates for each item of the work carefull v 50 that
the rate for one item should not be unworkably low and others too high, (Also see clause
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apprentices will be selected by the Chief Engineer (R&B) Orissa, The stipend to be paid
to the apprentices should not be Jess than Rs.200 and Rs. 150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of emplovment
will commencement within one months of the date of issue of work order and would last
tll the date when 90% of work is completed. Number of spprentices employed should he
fixed by Chiel Engincer in any manner so that the total expenditure does nut exceed | %4
of the tendered cost of the work {vide works & Transport Department, Letter No.-1733],
Dt-12.08. 1966),

2. The tenderer shall besr cost of various Incidental sundries and contingencies
necessitated by the work falling within following or similar category.

{a) Rent, rovalties and other charges of materials octrof duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent wil
however be pavable to Government far temporary cecupation of land or owned by
Gavernment at the site of the work.

(b} Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on 1o the satisfaction of the local health authorities

i) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

{d) Fees and dues hired b ¥ Municipal. Canal and water supply authorities.

e Suitable equipments and wedring apparatus for the labourers engaged In risky
operution.

(£} Suitable fencing barriers signals including paraffin and elecirical signal where
necessary at works and approaches in order 1o protect the public and emplovees from
accidents,

gl Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due o operation
or Workmen's compensation Aet.

(h)  The contractor has to armange sdequate lighting arrangements for night works
wherever necessary at his own cost.

L
. i
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(£} The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

52, 2,10%% of the gross amount of the bill and surcharge as applicable will be
deducted from the contractor’s bill tewards Income Tax.

53, The contract value of Rs.1.00 Lakh and above the sale tax will be deducted (@ 4%
from the bill of contractor.

3. Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
Hcence from licencing suthority of labour department.

a3, The KB brick should be well burnt and of good gualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

S, When department machinery will be uvtilized in the work by the contractors
necessary and prevailing hire charges as fixed by the depantments will be recovered from
the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Anandapur.

=4 Under no circumstances interest in chargeable for the dues or additional dues. if
any payahle for the waork.

58.  If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of with
holding the dilferential cost between the smount of low rated items and corresponding
gstimated amount from their payment due against other item 1l such low rated ilems are
completed in full #n as approved specilication,

%, Mfs OLB.C.C. Lid. shall be allowed a price preference to the extent 3% on lowest
tendered amouont where the tender is not lowest provided they express willingness to
exccute the work after reduction of rates by negatiation.

6. Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer™s estimate of the cost of work to be performed under
the contract, the officer inviting the bid may require the bidder 10 produce detailed price
analysis Tor any or all items of the bill of quantities which are quoted 10% below the
estimated rates to demonstrate the internal consistency of those prices with the
construction methoeds and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount of the performance security set forth
be increased at the expense of the successful bidder to a fevel sufficient to protect the
Engineer-in-Charge against financial loss in the event of default of the successful bidder
under the contract. If the contractor fails 10 do these items of work, the amount so

i -
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turnished as additional performance security will be forfeited in addition to the other
penal clauses, if any, o be imposed,

(i In order to assess the amount of additional performance security, items for
which the quoted priceis) is / are below 10% of the corresponding estimated
costs shall be taken into consideration. The amount shall be determined as
follows Additional performance security = difference of 9% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is 1044 less than the estimated cost.

iii) IF the quoted rate(s) of the price bid is / are found 1o be front loaded. i.e the
items to be carried out in the beginning of the contract are quoted 25% higher
than the estimated rates; the bid shall be evaluated as unbalanced bid snd
additional performance security of 102 shall be retained on the amount of
those jlems.

(i) The additicnal performance security as per clause shall be furnished by the
bidder before execution of the agreement in the form of NSC/ KVE POTD
pledged in favour of Block Development Officer, Anandapur, Keonjhar in
shape of Fixed Deposit Receipt at any schedule bank, which will be over and
above the pertormance security,

61,  Affidavit to be furnished by the contractor at the time of submitting of Tender
abuut the authentication of Tender documents including Bank Guarantee,

An alfhidavit shall be furnished by the contractor at the time of submission of
lender papers about the awthentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, di-08.06.04, concurred by
Law Department Finance, vide their ULO.R, Nao.-1242, dt-05.08.03 and Wo.-193/'WF-1,
dt-14.03.04 respectively)

62, Clauses for site engineer and road furniture et in DTCN / Agreement.

In Works depanment Letter No.~10407, dt.-25.06.2004, the agencies executing
miajor works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07,.2004.

¥ An engineering personnel of the executing agency should be present at work
site ot the time of visit of Inspecting Officers in the rank of Executive
Engineer, DRDA /Asst. Engineer, Anandapur block,

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year ete as per the direction of Engg- in- Charge.

Total Clauses Only,
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Assistant Engincer,

Anandapur Block.
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