

GOVERNMENT OF ODISHA

**PANCHAYATIRAJ AND DRINKING WATER
DEPARTMENT**



BID DOCUMENT

FOR TENDER CALL NOTICE NO.02/2021-22

**OFFICE OF THE PANCHAYAT
SAMITI, SAHARAPADA**

Name of the work :- Construction of Elementary and
Secondary School Building.

**DISTRICT RURAL DEVELOPMENT AGENCY,
KEONJHAR**

**GOVT. OF ODISHA
PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT
PANCHAYAT SAMITI, SAHARAPADA**

- 1.Name of the Works: :- Construction of Elementary and Secondary School Building.
- 2.Total No. Of Works: 47 Nos
- 3.Approximated Estimated Cost: Mention in column no "4" of Detail Tender call Notice.
- 4.Class of Contractor: "D & C" &"C& B"
- 5.Period of Completion: As per column no "8" of Detail Tender call Notice
- 6.Date of sale of Tender Paper: - *Dt. 07.06.2021 to 21.06.2021 during office hour.*
- 7.Last date of receipt of Tender Paper: - *Dt. 21.06.2021 till 5.00 PM.*
- 8.Date and time of Opening of Tender Paper: - *Dt.22.06.2021 at 11.30 AM.*

The details can be seen from the website <http://www.keonjhar.nic.in> and from the DTCN.

OFFICE OF PANCHAYAT SAMITI, SAHARAPADA

Letter No: 4/34 /Date: 02.06.21

DETAIL TENDER CALL NOTICE 02/BDO-SAHARAPADA 2021-2022

1. The Block Development Officer, SAHARAPADA invites sealed percentage rate tenders in single cover system on behalf of Governor of Odisha from registered and eligible class of civil contractor of the state P W D (R&B)/Water Resources/Rural Works/M.I./C.P.W.D for the following work eventually to be drawn up in the P.W.D P-1 forms in conformity with the Detailed Tender Call Notice.

| Sl. No | Name of the Work with Location | Scheme | Est. Cost Put to Tender (Rs.) | EMD to be Deposited 1% (Rs.) | Cost. Of Tender Document(Non-refundable) (Rs.) | Class of Contractors | Time of Completion |
|--------|---|--------|-------------------------------|------------------------------|--|----------------------|--------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| 1 | Construction of 2(two) Additional Class Room at SILIPADA UGME School in Silipada G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 2 | Construction of 2(two) Additional Class Room at BEGANA ME School in Silipada G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 3 | Construction of 2(two) Additional Class Room at SANKHUA ME School in Sankhua G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 4 | Construction of Boundary wall at Sankhua ME School in Sankhua GP | OMBADC | 982869/- | 9829.00 | 4000.00 | "D" & "C" | 4 (Four) calendar months |
| 5 | Construction of 2(two) Additional Class Room at BARATUNIA UGME School in Barbil G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 6 | Construction of 2(two) Additional Class Room at TANDO UGUP School in Saharpada G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 7 | Construction of Boundary wall at TANDO UGUP School in Saharpada G.P. | OMBADC | 1121477/- | 11215.00 | 6000.00 | "D" & "C" | 4 (Four) calendar months |
| 8 | Construction of 2(two) Additional Class Room at SULOCHANA UP(ME) School in Raidiha G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 9 | Construction of 2(two) Additional Class Room at MALLARPADA UGME School in Mallarpada G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 10 | Construction of Boundary wall at MALLARPADA UGME School in Mallarpada G.P. | OMBADC | 860113/- | 8601.00 | 4000.00 | "D" & "C" | 4 (Four) calendar months |
| 11 | Construction of 2(two) Additional Class Room at OSTAJODI UGUP School in Machhagarh G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 12 | Construction of 2(two) Additional Class Room at DHANABENI UP School in Kapundi G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 13 | Construction of 2(two) Additional Class Room at CHUTIAPOSI PUP School in Kapundi G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 14 | Construction of 2(two) Additional Class Room at BUDHIPAT ME School in Goras G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 15 | Construction of 2(two) Additional Class Room at DIGIPOSI UGUP School in Digiposi G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 16 | Construction of 2(two) Additional Class Room at BANABIR UGME School in Dalapaka G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |

| | | | | | | | |
|----|--|--------|-----------|----------|---------|-----------|--------------------------|
| 17 | Construction of 2(two) Additional Class Room at TAVASARUA UGUP School in Barbil G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 18 | Construction of 2(two) Additional Class Room at MATIAGUNI UGUP School in Barbil G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 19 | Construction of 2(two) Additional Class Room at DROUPADI ME School in Barbil G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 20 | Construction of Science lab room at Droupadi High School, Barbil in Barbil GP | OMBADC | 1420239/- | 14202.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 21 | Construction of 2(two) Additional Class Room at KAMARMARA UGME-I School in Machhagarh G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 22 | Construction of 2(two) Additional Class Room at KAMARMARA UGME-II School in Machhagarh G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 23 | Construction of 2(two) Additional Class Room at GAJAPATHAR UP(ME)-I School in Damahuda G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 24 | Construction of 2(two) Additional Class Room at GAJAPATHAR UP(ME)-II School in Damahuda G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 25 | Construction of Additional Class Room at GAJAPATHAR High School in Damahuda GP | OMBADC | 1015058/- | 10151.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 26 | Construction of 2(two) Additional Class Room at BILLA ME-I School in Baikala G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 27 | Construction of 2(two) Additional Class Room at BILLA ME-II School in Baikala G.P. | OMBADC | 1367487/- | 13675.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 28 | Construction of Boundary Wall at BILLA ME School in Baikala GP | OMBADC | 1070718/- | 10707.00 | 6000.00 | "D" & "C" | 4 (Four) calendar months |
| 29 | Construction of Boundary Wall at BILLA RAMACHANDRAPUR High School in Baikala G.P. | OMBADC | 978853/- | 9789.00 | 4000.00 | "D" & "C" | 4 (Four) calendar months |
| 30 | Construction of Science Lab Room at Billa Ramachandrapur High School in Baikala GP | OMBADC | 1420240/- | 14202.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 31 | Construction of Additional Class Room at BALABHADRAPUR PUP School in Barbil GP | OMBADC | 1999941/- | 19999.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 32 | Construction of Science Lab Room at GOPABANDHU HIGH SCHOOL, Jamuda in Malarpada GP | OMBADC | 1420241/- | 14202.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 33 | Construction of Additional Class Room at GOPABANDHU HIGH SCHOOL, Jamuda in Malarpada GP | OMBADC | 2014011/- | 20140.00 | 6000.00 | "B" & "C" | 6 (Six) calendar months |
| 34 | Construction of Additional Class Room at MACHHAGARH HIGH SCHOOL in Machhagarh GP | OMBADC | 3158886/- | 31589.00 | 6000.00 | "B" & "C" | 6 (Six) calendar months |
| 35 | Construction of Additional Class Room at UDAYPUR HIGH SCHOOL in Udaypur GP | OMBADC | 2014011/- | 20140.00 | 6000.00 | "B" & "C" | 6 (Six) calendar months |
| 36 | Construction of Boundary wall at UDAYPUR HIGH SCHOOL in Udaypur GP | OMBADC | 978868/- | 9789.00 | 4000.00 | "D" & "C" | 4 (Four) calendar months |
| 37 | Construction of Science Lab Room at MACHHAGARH HIGH SCHOOL in Machhagarh GP | OMBADC | 1420239/- | 14202.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |

| | | | | | | | |
|----|---|--------|-----------|----------|---------|-----------|--------------------------|
| 38 | Construction of Science Lab Room at SAHARPADA HIGH SCHOOL in Saharpada GP | OMBADC | 1420240/- | 14202.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 39 | Construction of Additional Class Room at SAHARPADA HIGH SCHOOL in Saharpada GP | OMBADC | 1015058/- | 10151.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 40 | Construction of Boundary wall at SAHARPADA HIGH SCHOOL in Saharpada GP | OMBADC | 978853/- | 9789.00 | 4000.00 | "D" & "C" | 4 (Four) calendar months |
| 41 | Construction of Additional Class Room at MGM HIGH SCHOOL, Khajurdiha in kapundi GP | OMBADC | 1015058/- | 10151.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 42 | Construction of Additional Class Room at BISOIPAT ME SCHOOL, Tendra in Tendra GP | OMBADC | 1999944/- | 19999.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 43 | Construction of Additional Class Room at DUAGHAT UP SCHOOL, Khajirapat in Khajirapat GP | OMBADC | 1999929/- | 19999.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 44 | Construction of Additional Class Room at BAIKALA ME SCHOOL in Baikala GP | OMBADC | 1997809/- | 19978.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 45 | Construction of Additional Class Room at KUNDALA PUP SCHOOL in kandala GP | OMBADC | 1997809/- | 19978.00 | 6000.00 | "D" & "C" | 6 (Six) calendar months |
| 46 | Construction of Boundary wall at DIGIPOS HIGH SCHOOL in Digiposi GP | OMBADC | 978854/- | 9789.00 | 4000.00 | "D" & "C" | 4 (Four) calendar months |
| 47 | Construction of Boundary wall at JUMEIN UGUP School in Khajirapat GP | OMBADC | 900820/- | 9008.00 | 4000.00 | "D" & "C" | 4 (Four) calendar months |

Terms and Conditions:

1. **Cost of Tender paper** :The Tender specification can be obtained from the office of the Block Development Officer, SAHARAPADA on payment towards the cost of Tender papers as mentioned above (Non-Refundable) in shape of Bank Draft or Demand Draft only (No other modes will be entertained) drawn in favour of Block Development Officer, SAHARAPADA in any Nationalized Bank having its branch at Keonjhar on any working day from 07.06.21 to 21.06.2021 for the above work.

2. **Sale of Tender papers** : The Tender documents will be sold from 07.06.21 to 21.06.2021 at Block office SAHARAPADA between 10.00 A.M to 5.00 P.M on working days only.

3. **Date of receipt and mode of submission of Tender papers** : The Tenderers have to submit the sealed tender papers in complete shape through **Registered Post/Speed post** only, by directly sending it to the B.D.O, SAHARAPADA in his official postal address. The last date of receipt of tender papers is 21.06.2021 up to 5.00 P.M. The undersigned will not be responsible for postal delay if any or non receipt of the papers in time. **The tenders must superscribe the name of the work/project on the sealed envelope.**

4. **Date of Opening of Tender Paper** : The tender paper shall be opened on 22.06.2021 at 11.30 A.M in the presence of the tenderers or their authorized representative having written authorization for the purpose and the tender committee.

5. **Documents to be attached**: The following document should be furnished with the tender papers failing which the tender will be liable to rejection.

(a) **An affidavit regarding " Bid Security Declaration"**

(b) Self attested copy of Contractor Registration Certificate.

(c) Self attested copy of PAN card and Certificate of GSTIN.

(d) Original money receipt granted by B.D.O, SAHARAPADA towards cost of tender papers.

(e) Self attested copy of cast certificate issued by competent authorities in case of SC/ST contractors desirous of availing preference.

(f) The bidders have to produce an original affidavit in support of the authenticity of documents attached with the tender papers.

(g) Joint venture consortium agreements are not allowed to participate in tender.

6. Shortfall of any required document(s) and Tender paper is liable for rejection.

7. **Additional Performance Security Deposit** : The affidavit in lieu of APS will be submitted by the successful bidder for the cost of less quoted in percentage of the amount put to tender before the signing of the agreement of the contract.(Vide Works

Department Letter No.-14459/ W Date-20.09.2018, Govt. of Odisha, Works Department.) As per office memorandum 4559(15.04.2021 of Works Department, Govt. of Odisha modification to APS will be followed as detailed below-

| SL. NO | Range of Difference between the estimated cost put to tender and Bid Amount | Additional Performance Security to be deposited by the successful Bidder |
|--------|---|--|
| 1 | Below 5% | No Additional performance Security |
| 2 | From 5% and above and below 10% | 50% of (between estimated cost put to tender and Bid Amount) |
| 3 | From 10% and above | 150% of (between estimated cost put to tender and Bid Amount) |

8. Submission of more than one tender paper by abider for single work will be liable for rejection of all such tender papers.

9. **Forfeiture** : The EMD amount will be forfeited, if the tenderer backs out from the offer acceptance of tender, by the competent authority.
 10. If the rate coated by the bidder is more less than (14.99% less) of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is coated at 14.99% (**Decimal up to two numbers will be taken for practical purpose**) less than the estimated cost. The tendered accepting authority will finalized the tender through a transparent lottery system where all bidder/ authorized representatives. The concern Block Development Officer and the Tender Committee will remain present.

11. The Block Development Officer, SAHARAPADA reserve the right to reject any or all the tenders without assigning any Reasons thereof. Other details can be seen in the bidding documents.

Memo No 4135 /Date: 02.06.21


 Block Development Officer
 SAHARAPADA


Copy submitted to PA to Collector, Keonjhar / P.D., DRDA, Keonjhar/ District Planning Officer/DI & PRO for favour of kind information and necessary action.

Memo No 4136 /Date: 02.06.21


 Block Development Officer
 SAHARAPADA


Copy submitted to the Director, I&PR Dept., Odisha, Bhubaneswar for publication of the tender call notice for one day.

Memo No 4137 /Date:


 Block Development Officer
 SAHARAPADA

Copy to EXECUTIVE ENGINEER, DRDA Keonjhar, E.E RWSS Keonjhar/E.E., R & B Division, Keonjhar/ .E., M.I. Division, Keonjhar/ E.E., R.W. Division, Keonjhar/ All BDOs of Keonjhar District for information and necessary action with request to display in their Notice board for wide circulation.

Memo No 4138 /Date: 02.06.21



 Block Development Officer
 SAHARAPADA

Copy to N.I.C., Keonjhar for uploading the detail tender call notice and the bid documents in the official website of Keonjhar i.e. www.kendujhar.nic.in.

Memo No 4139 /Date: 02.06.21


 Block Development Officer
 SAHARAPADA

Copy to Office Notice Board and tender file and CP ,SAHARAPADA Block for assist for uploading the DTCN and bid documents at NIC, Keonjhar.


 Block Development Officer
 SAHARAPADA