OFFICE OF THE BLOCK DEVLOPMENT OFFICER
ANANDAPUR, KEONJHAR, 758021

PANCHYATI RAJ & DRINKING WATER DEPARTMENT
GOVT. OF ODISHA

DETAILED TENDER CALL NOTICE
(For different work vide TCN No - 1041/ Dated- 22.06.2021)

For the Year - 2020-21




PANCHAYAT SAMIT OFFICE, ANANDAPUR
E-Mail id- ori-anandpur@nic.in
Phone -9437448632

TENDER CALL NOTICE

No.1041/Dt.22.06.2021

Sealed tenders (Percentage Rate) in conformity with the DTCN are invited from the "D" / "C"/"B"/"A” Class contractors
registered with the State Govt. for execution of works under Panchayat Samiti, Anandapur as detailed in the table below. The
tender document (DTCN & BOQ) can be obtained from district NIC Website (www.kendujhar.nic.in) from Dt- 28.06.2021 to
07.07.2021 till 5.00P.M. The tender document (DTCN & BOQ) duly signed by the Contractors should be accompanied with the self
attested photo copy of valid GST Clearance certificate, PAN card, Registration Certificate. The tender document (DTCN & BOQ)
should accompanied with requisite tender paper cost in shape of Demand Draft drawn in favour of BDO, Anandapur” payable at
“Anandapur” from any Nationalized Bank. The tenders will be received up to Dt-07.07.2021 till 5.00 p.m. and addressed to 0/O
Block Development officer, Anandapur, Keonjhar, 758021 through Registered/Speed Post. The tender is scheduled to be opened on
Dt.08.07.2021 at 11.00a.m. at Block Conference Hall, O/0 the Block Development officer, Anandapur, Keonjhar in presence of the
tenderers or their authorized representatives. All bidders shall have to submit an affidavit in support of authenticity of documents/
credentials. The detail terms and conditions can be seen at NIC Website (www.kendujhar.nic.in). The name of the work should be
written on the top of the envelope. The undersigned reserves the right to cancel the tender without assigning any reason thereof.

“Bidder security declaration “should be furnished clearly as per latest circular No.5984/W/Dt.27.04.2021 of Works

Deptt. Govt. of Odisha so as to avail exemption of EMD.
Period of
* A
o Name of the Work ARV Pak b EMD @ 1% inRs Sast ol Taader completion & Class
No. Tender Paper (In Rs)
of Contractor
1 2 3 4 5 6
Construction of Addl. Class Room, Toilet, EMD exempted
Sc;‘encre.lr.ab ,tBound;ry_:_Nall at S.(I;J;:ngh " 5;;}d49}0 ” Six Month /
Of School, Taratara under Taratara G.P. 44,95,167/- % doil : 'c.k A 6000.00 B & A Class
04.21 of works Contractor
Deptt.
Construction of AWC Building at Khadibil 11,94,325/- EMD exempted
Uppar Sahi Mini under Bailo GP. \nsde - ;5 Six Month /
(3% L.No.59 f4,th.k , 000.00 D & C Class
04.21 of works Contractor
Deptt.
<
R W S T '
Block Development Officer, Anandapur

Terms and Conditions:
1. Date of receipt and mode of submission of Tender papers: The Tenderers have to submit the sealed tender papers in complete
shape through Registered Post/Speed post only, by directly sending it to the B.D.O, Anandapur in his official postal address. The
last date of receipt of tender paper is 07.07.2021 up to 5.00 P.M.The undersigned will not be responsible for postal delay if any or
non receipt of the papers in time. The tenders must super scribe the name of the work/project on the sealed envelope.
2. Date of Opening of Tender Paper: The tender paper shall be opened on 08.07.2021 at 11.00 A.M in the presence of the
tenderers or their authorized representative having written authorization for the purpose and the tender committee.
3. Documents to be attached: The following document should be furnished with the tender papers failing which the tender will be
liable to rejection.
(a) An Affidavit regarding “Bid Security Declaration”
(b) Self attested copy of Contractor Registration Certificate.
(c) Self attested copy of PAN card/Certificate of GSTIN.
(d) Self attested copy of cast certificate issued by competent authorities in case of SC/ST contractors desirous of
availing preference.
(e) The bidders have to produce an original affidavit in support of the authenticity of documents attached with the tender
Papers.
(f) Joint venture consortium agreements are not allowed to participate in tender.




4, Shortrall oT any required aocument(s) and |ender paper Is liable for rejection.
5. Additional Performance Security Deposit: The affidavit in lieu of APS will be submitted by the successful bidder for the cost of

less quoted in percentage of the amount put to tender before the signing of the agreement of the contract. (Vide Works
Department Letter No.-14459/W Date-20.09.2018, Govt. of Odisha, Works Department.) As per office Memorandum No 4559
Dated 05.04.2021 & office Memorandum No 5992/ Dt. 27.04.2021 of works Deptt. Govt. of Odisha modification to APS will be
followed as detailed below:-

Sl. | Range of Difference between the | Additional Performance Security to be deposited by the successful
No | estimated cost put to tender and Bid | Bidder
|| Amount

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of ( Difference between estimated cost put to tender and Bid
Amount)

3 From 10% and above 150% of ( Difference between estimated cost put to tender and Bid
Amount) .

6. Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such tender papers.
7. The Block Development Officer, Anandapur reserve the right to reject any or all the tenders without assigning any Reasons

thereof. Other details can be seen in the bidding documents.

8. If the rate quoted by the bidder is more less than (14.99% Less) of the tendered amount, then such a bid shall be rejected and
the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99%

(Decimal up to two numbers will be taken for practical purpose) less than the estimated cost, the tendered accepting authorities
will finalize the tender through a transparent lottery system where all bidders/authorized representatives, the concerned Block
Development Officer and the tender committee will remain present.

Memo No. 1042 /Dt.22.06.2021

Copy to the DIO, NIC, Keonjhar for information & necessary action and requested to kindly upload the tender call
notice and detail tender documents in the district NIC website for information of the public/prospective bidders.

e e
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Block Development Officer, Anandapur

Memo No.1043/Dt.22.06.2021
Copy to the | & PR Department Govt. of Odisha ,Bhubaneswar for information and requested to kindly publish the
above tender call notice in two daily widely circulated odia daily news paper all odisha edition in minimum space

on28.06.2021issues. Both hard & soft Copy enclosed. e ——
e o

Block Development Officer, Anandapur

Memo No.1044/Dt.22.06.2021
Copy to All Members of Tender committee for information and requested to present at the time of opening of the
tenders as per the date, time & venue fixed. —

"—}_-—',,'_.._f-“l-h

Block Development Officer, Anandapur



Sealed tenders are invited from the registered Contractors of State Gowvt. D, C,B
& A class contractors in prescribed form to be eventually drawn in P,W.D. form No. F,
and will be received at o/o Block Dey elopment Officer, Anandapur up to 5.00PM Dated-
07.07.2021 for the works as mentioned in the TCN and will be opened before the tender
committee in the presence of the tenderers or their authorized representatives at [1.00AM
on Dated-08.07.2021. The amount of the estimate s approximately as mentioned in
Column no-3 of the ANNEXURE-.
2. The tenderers should please note that the work will have to be completed within
Four month commencing from the date of Issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P, W.]). Form No.-F,. Without these programmes of
works, the tender wil] be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Anandapur,
3. The EMD Exempted Vide Circular No, 5984/W/Dt. 27.04.2021 of Works
Department. Only the “Bidder Security declaration” should be furnished clearly as
per the Latest Circular No. S984/W/D. 27.04.2021 of Works Department of Govt, of
Odisha so as to avai] exemption of EMD®”.

4.(a) The plan & Specification for the work can be seen at the office of the Block
Development Officer, Anandapur during working hours and days. Complaints at a future
date that the plan and specifications have not been seen can not be entertained, The

The amount is not refundable. The name of the tenderer and the name of the work are to
be super scribed on the cover.

(b) All other information’s can be obtained on application to the Block Development
Officer, Anandapur,

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay
in receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed
post/Courier do not reach in the Block Development Officer, Anandapur by the
scheduled date and time, their offers wil] not be considered on any account even if the
tender documents were dispatched by the tenderers before the due date. The cost of
registration will be borne by the intendin g tenderers,

S. The Block Development Officer, Anandapur reserves the right to reject any or al|
the tenders received without assi gning any reasons there of.

BDO, Ananda pur
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6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ 1 (One percent) of the tendered amount. So that the earnest
money and initial security deposit will be 2% of the tendered amount as shown in clause
3 above and sign the agreement in the P.W.D. Form No.-F; (Schedule XLV No.-61) for
due fulfillment of contract in the office of the Block Development Officer, Anandapur.

The security deposit. together with the earnest money and the amount withheld
according to the provision of F> agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development Officer,
Anandapur shall be foundation of rights of the parties and the contract shall be deemed to
be incomplete until the agreement has first been signed by the contractor and then by the
proper officer authorized to enter into the contract of behalf of the Government. The
department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time
Deposit Pass Book duly pledged to Block Development Officer, Anandapur and in no
other form. In case of tenderers who have made fixed deposits, action will be taken to
degrade them if they decline to sign the agreement within the period as in above case.

7 The rates should be quoted in words and figures and the units in words in the
respective BOQ of the work otherwise the tender will be liable for rejection. In case of
discrepancy between words and figures, the words shall prevail and in case of
discrepancy between unit rate and total, the unit rate shall prevail. The rates should be
quoted in Rupees and Paise, but not in Rupees and annas. The tender shall be written
legibly and free from erasures, overwriting’s or conversation of figures. Corrections
where unavoidable should be made by scoring out initialing dating and rewriting. The
tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of State Sales Tax & Income Tax, Ferry
& Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of Sales Tax clearance certificate, non assessment
certificate, non assessment certificate as the case may be and the original certificate
produced before the Block Development Officer, Anandapur at the time of opening of the

tender.

10.  If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at any

CONTRACTOR BDO, Anandapur
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time there after become due to the contractor or f »m his security or from the proceeds of
sales thereof,

I1. The contractor should be fully liable 1 ndemnify the department for payment of
any compensation under “Workman" “ompensation Act. VII of 1023 on account of the
workmen being employed by him and the full amount of compensation paid will be

recovered from the contractor

12. " Every tenderer Must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved withoit impairing the contract to make such
increase in the quantities or items of work mentioned in the scheduled attached to the
tender notice as may be considered fecessary to complete the work fully and satisfactory,
Such increase or decrease shall in no case invalidate the contract or rates, [t shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule. The schedule s liable to alteration
by omission or additions or deduction and such omission deduction shall in no case

invalidate the contract and NO extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required
for the work vide Government of Odisha Finance Department Memo No.-48443 / F
Code- 46 / 95 dated 11.12.1995.

200 Kg/Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance
with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

14.  Shuttering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or alternatively
steel shuttering and centerin g may be used.

15. " For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha

i
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I7. The contractor shall not interface with the execution of water supply or electrical

fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.

I18.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in their
opinion,

19. The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

22, Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps etc. for the purpose,

23. It should be understood clearly that no claim what S0 ever will be entertained.

24.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1957 .

25.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

26.  The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the

e
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78, The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the
officient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

29.  The contractor will have to submit to the Block Development Officer, Anandapur
monthly return of labour both skilled and unskilled employed by him on the work.

30.  The tenderers are required to go through each clause of P.W.D. Form No.-F»
carefully in addition to clauses mentioned herewith before tendering

3]. No part of the contract shall be sublet without written permission of Block
Development Officer, Anandapur or transfer be made by power of attorney authorizing
others to receive payment on the contractor’s behalf.

32.  No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

33.  If further necessary information is required Assistant Engineer, Anandapur Block,
Keonjhar will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

34.  Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

35. In the event of any delay due to Department in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, reasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be furnished by the contractor in the prescribe Performa along with the
application for extension of time submitted by him.

16. “Before issue of the above materials to him the contractor shall furnish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials.
The Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in full. If the materials are partly
utilized the unutilized materials are returned by him to the Department in full and in good
conditions and receipt thereof duly acknowledged by the concerned Departmental

Officer™.
37.  No contractors will be permitted to furnish their tenders in their own manuscript

papers.

38.  Every tenderer is expected before quoting his rates to inspect the site of proposed
works. He should also inspect the quarries and satisfy himself about the quality;
availability of materials medical aids labor food stuffs etc. and the rates should be

(.:___.. s
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inclusive of all items of works. In every case the materials must comply with the relevant
specifications and samples of stone metals chips etc. and other materials to be used are to
be deposited in sealed bags duly labeled nothing the name of quarry under dated initials
by the tenderer for approval of the Block Development Officer, Anandapur.

39. Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available.

40. Al fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by Assistant Engineer, Anandapur Block, Keonjhar,
before they are used on the work.

41.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

42.(a) The contractor shall have to furnish a certificate in the prescribed proforma
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Anandapur, Keonjhar.

(b) CERTIFICATE OF NO RELATIONSHIP

I/ We hereby certify that I / We am / are not related to any officers of Block
Development Officer, Anandapur, Keonjhar. I / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the forfeiture of
E.M.D. and total security deposit and 1 / We shall be liable to make good of the loss or
damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

DA i Signature of Tenderer

43.  All the tenders received will remain valid for a period ninety days from the date
of receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

g
~ s

=

CONTRACTOR BDO, Anandapur



s
44.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire cost of
such test.

45.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma
enclosed herewith along with the tender.

46.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

X X X

2 With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 1.4.96 there wills neither purchase of department store materials nor
booking of materials to show utilization of budget provision. It will be the responsibility
of the contractor to purchase stores and utilize them in the work since materials like
cement, steel etc. are easily and abundantly available at places, there will be no difficulty
for contractors to procure the same. Therefore the future agreement with the contractors
shall be executed accordingly and necessary modification to the agreement from may be
made. In case where agreement have already been executed for department supply of
materials, efforts should be made to fulfill the same by utilization to the existing stores
and also through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for supplying of
materials to the extent available. In this way the existing materials should be exhausted.

3 Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications.

X X X
e
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5.(a) Certificate of list of works in hand.

I/ We do hereby certify that at present the following works are in my / our hand.

Approximate

Period in value of
: Department
.| which the work done :
. ) Amount of ; S under which
Sl Particulars of works , work is against each :
5 each work. . the work is
No. now in hand. stipulated to | work on the :
being taken
be completed date of <
(in months) submission 2
of Tender.
| 2 3 4 5 6

liable for rejection.

e r— — ——
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I/ We also note that, non submission of this certificate will render my / our tender

e
BDO, Anandapur



(b)

CERTFICATE OF THE LISTOF T & P
[/ We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(1)
(i)
(iii)
(iv)
v)
(vi)
(vii)

[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

DIt ooncsicinrinimans Signature of Tenderer
(¢c)  CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ 'We do hereby certify that the following works have been executed by me / us
in the past.
Name of ) Whether the
; . : Period of
Particulars of Approximate | Department works were
SI. i commencement _
works already amount of | under which . completed
No. , and period of | . .
executed. each work. the works : in stipulated
_ completion. .
executed. period.
1 2 3 4 5 6
—_- &= =g
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[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

47.  Letters etc. found in the tender box raising or lowering rates or dealing with any
point in connection with the tender will not be considered.

48. All reinforced cement concrete works like lintels, column, beam chajja, roof slab
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

49.  Attheir opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see clause
60)

to the apprentices should not be less than Rs.200 and Rs.]50 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%
of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

51.  The tenderer shall bear cost of varjous incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroj duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of land and

(b)  Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(¢)  Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works,

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

CONTRACTOR BDO, Anandapur
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(f) Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.

(2) Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.

(h) The contractor has to arrange adequaté lighting arrangements for night works
wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

52. 2.10% of the gross amount of the bill and surcharge as applicable will be
deducted from the contractor’s bill towards Income Tax.

53.  The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4%
from the bill of contractor.

54.  Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
licence from licencing authority of labour department.

55.  The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

56.  When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Anandapur.

57.  Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

58.  If the contractor quotes abnormally low rates for some items and the department

decides to accept the tenders then the department would have the discretion of with

holding the differential cost between the amount of low rated items and corresponding

‘ estimated amount from their payment due against other item till such low rated items are
completed in full an as approved specification.

59.  M/s O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest
tendered amount where the tender is not lowest provided they express willingness to
execute the work after reduction of rates by negotiation.

[ C < i
- e e
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60.  Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer’s estimate of the cost of work to be performed under
the contract, the officer inviting the bid may require the bidder to produce detailed price
analysis for any or all items of the bill of quantities which are quoted 10% below the
estimated rates to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount of the performance security set forth
be increased at the expense of the successful bidder to a level sufficient to protect the
Engineer-in-Charge against financial loss in the event of default of the successful bidder
under the contract. If the contractor fails to do these items of work, the amount so
furnished as additional performance security will be forfeited in addition to the other
penal clauses, if any, to be imposed.

(i) In order to assess the amount of additional performance security, items for
which the quoted price(s) is / are below 10% of the corresponding estimated
costs shall be taken into consideration. The amount shall be determined as
follows Additional performance security = difference of 90% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is 10% less than the estimated cost.

(i) If the quoted rate(s) of the price bid is / are found to be front loaded, i.e. the
items to be carried out in the beginning of the contract are quoted 25% higher
than the estimated rates, the bid shall be evaluated as unbalanced bid and
additional performance security of 10% shall be retained on the amount of
those items.

(iii) ~ The additional performance security as per clause shall be furnished by the
bidder before execution of the agreement in the form of NSC/ KVP/ POTD
pledged in favour of Block Development Officer, Anandapur, Keonjhar in
shape of Fixed Deposit Receipt at any schedule bank, which will be over and
above the performance security.

61.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-941 4, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I.
dt-04.03.04 respectively).

62.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
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work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07.2004.

1) An engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of Executive
Engineer, DRDA /Asst. Engineer, Anandapur block.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Clauses Only,

Assistant Engineer,
Anandapur Block.
Issued t0 Shri.........cccvuveiiiiiiiiniieiiii Contractor
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