OFFICE OF THE BLOCK DEVLOPMENT OFFICER
ANANDAPUR, KEONJHAR, 758021

PANCHYATI RAJ & DRINKING WATER DEPARTMENT
GOVT. OF ODISHA

DETAILED TENDER CALL NOTICE
(For different work vide TCN No -2754/ Dated- 21.12.2021)

For the Year —2021-22




GOVT. OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT
PANCHAYAT SAMITI, ANANDAPUR

1. NAME OF THE WORKS :- Const. of New Sub Centre Building
2. TOTAL NO. OF WORKS :- 2 Nos.
a. Construction of Sub Centre Building-at Gayalamunda
b. Construction of Sub Centre Building at Kodapada
3. AMOUNT PUT TO TENDER :-
a. Rs. 20,83,281.00/-(Excluding GST)
b. Rs. 20,77,606.00/-(Excluding GST)
4. CLASS OF CONTRACTOR :- “C” & “B"
5. PERIOD OF COMPLETION :-6 (CALENDER MONTH)
6. LAST DATE OF RECEIPT OF TENDER PAPER :- Dt. 05.01.2022 TILL 5.00 P.M.
7. DATE AND TIME OF OPENING OF TENDER PAPER :- DT. 06.01.2022 AT 11.00 A.M.
8. THE DETAIL CAN BE SEEN FROM THE WEBSITE http://www.kendujhar.nic.in



PANCHAYAT SAMIT OFFICE, ANANDAPUR
E-Mail id- ori-anandpur@nic.in
Phone -9437448632

TENDER CALL NOTICE

No. 275¢ Date 2 |-12.2021

Sealed tenders (Percentage Rate) in conformity with the DTCN are invited from the "C" & "B" Class contractors registered with
Si=t= Govt for execution of works under Panchayat Samiti, Anandapur as detailed in the bellow table. The tender document (DTCN &
80Q) can be obtained from district NIC Website (www.kendujhar.nic.in) from Dt-24.1 2.2021 to 04.01.2022 till 1.00P.M. The tender
<s-ument (DTCN & BOQ) duly signed by the Contractors should be accompanied with the self attested photo copy of valid GST
=zrance certificate, PAN card, Registration Certificate and requisite EMD in shape of Demand Draft drawn in favor of BDO, Anandapur’
Je 2t “Anandapur’ from any Nationalized Bank and NSC/ KVP/ Time Deposit duly pledged. The tender document (DTCN & BOQ)
accompanied with requisite tender paper cost in shape of Demand Draft drawn in favor of BDO, Anandapur® payable at
zpur” from any Nationalized Bank. The tenders will be received up to Dt- 05.01.2022 till 5.00 p.m. and addressed to O/O Block
soment officer, Anandapur, Keonjhar, 758021 through Registered/Speed Post only. The tender is scheduled to be opened on Dt
5.01.2022 at 11.00 A.M. at Block Conference Hall, O/O the Block Development officer, Anandapur Keonjhar, in presence of the
tenderers or their authorized representatives. All bidders shall have to submit an affidavit in support of authenticity of documents/
sls The detail terms and conditions can be seen at NIC Website (www.kendujhar.nic.in). The name of the work should be written
~ the top of the envelope. The undersigned reserves the right to cancel the tender without assigning any reason thereof.
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“Bidder security declaration “should be furnished clearly as per latest circular No.5984/W/Dt.27.04.2021 of Works
Deptt. Govt. of Odisha so as to avail exemption of EMD.

Period of
Sl. Amount put to i Cost of Tender completion &
No. Nana of the Wark Tender in Rs. EMD/@ 1% Inks Paper (In Rs) Class of
Contractor
[ 1 2 3 4 5 6
Construction of Sub Centre Building at - Six Month /
Gayalamunda 20,83,281.00 20,900.00 6000.00 C & B Class
Contractor
Construction of Sub Centre Building at Six Month /
-~ -~
2  Kodapada 20,77,606.00 20,800.00 C & B Class
6000.00
Contractor

- —

— o
-

Block Development Officer, Anandapur

Terms and Conditions:
1. Date of receipt and mode of submission of Tender papers: The Tenderers have to submit the sealed tender papers in complete
<hape through Registered Post/Speed post only, by directly sending it to the B.D.O, Anandapur in his official postal address. The
last date of receipt of tender paper is 05.01.2022 up to 5.00 P.M.The undersigned will not be responsible for postal delay if any or
non receipt of the papers in time. The tenders must super scribe the name of the work/project on the sealed envelope.
2. Date of Opening of Tender Paper: The tender paper shall be opened on 06.01.2022 at 11.00 A.M in the presence of the
tenderers or their authorized representative having written authorization for the purpose and the tender committee.
3. Documents to be attached: The following document should be furnished with the tender papers failing which the tender will be
zble to rejection.
(3) An Affidavit regarding “Bid Security Declaration”
(b) Self attested copy of Contractor Registration Certificate.
(c) Self attested copy of PAN card/Certificate of GSTIN.
(d) Self attested copy of cast certificate issued by competent authorities in case of SC/ST contractors desirous of
availing preference. :
(e) The bidders have to produce an original affidavit in support of the authenticity of documents attached with the tender
Papers.
(f) Joint venture consortium agreements are not allowed to participate in tender.




4. Shortrall oT any requirea document(s) and Iender paper is liable Tor rejection,
5. Additional Performance Security Deposit: The affidavit in lieu of APS will be submitted by the successful bidder for the cost of

less quoted in percentage of the amount put to tender before the signing of the agreement of the contract. (Vide Works
Department Letter No.-14459/W Date-20.09.2018, Govt. of Odisha, Works Department.) As per office Memorandum No 4559
Dated 05.04.2021 & office Memorandum No 5992/ Dt. 27.04.2021 of works Deptt. Govt. of Odisha modification to APS will be
followed as detailed below:-

SL. [ Range of Difference between the | Additional Performance Security to be deposited by the successful
No | estimated cost put to tender and Bid | Bidder :
Amount

1 | Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of ( Difference between estimated cost put to tender and Bid
Amount)

3 From 10% and above 150% of ( Difference between estimated cost put to tender and Bid
Amount)

6. Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such tender papers.
7. The Block Development Officer, Anandapur reserve the right to reject any or all the tenders without assigning any Reasons

thereof. Other details can be seen in the bidding documents.

8. If the rate quoted by the bidder is more less than (14.99% Less) of the tendered amount, then such a bid shall be rejected and
the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for practical purpose) less than the estimated cost, the tendered accepting authorities

will

finalize the tender through a transparent lottery system where all bidders/authorized representatives, the concerned Block

Development Officer and the tender committee will remain present.

Memo No. 2755 /Dt.21.12.2021

Copy to the DIO, NIC, Keonjhar for information & necessary action and requested to kindly upload the tender call
notice and detail tender documents in the district NIC website for information of the public/prospective bidders.

- -
o

Block Development' 6{ficer, Anandapur

Memo No. 2756 /Dt.21.12.2021

Copy to the | & PR Department Govt. of Odisha ,Bhubaneswar for information and requested to kindly publish the
above tender call notice in two daily widely circulated odia daily news paper all odisha edition in minimum space on

24.12.2021 issues. Both hard & soft Copy enclosed. £

Block Development Officer, Anandapur

Memo No. 2757 /Dt.21.12.2021

Copy to All Members of Tender committee for information and requested to present at the time of opening of the
tenders as per the date, time & venue fixed.
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Block Develﬁhmént Officer, Anandapur

Memo No. 2752 /Dt.21.12.2021

Copy forwarded to CDM & PHO-cum-District Mission Director for favour of kind information & necessary action.
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Block Development Officer, Anandapur
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OFFICE OF THE PANCHYAT SAMITI, ANANDAPUR
@Q-6e1m — ori-anandpur@nic.in, &I — 6RQEQ (6G4)

Letter No. 2759 /Date 2 {-(32.202L

To

The Director,

| & PR Department,

Bhubaneswar.
Sub: - Requesting to publish the tender advertisement with a minimum space.
Sir,

In inviting the above mention subject, | am to attach herewith for floating in
two Odia Daily Newspapers at minimum space for wider publication.

Yours Faithfully,

~4
"
. »

Block Development Officer,
Anandapur

The Block Development Officer, Anandapur invites sealed percentage rate
tenders in a single cover system on behalf of Governor of Odisha from registered and
eligible class of civil contractor of the state P.W.D. (R&B)/ Water resources/ Rural Works/
C.P.W.D. for the following work eventually to be drawn up in the PW.D. F-2 forms in
conformity with the Detailed Tender Call Notice.

Amount put Cost of ; ;
S Name of the Work to Tender in EM.D @ Tender Paper Period of completion & Class
No. 1% in Rs of Contractor
Rs. (In Rs)
1 2 3 4 5 6
Construction of Sub Centre Six Month /
1 e 20,83,281.00 20,900.00
Bullding at Gayalamunda 6000.00 C & B Class Contractor
Construction of Sub Centre Six Month /
2 ahs 20,77,606.00 20,800.00
Bulicing <t Kodapads 6000.00 C & B Class Contractor
=]

Details may be send on District Website http://www.kendujhar.nic.in. For
further details contact with office during office hour.



PANCHAYAT SAMIT OFFICE, ANANDAPUR
E-Mail id- ori-anandpur@nic.in
Phone -9437448632

TENDER CALL NOTICE

No. 2 7G4 Date 21-12-2021

Sealed tenders (Percentage Rate) in conformity with the DTCN are invited from the "C" & "B" Class contractors registered with
the State Govt. for execution of works under Panchayat Samiti, Anandapur as detailed in the bellow table. The tender document (DTCN &
BOQ) can be obtained from district NIC Website (www.kendujhar.nic.in) from Dt-24.12.2021 to 04.01.2022 till 1.00P.M. The tender
document (DTCN & BOQ) duly signed by the Contractors should be accompanied with the self attested photo copy of valid GST

“Bidder security declaration “should be furnished clearly as per latest circular No.5984/W/Dt.27.04.2021 of Works
Deptt. Govt. of Odisha so as to avail exemption of EMD.

Period of
Sl. Amount put to S Cost of Tender completion &
No. Naro0 ol the Vo Tender in Rs. EMD @ 1% in Rs Paper (In Rs) Class of
Contractor
1 2 3 @ 5 6
Construction of Sub Centre Building at Six Month /
1 | Gayalamunda 20,83,281.00 20,900.00 6000.00 C & B Class
Contractor
Construction of Sub Centre Building at Six Month /
2 | Kodapada 20,77,606.00 20,800.00 C & B Class
6000.00
Contractor
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Block Befélopment Officer, Anandapur




Inviting Tender call notice from the eligible bidders for 2
nos. different development projects of Anandapur Block under NHM
within stipulate period of time.
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1. Sealed tenders are invited from the registered Contractors of State Govt. C & B
class contractors in prescribed form to be eventually drawn in P.W.D. form no. F; and
will be received at o/o Block Development Officer, Anandapur up to 5.00PM Dated-
05.01.2022 for the works as mentioned in the TCN and will be opened before the tender
committee in the presence of the tenderers or their authorized representatives at 11.00AM
on Dated- 06.01.2022. The amount of the estimate is approximately as mentioned in
Column no-3 of the ANNEXURE-I.

% The tenderers should please note that the work will have to be completed within
Four month commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.-F. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Anandapur. _

3 The EMD Exempted Vide Circular No. 5984/W/Dt. 27.04.2021 of Works
Department. Only the “Bidder Security declaration” should be furnished clearly as
per the Latest Circular No. 5984/W/Dt. 27.04.2021 of Works Department of Govt. of
Odisha so as to avail exemption of EMD”.

4.(a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Anandapur during working hours and days. Complaints at a future
date that the plan and specifications have not been seen can not be entertained. The
contractor may obtain a set of tender documents (DTCN & BOQ) for the work from district
NIC Website (www.keonjhar.nic.in). The tender paper cost as mentioned in column no-5 of
ANNEXURE-I should be accompanied along with the tender paper in shape of Demand
draft drawn in favor of Block Development Officer, Anandapur payble at Anandapur.
The amount is not refundable. The name of the tenderer and the name of the work are to
be super scribed on the cover.

(b) All other information’s can be obtained on application to the Block Development
Officer, Anandapur. :

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay
in receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed
post/Courier do not reach in the Block Development Officer, Anandapur by the
scheduled date and time, their offers will not be considered on any account even if the
tender documents were dispatched by the tenderers before the due date. The cost of
registration will be borne by the intending tenderers.

5 The Block Development Officer, Anandapur reserves the right to reject any or all
the tenders received without assigning any reasons there of.

-t

CONTRACTOR BDO, Anandapur
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6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ 1 (One percent) of the tendered amount. 3 above and sign the
agreement in the P.W.D. Form No.-F, (Schedule XLV No.-61) for due fulfillment of
contract in the office of the Block Development Officer, Anandapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of F, agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required.agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development Officer,
Anandapur shall be foundation of rights of the parties and the contract shall be deemed to
be incomplete until the agreement has first been signed by the contractor and then by the
proper officer authorized to enter into the contract of behalf of the Government. The
department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time
Deposit Pass Book duly pledged to Block Development Officer, Anandapur and in no
other form. In case of tenderers who have made fixed deposits, action will be taken to
degrade them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words in the
respective BOQ of the work otherwise the tender will be liable for rejection. In case of
discrepancy between words and figures, the words shall prevail and in case of
discrepancy between unit rate and total, the unit rate shall prevail. The rates should be
quoted in Rupees and Paise, but not in Rupees and annas. The tender shall be written
legibly and free from erasures, overwriting’s or conversation of figures. Corrections
where unavoidable should be made by scoring out initialing dating and rewriting. The
tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of State Sales Tax & Income Tax, Ferry
& Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of Sales Tax clearance certificate, non assessment
certificate, non assessment certificate as the case may be and the original certificate
produced before the Block Development Officer, Anandapur at the time of opening of the
tender.

10.  If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at any
time there after become due to the contractor or from his security or from the proceeds of
sales thereof.

CONTRACTOR BDO, Anandapur
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1. The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman™ compensation Act. VII of 1023 on account of the
workmen being employed by him and the full amount of compensation paid will be
recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to make such
increase in the quantities or items of work mentioned in the scheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required
for the work vide Government of Odisha Finance Department Memo No.-48443 / F
Code- 46 /95 dated 11.12.1995.

13.  All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2/
200 Kg/ Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance
with 1: 8-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

I4. Shuttering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or alternatively
steel shuttering and centering may be used.

I5. For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha

16.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground upto 15m wide from the
building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.

I7. The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.

=¥

CONTRACTOR BDO, Anandapur
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I8.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in their
opinion.

19.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

20. Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,
level pillars profiles and enching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

21.  All the quantities mentioned in the schedule are combined for ground floor and
multifloors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

22. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps etc. for the purpose.

23. It should be understood clearly that no claim what so ever will be entertained.

24.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1957 .

25.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

26.  The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the
clauses No.13 and the contractors shall use such materials without any controversy or
dispute on that account. The rate of such materials will be at stock issue rates fixed by the
departmental plus storage charges or market rates whichever is hi gher.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the
efficient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

CONTRACTOR BDO, Anandapur
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29. The contractor will have to submit to the Block Development Officer, Anandapur
monthly return of labour both skilled and unskilled employed by him on the work.

30.  The tenderers are required to go through each clause of P.W.D. Form No.-F;
carefully in addition to clauses mentioned herewith before  tendering

31. No part of the contract shall be sublet without written permission of Block
Development Officer, Anandapur or transfer be made by power of attorney authorizing
others to receive payment on the contractor’s behalf.

32.  No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

33.  If further necessary information is required Assistant Engineer, Anandapur Block,
Keonjhar will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

34.  Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

35.  In the event of any delay due to Department in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, reasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be furnished by the contractor in the prescribe Performa along with the
application for extension of time submitted by him.

36.  “Before issue of the above materials to him the contractor shall furnish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials.
The Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in full..If the materials are partly
utilized the unutilized materials are returned by him to the Department in full and in good
conditions and receipt thereof duly acknowledged by the concerned Departmental
Officer”.

37. No contractors will be permitted to furnish their tenders in their own manuscript
papers.

38.  Every tenderer is expected before quoting his rates to inspect the site of proposed
works. He should also inspect the quarries and satisfy himself about the quality;
availability of materials medical aids labor food stuffs etc. and the rates should be
inclusive of all items of works. In every case the materials must comply with the relevant
specifications and samples of stone metals chips etc. and other materials to be used are to
be deposited in sealed bags duly labeled nothing the name of quarry under dated initials
by the tenderer for approval of the Block Development Officer, Anandapur.

CONTRACTOR BDO, Anandapur
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46.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

X X

2, With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 1.4.96 there wills neither purchase of department store materials nor
booking of materials to show utilization of budget provision. It will be the responsibility
of the contractor to purchase stores and utilize them in the work since materials like
cement, steel etc. are easily and abundantly available at places, there will be no difficulty
for contractors to procure the same. Therefore the future agreement with the contractors
shall be executed accordingly and necessary modification to the agreement from may be
made. In case where agreement have already been executed for department supply of
materials, efforts should be made to fulfill the same by utilization to the existing stores
and also through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for supplying of
materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the

work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications.

5.(a) Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

CONTRACTOR BDO, Anandapur




Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is
stipulated to

be completed |

(in months)

Approximate
value of
work done
against each

work on the
date of

submission

of Tender.

Department
under which
the work is
being taken

up.

4

5

[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b)

CERTFICATE OF THE LISTOF T & P

I/ 'We do hereby certify that the following tools and plants, machineries and

vehicles are in my / our possession in working orders.

CONTRACTOR

BDO, Anandapur




(1)
(ii)
(iii)
(iv)
(v)
(vi)
(vii)

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

................... Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ We do hereby certify that the following works have been executed by me / us
in the past.

Name of Perisd of Whether the
S| Particulars of Approximate | Department R works were
No- works already amount of | under which anid seriod of completed
' executed. each work. the works per in stipulated
completion. A
executed. period.
1 2 3 4 5 6

I'/'We also note that, non submission of this certificate will render my / our tender
liable for rejection.

47.  Letters etc. found in the tender box raising or lowering rates or dealing with any
point in connection with the tender will not be considered.

CONTRACTOR BDO, Anandapur
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48.  All reinforced cement concrete works like lintels, column, beam chajja, roof slab
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

49. At their opinions quote reasonable rates for each item of the work carefull y so that
the rate for one item should not be unworkably low and others too high. (Also see clause
60)

50.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%
of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

51. The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will
however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(©) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.
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(g)  Compensation including cost of any suit for injury to persons or property due to

neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

32. 2.10% of the gross amount of the bill and surcharge as applicable will be
deducted from the contractor’s bill towards Income Tax.

33. The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4%
from the bill of contractor.

54.  Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
licence from licencing authority of labour department.

55. The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

56.  When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Anandapur.

57.  Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

58.  If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of with
holding the differential cost between the amount of low rated items and corresponding
estimated amount from their payment due against other item till such low rated items are
completed in full an as approved specification.

59.  M/s O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest
tendered amount where the tender is not lowest provided they express willingness to
execute the work after reduction of rates by negotiation.

60.  Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer’s estimate of the cost of work to be performed under
the contract, the officer inviting the bid may require the bidder to produce detailed price
analysis for any or all items of the bill of quantities which are quoted 10% below the

—
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estimated rates to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount of the performance security set forth
be increased at the expense of the successful bidder to a level sufficient to protect the
Engineer-in-Charge against financial loss in the event of default of the successful bidder
under the contract. If the contractor fails to do these items of work, the amount so
furnished as additional performance security will be forfeited in addition to the other
penal clauses, if any, to be imposed.

(i) In order to assess the amount of additional performance security, items for
which the quoted price(s) is / are below 10% of the corresponding estimated
costs shall be taken into consideration. The amount shall be determined as
follows Additional performance security = difference of 90% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is 10% less than the estimated cost.

(i) If the quoted rate(s) of the price bid is / are found to be front loaded, i.e. the
items to be carried out in the beginning of the contract are quoted 25% higher
than the estimated rates, the bid shall be evaluated as unbalanced bid and
additional performance security of 10% shall be retained on the amount of
those items.

The additional performance security as per clause shall be furnished by the
bidder before execution of the agreement in the form of NSC/ KVP/ POTD
pledged in favour of Block Development Officer, Anandapur, Keonjhar in
shape of Fixed Deposit Receipt at any schedule bank, which will be over and
above the performance security.

61.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

62.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07.2004.

1) An engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of Executive
Engineer, DRDA /Asst. Engineer, Anandapur block.
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2) Brick Masonry Display Board should be constru

cted by the executive agency

indicating Name of the department, Name of the work, estimated cost,

Total

Assistant Engineer,
Anandapur Block.
Issued to Shri

CONTRACTOR

financial year etc as per the direction of Engg- in- Charge.

Clauses Only,
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