

OFFICE OF PANCHAYAT SAMITI, CHAMPUA

BID IDENTIFICATION No: TCN No - 01/ 2022-23

No. 4346 / DEV / Dtd. 31/10/2022

The Block Development Officer, Champua invites sealed tenders (Percentage Rate) in conformity with the DTCN are invited from the D / C / B class contractors registered with the State Govt. for execution of works under Panchayat Samiti, Champua as detailed in the table below . The following works eventually to be drawn up in the P.W.D P-1 Agreement form in conformity with the Detailed Tender Call Notice.

Sl no	Name of GP	Project Name	Scheme	Est. Cost put to Tender in lakhs	Cost of Tender Document (Non-refundable) (Rs)	Class of Contractor	Time of completion
1	JAJAPOS	Construction of ACR at Bala Maa Andhari High school, Bala	DMF	22.09253	6000	"C" & "B"	Six calender Month
2	JAJAPOS	Construction of Science lab, E-library & ICT lab at Bala Maa Andhari High school, Bala	DMF	37.72731	6000	"C" & "B"	Six calender Month
3	CS PUR	Construction of ACR at Adivasi High school, Chandrasekharpur	DMF	22.09253	6000	"C" & "B"	Six calender Month
4	CS PUR	Construction of Science lab, E-library & ICT lab at Adivasi High school, Chandrasekharpur	DMF	37.72731	6000	"C" & "B"	Six calender Month
5	RANGAMATIA	Construction of Science lab, E-library & ICT lab at Singhasanpat High school, Rarangoda	DMF	37.72731	6000	"C" & "B"	Six calender Month
6	RANGAMATIA	Construction of ACR at Singhasanpat High school, Rarangoda	DMF	22.06751	6000	"C" & "B"	Six calender Month
7	PADUA	Construction of ACR at Govt. High school, Padua	DMF	22.09253	6000	"C" & "B"	Six calender Month
8	PADUA	Construction of Science lab, E-library & ICT lab at Govt. High school, Padua	DMF	37.72731	6000	"C" & "B"	Six calender Month
9	SADANGI	Construction of ICT Lab at M.K Gandhi High school, Sadangi	DMF	11.04041	6000	"D" & "C"	Six calender Month
10	SADANGI	Construction of ACR at M.K Gandhi High school, Sadangi	DMF	56.34459	10000	only "B"	Six calender Month
11	UCHHABALI	Construction of Science lab, E-library & ICT lab at N.J Bidyapitha, Uchhabali	DMF	37.72731	6000	"C" & "B"	Six calender Month
12	BHUINPUR	Construction of Science lab, E-library & ICT lab at A.B Girls High school, Birikuan	DMF	37.72731	6000	"C" & "B"	Six calender Month
13	BHUINPUR	Construction of ACR at A.B Girls High school, Birikuan	DMF	28.08893	6000	"C" & "B"	Six calender Month
14	KODAGADIA	Construction of ACR at Kodagadia High school, Kodagadia	DMF	22.09253	6000	"C" & "B"	Six calender Month
15	KODAGADIA	Construction of Boundary wall at Kodagadia High school, Kodagadia	DMF	19.07345	6000	"D" & "C"	Six calender Month
16	KODAGADIA	Construction of Science lab, E-library & ICT lab at Kodagadia High school, Kodagadia	DMF	37.72731	6000	"C" & "B"	Six calender Month
17	RIMULI	Construction of ACR at Rimuli High school, Rimuli	DMF	56.34459	10000	only "B"	Six calender Month
18	KASHIPAL	Construction of Science lab, E-library & ICT lab at Panchayat High school, Kashipal	DMF	37.72731	6000	"C" & "B"	Six calender Month
19	KASHIPAL	Construction of ACR at Panchayat High school, Kashipal	DMF	22.09253	6000	"C" & "B"	Six calender Month
20	UCHHABALI	Construction of Science lab, E-library & ICT lab at Kapileswar Govt. High school, Nandapur	DMF	37.72731	6000	"C" & "B"	Six calender Month
21	UCHHABALI	Construction of Boundary wall at Kapileswar Govt. High school, Nandapur	DMF	9.27989	4000	"D" & "C"	Six calender Month
22	UCHHABALI	Construction of ACR at Kapileswar Govt. High school, Nandapur	DMF	41.6065	6000	only "B"	Six calender Month
23	BHANDA	Construction of Science lab & E-library at K.B Girls High school, Bhandra	DMF	26.77299	6000	"C" & "B"	Six calender Month
24	CHAMPUA	Construction of Science lab, E-library & one ACR at Girls Nodal High school, Champua	DMF	37.72731	6000	"C" & "B"	Six calender Month
25	CHAMPUA	Construction of ACR at Girls Nodal High school, Champua	DMF	41.6065	6000	only "B"	Six calender Month
26	SAREI	Construction of Science lab, E-library & ICT lab at Biranchi Narayan High school, Sarei	DMF	37.72731	6000	"C" & "B"	Six calender Month

27	SAREI	Construction of ACR at Biranchi Narayan High school, Sarei	DMF	56.34459	10000	only "B"	Six calender Month.
28	JYOTIPUR	Construction of ACR at Jyotipur Nodal High School ,Jyotipur	DMF	58.06789	10000	only "B"	Six calender Month
29	KARANJIA	Construction of ACR at Panchayat Govt Girls High School ,Karanja	DMF	41.6065	6000	only "B"	Six calender Month
30	KARANJIA	Construction of Science lab and E-library at Panchayat Govt Girls High School ,Karanja	DMF	26.77299	6000	"C" & "B"	Six calender Month
31	KARANJIA	Construction of ACR at Brahmapur Karanja Govt High School ,Karanja	DMF	22.09253	6000	"C" & "B"	Six calender Month
32	KARANJIA	Construction of Science lab and E-library at Brahmapur Karanja Govt High School ,Karanja	DMF	26.77299	6000	"C" & "B"	Six calender Month
33	SADANGI	Construction of ACR at Radhamadhab High school, Niundi	DMF	22.09253	6000	"C" & "B"	Six calender Month
34	SADANGI	Construction of Science lab, E-library & ICT lab at Radhamadhab High school, Niundi	DMF	37.72731	6000	"C" & "B"	Six calender Month
35	SADANGI	Construction of Boundary wall at Radhamadhab High school, Niundi	DMF	17.89500	6000	"D" & "C"	Six calender Month
36	JALLY	Construction of ACR at Jally High school, Jally GP	DMF	41.60650	6000	only "B"	Six calender Month
37	JALLY	Construction of Science lab, E-library & ICT lab at Jally High school	DMF	37.72731	6000	"C" & "B"	Six calender Month
38	JALLY	Construction of Science lab, E-library & ICT lab at NTR Vidyapitha Tangerbantala	DMF	37.72731	6000	"C" & "B"	Six calender Month
39	JALLY	Construction of ACR at NTR Vidyapitha Tangerbantala	DMF	41.60650	6000	only "B"	Six calender Month
40	JALLY	Construction of Boundary wall at NTR Vidyapitha Tangerbantala	DMF	14.27520	6000	"D" & "C"	Six calender Month
41	JYOTIPUR	Construction of Boundary wall at Chaitanya Prasad High School	DMF	33.45366	6000	"C" & "B"	Six calender Month
42	JYOTIPUR	Construction of Science lab, E-library & ICT lab at Chaitanya Prasad High School	DMF	36.65989	6000	"C" & "B"	Six calender Month
43	JYOTIPUR	Construction of ACR at Chaitanya Prasad High School	DMF	33.72173	6000	"C" & "B"	Six calender Month

Terms and Conditions:

- Cost of Tender Paper:** The tender papers (including Tender call Notice ,Approved Tender Schedule & DTCN) will be available in the office on payment towards the cost of Tender papers as mentioned above(Non Refundable) in shape of Bank Draft drawn in favour of Block Development Officer, Champua in any Nationalized Bank having the Branch at Keonjhar on any working day from Dt 05-11-2022 to 14-11-2022 upto 1.00PM.

Bids shall be received by this Agency up to 4.00 PM on date 17-11-2022 through Registered Post/ Speed Post only. The authority will not be held responsible for any Postal delay in delivering of the Bid documents or non-receipt of the same. The Bidders must super scribe the SI No of the project and Name of the work on the sealed envelope.

- The Bid will be opened on Dt 18-11-2022 at 11.00 A.M. in the office of the undersigned in the presence of the members of the District Level Tender/ Purchase Committee and the bidders or their authorised representative. If the office happens to be closed on the date of receipt / opening of the bids as specified, above will be received / opened on the next working day at the same time and venue.
- Documents to be attached:-** The following document should be furnished with the tender papers failing which the tender will be liable to rejection.
 - An Affidavit regarding "Bid Security Declaration" should be furnished clearly as per latest circular No-5984 / W / Dt-27-04-2021 of Works Deptt. Govt of Odisha so as to avail exemption of EMD.
 - Self attested copy of Contractor registration certificate
 - Self attested copy of valid GSTIN clearance certificate and PAN card
 - Self attested copy of Caste Certificate issued by competent authorities in case of SC/ST contractors desirous of availing preference.
 - Bidders shall submit original affidavit regarding authenticity of their documents attached with the tender papers.
 - Balance Bid security @ 2% of contract value shall be pledged in parts in favour of Block Development Officer, Champua corresponding to the respective value of works and deposited during drawl of agreement.
 - As per Codal Provision works more than Rs 50.00 lakhs should be in Double cover mode i.e. Cover-I contains (Technical Bid) Cover-II contains (Financial Bid) to be fill up separately indicating therein as "Cover-I and Cover-II" respectively and finally put together in one Cover. After due scrutiny the Cover-II will be opened. For SI No-10 ,17, 27 & 28 Work experience certificate last 02 years to be produce (minimum upto Rs 40.00 lakhs) Those bidders have no experience certificate which the tender will be rejected.
 - Technical Bid contains experience certificate with Tools like (Shuttering plate, Mixture machine, Water Tanker) either Own or Lease Basis.
- Checklist is to be duly filled in.
- Engineer Contractors desirous to avail the facility of exemption of E.M.D. is required to submit an affidavit to the effect that he has not yet availed the facility for more than two works during the current financial year. The name of work for which and the authority to which the tender is being submitted must be mentioned in the affidavit failing, which the tender will be rejected.

6. The name of work for which and the authority to which the tender is being submitted must be mentioned in the affidavit failing, which the tender will be rejected.

7. **Additional performance Security Deposits:**

The affidavit in lieu of APS will be submitted by the Successful bidder for the cost of less quoted in percentage of the amount put to tender before the signing of the agreement of the contract (Vide Works Department Letter No-14459/Dated 20-09-2018, Govt of Odisha, Works Department). As per office memorandum No 5992/Dt 27-04-2021 of Works Deptt. Govt of Odisha modification to APS will be followed as detailed below:-


Sl no	Range of Difference between the Estimated cost put to tender and Bid Amount	Additional Performance Security to be deposited by the Successful Bidder
	Upto 4.99%	No Additional Performance Security
	From 5.00% to 9.99%	50 % of (Difference between the Estimated cost put to tender and Bid Amount)
	From 10.00% and above	150 % of (Difference between the Estimated cost put to tender and Bid Amount)

8. Conditional tender will summarily be rejected.

9. Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such tender papers.

10. If the rate quoted by the bidder is more than (14.99% less) of the tendered amount then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% less than the estimated cost the tender accepting authority will finalize the tender through a transparent lottery system where all bidders/authorized representatives, the concern Block Development Officer and the tender committee will remain present.

11. The authority reserves the rights to reject any or all the bids without assigning any reason thereof.


Block Development Officer, Champua

Memo No. 4347 / Dev/ Dt. 31/10/2022

Copy submitted to PA to Collector Keonjhar/ CDO-cum-EO, Zilla Parishad, Keonjhar for favour of kind information and necessary action


Block Development Officer, Champua

Memo No. 4348 / Dev/ Dt. 31/10/2022

Copy forwarded to Joint Director (Advertisement) I & PR Department Govt of Odisha, Bhubaneswar for information and requested to kindly publish the above tender call notice in two daily widely circulated odia daily news paper all odisha edition in minimum space (12cm x 10cm) on 3-11-2022 issues.


Block Development Officer, Champua

Memo No. 4349 / Dev/ Dt. 31/10/2022

Copy along with soft copy of the notice submitted to DIO, N.I.C, Keonjhar with a request to display the Tender call Notice and Tender document in the Web-site of Keonjhar i.e <http://www.kendujhar.nic.in> till 1.00 PM hours of 14-11-2022.


Block Development Officer, Champua

Memo No. 4350 / Dev/ Dt. 31/10/2022

Copy to Addl, EO Tech, Zilla Parishad Keonjhar, with a request to remain present on date of opening of tender.


Block Development Officer, Champua

Memo No. 4351 / Dev/ Dt. 31/10/2022

Copy to Superintending Engineer R&B Division, Keonjhar/ R.W.S.S. Division, Keonjhar/ N.H. Division, Keonjhar/ R.W. Division, Keonjhar/ P.H. Division, Keonjhar/ Keonjhar Irrigation Division, / Minor Irrigation Division, Keonjhar/ L.I. Division, Keonjhar/ All BDOs of Keonjhar District for information and wide circulation.


Block Development Officer, Champua

Memo No. 4352 / Dev/ Dt. 31/10/2022

Copy to office Notice Board and tender file and CP Champua Block to assist for uploading the DTCN and bid document at NIC, Keonjhar.


Block Development Officer, Champua