

OFFICE OF PANCHAYAT SAMITI, GHATGAON

Letter No: 1245 / Date: 30.04.2021

DETAIL TENDER CALL NOTICE 01/BDO-GHATGAON OF 2021-22

The Block Development Officer, Ghatgaon invites sealed percentage rate tenders in single cover system on behalf of Government of Odisha from registered and eligible class of civil contractor of the state P W D (R&B)/Water Resources/Rural Works/M.I.C.P.W.D for the following works eventually to be drawn up in the P.W.D F-2 forms in conformity with the Detailed Tender Call Notice. The Block Development Officer, Ghatgaon reserve the right to reject any or all the tenders without assigning any Reasons thereof. Other details can be seen in the bidding documents.

Sl. No	Name of the Work with Location	Scheme	Est. Cost Put to Tender (Rs.)	Cost. of Tender Document. (Non-refundable) (Rs.)	Class of Contractors	Time of Completion
1	2	3	4	5	6	7
1	Construction of Additional Class Room & Toilet at ANKALAPADA PUPS	OMBADC	2931510.00	6000.00	"C" & "B"	4 (Four) calendar months
2	Construction of Additional Class Room & Toilet at BADAJAMUPOSI U.G.U.P.S.	OMBADC	1566013.00	6000.00	"D" & "C"	4 (Four) calendar months
3	Up gradation of SRI THAKURANI U.P. SCHOOL, Badamasinabilla	OMBADC	1097813.00	6000.00	"D" & "C"	4 (Four) calendar months
4	Construction of Additional Class Room & Toilet at BADAPICHHULA U.G.U.P.School.	OMBADC	1556899.00	6000.00	"D" & "C"	4 (Four) calendar months
5	Construction of Additional Class Room at BADAJULI JAMUPOSI U.P. SCHOOL	OMBADC	1374611.00	6000.00	"D" & "C"	4 (Four) calendar months
6	Construction of Toilet and Boundary Wall BAIGANPAL U.G.U.P. School.	OMBADC	1129858.00	6000.00	"D" & "C"	4 (Four) calendar months
7	Construction of Additional Class Room at BALIJODI U.G.U.P. School.	OMBADC	1346688.00	6000.00	"D" & "C"	4 (Four) calendar months
8	Construction of Additional Class Room & Toilet at N.G.NODAL UP SCHOOL,BALIPOKHARI	OMBADC	838429.00	4000.00	"D" & "C"	4 (Four) calendar months
9	Construction of Additional Class Room , Toilet& Boundary wall at BANACHAKULIA PUPSCHOOL	OMBADC	2819911.00	6000.00	"C" & "B"	4 (Four) calendar months
10	Up gradation of BANKAPATULI PROJECT UGUPSCHOOL,Pipilia	OMBADC	1065831.00	6000.00	"D" & "C"	4 (Four) calendar months
11	Construction of Additional Class Room & Toilet at N.K. U.P. SCHOOL,BARHATIPURA	OMBADC	1566013.00	6000.00	"D" & "C"	4 (Four) calendar months
12	Construction of Additional Class Room & Toilet at BASANTAPUR U.G.U.P.SCHOOL.	OMBADC	1556899.00	6000.00	"D" & "C"	4 (Four) calendar months
13	Construction of Boundary wall at BANESWAR U.P. SCHOOL	OMBADC	1158893.00	6000.00	"D" & "C"	4 (Four) calendar months
14	Construction of Additional Class Room & Boundary wall at BINAJHARI U.P. SCHOOL	OMBADC	2227782.00	6000.00	"C" & "B"	4 (Four) calendar months
15	Construction of Additional Class Room & Toilet at BINIDA NODAL GOVT UP SCHOOL	OMBADC	1556899.00	6000.00	"D" & "C"	4 (Four) calendar months
16	Construction of Additional Class Room & Toilet at CHHATIA PUPS	OMBADC	2252712.00	6000.00	"C" & "B"	4 (Four) calendar months
17	Construction of Additional Class Room & Toilet at DHANGADADIHA UGUP SCHOOL	OMBADC	1732839.00	6000.00	"D" & "C"	4 (Four) calendar months
18	Upgradation of DHENKIKOTE U.P. SCHOOL, Dhenkikote G.P	OMBADC	1633878.00	6000.00	"D" & "C"	4 (Four) calendar months
19	Construction of Additional Class Room & Toilet at GADADHARPUR UGUPSCHOOL	OMBADC	912628.00	4000.00	"D" & "C"	4 (Four) calendar months
20	Construction of Additional Class Room & Toilet at GHATGAON GOVT.U.P. SCHOOL	OMBADC	838429.00	4000.00	"D" & "C"	4 (Four) calendar months
21	Construction of Additional Class Room at GOBARABEDA U.G.U.P.School.	OMBADC	1343130.00	6000.00	"D" & "C"	4 (Four) calendar months

22	Construction of Additional Class Room & Toilet at GOLABANDHA UGUPSCHOOL	OMBADC	839291.00	4000.00	"D" & "C"	4 (Four) calendar months
23	Construction of Toilet & Boundary at JHARABEDA U.G.U.P.SCHOOL	OMBADC	1341708.00	6000.00	"D" & "C"	4 (Four) calendar months
24	Upgradation of M.T.NODAL UPS,KAPASPADA, Dhenkikote G.P	OMBADC	1631878.00	6000.00	"D" & "C"	4 (Four) calendar months
25	Up gradation of RANGAPAT NODAL UPS,KATARABEDA, Manoharpur G.P	OMBADC	1380895.00	6000.00	"D" & "C"	4 (Four) calendar months
26	Construction of Additional Class Room & Toilet at KOLIPASI PUPS	OMBADC	838429.00	4000.00	"D" & "C"	4 (Four) calendar months
27	Construction of Additional Class Room & Toilet at KUNDAPITHA U.P. SCHOOL	OMBADC	1566013.00	6000.00	"D" & "C"	4 (Four) calendar months
28	Upgradation of LANGALAKANTHI UGUP SCHOOL, Dhenkikote G.P	OMBADC	1401061.00	6000.00	"D" & "C"	4 (Four) calendar months
29	Construction of Additional Class Room & Toilet at BELPAHAD NODAL UP SCHOOL,MANATA	OMBADC	912628.00	4000.00	"D" & "C"	4 (Four) calendar months
30	Construction of Additional Class Room & Boundary wall at MASINAJODI U.G.U.P SCHOOL	OMBADC	1825139.00	6000.00	"D" & "C"	4 (Four) calendar months
31	Construction of Additional Class Room & Toilet at MELLAN UGUPSCHOOL	OMBADC	838429.00	4000.00	"D" & "C"	4 (Four) calendar months
32	Construction of Additional Class Room & Boundary wall at POJAMULA PRIMARY SCHOOL	OMBADC	2494825.00	6000.00	"C" & "B"	4 (Four) calendar months
33	Construction of Additional Class Room & Boundary wall at MUKUNDAPUR PATNA U.P. SCHOOL	OMBADC	2877835.00	6000.00	"C" & "B"	4 (Four) calendar months
34	Construction of Additional Class Room & Toilet at AMBIKA U.P. SCHOOL,Pandapada	OMBADC	866540.00	4000.00	"D" & "C"	4 (Four) calendar months
35	Upgradation of PIPILIA NODAL UP SCHOOL, PIPILIA G.P	OMBADC	3005345.00	6000.00	"C" & "B"	4 (Four) calendar months
36	Construction of Additional Class Room at LAXMINARAYAN U.P. SCHOOL	OMBADC	1325780.00	6000.00	"D" & "C"	4 (Four) calendar months
37	Upgradation of SITABINJH U.G.U.P.SCHOOL, Manoharpur G.P.	OMBADC	1360102.00	6000.00	"D" & "C"	4 (Four) calendar months
38	Construction of Additional Class Room & Toilet at TANDIBEDA PUPS	OMBADC	1566013.00	6000.00	"D" & "C"	4 (Four) calendar months
39	Construction of Additional Class Room & Toilet at TARA NODAL U.P. SCHOOL	OMBADC	912628.00	4000.00	"D" & "C"	4 (Four) calendar months
40	Construction of Additional Class Room ,Toilet, Drinking water supply and Science Lab at G.P H.S ,BADAJAMUPOSI	OMBADC	3769770.00	6000.00	"C" & "B"	6 (Six) calendar months
41	Construction of Additional Class Room ,Toilet, Drinking water supply and Science Lab at N.K H.S ,BARHATIPURA	OMBADC	2730920.00	6000.00	"C" & "B"	4 (Four) calendar months
42	Construction of Additional Class Room at P.K H.S ,BINIDA	OMBADC	1047845.00	6000.00	"D" & "C"	4 (Four) calendar months
43	Upgradation of S.N BIDYAPITHA, DHENKIKOTE, Dhenkikote G.P	OMBADC	1670255.00	6000.00	"D" & "C"	4 (Four) calendar months
44	Upgradation of DHENKIKOTE GIRLS H SCHOOL,Dhenkikote G.P	OMBADC	2080374.00	6000.00	"C" & "B"	4 (Four) calendar months
45	Construction of Additional Class Room ,Toilet, Drinking water supply and Science Lab at TARINI GIRLS HIGH SCHOOL	OMBADC	4814803.00	6000.00	"B" & "A"	6 (Six) calendar months
46	Construction of Additional Class Room ,Toilet, Drinking water Facility and Boundary Wall at AMBIKA H.S ,PANDAPADA	OMBADC	2227803.00	6000.00	"C" & "B"	4 (Four) calendar months
47	Upgradation of N.G HS,PIPILIA,PIPILIA G.P	OMBADC	2506795.00	6000.00	"C" & "B"	4 (Four) calendar months
48	Construction of Additional Class Room ,Toilet, Drinking water, Boundary Wall and Science lab at GOPABANDHU VIDYAPITHA TORANIPOKHARI	OMBADC	3657087.00	6000.00	"C" & "B"	6 (Six) calendar months

Terms and Conditions:

1. Cost of Tender paper: The Tender specification can be obtained from the office of the Block Development Officer, Ghatgaon on payment towards the cost of Tender papers as mentioned above (Non-Refundable) in shape of Bank Draft drawn in favour of Block Development Officer, Ghatgaon in any Nationalized Bank having its branch at Keonjhar on any working day from 10.05.2021 to 24.05.2021 for the above work.

2. Sale of Tender papers: The Tender documents will be sold from 10.05.2021 to 24.05.2021 at Block office Ghatgaon between 07.00 A.M to 1.00 P.M on working days only.

3. Date of receipt and mode of submission of Tender papers: The Tenderers have to submit the sealed tender papers in complete shape through **Registered Post/Speed post** only, by directly sending it to the B.D.O, Ghatgaon in his official postal address. The last date of receipt of tender paper is 24.05.2021 upto 1.00 P.M. The undersigned will not be responsible for postal delay if any or non receipt of the papers in time. **The tenders must superscribe the name of the work/project on the sealed envelope.**

4. Date of Opening of Tender Paper: The tender paper shall be opened on 25.05.2021 at 09.30 A.M in the presence of the tenderers or their authorized representative having written authorization for the purpose and the tender committee.

5. Documents to be attached: The following document should be furnished with the tender papers failing which the tender will be liable for rejection.

(a) An Affidavit regarding "Bid Security Declaration"

(b) Self attested copy of Contractor Registration Certificate.

(c) Self attested copy of PAN card/Certificate of GSTIN.

(d) Original money receipt granted by B.D.O, Ghatgaon towards cost of tender papers.

(e) Self attested copy of caste certificate issued by competent authorities in case of SC/ST contractors desirous of availing preference.

(f) The bidders have to produce an original affidavit in support of the authenticity of documents attached with the tender papers.

(g) Joint venture consortium agreements are not allowed to participate in tender.

6. Shortfall of any required document(s) and Tender paper is liable for rejection.

7. Additional Performance Security Deposit: The affidavit in lieu of APS will be submitted by the successful bidder for the cost of less quoted in percentage of the amount put to tender before the signing of the agreement of the contract. (Vide Works Department Letter No.-14459/W Date-20.09.2018 Govt. of Odisha Works Department.) As per office Memorandum No 4559 Dated 05.04.2021 of works Deptt. Govt. of Odisha modification to APS will be followed as detailed below:-

Sl. No	Range of Difference between the estimated cost put to tender and Bid Amount	Additional Performance Security to be deposited by the successful Bidder
1	Below 5%	No Additional Performance Security
2	From 5% and above and below 10%	50% of (Difference between estimated cost put to tender and Bid Amount)
3	From 10% and above	150% of (Difference between estimated cost put to tender and Bid Amount)

8. Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such tender papers.

9. The Block Development Officer, Ghatgaon reserve the right to reject any or all the tenders without assigning any Reasons thereof. Other details can be seen in the bidding documents.

10. If the rate quoted by the bidder is **more less than (14.99% Less)** of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at **14.99% (Decimal up to two numbers will be taken for practical purpose)** less than the estimated cost, the tendered accepting authorities will finalize the tender through a transparent lottery system where all bidders/authorized representatives, the concerned Block Development Officer and the tender committee will remain present.

11. The details can be seen from the website (<http://www.keonjhar.nic.in>) and from the DTCN.

D.Sahu
30-04-2021
Block Development Officer
Ghatgaon

Memo No.1246

Date: 30.04.2021

Copy submitted to the Director, I & PR Department, Govt. Of Odisha, Bhubaneswar for favour of kind information with a request for advertisement in news paper. (both Soft & hard copy e-mailed.)

D.Sahu
30-04-2021
Block Development Officer
Ghatgaon

Memo No.1247

Date: 30.04.2021

Copy submitted to PA to Collector, Keonjhar / P.D., DRDA, Keonjhar/ District Planning Officer/DI & PRO for favour of kind information and necessary action.

D.Sahu
30-04-2021
Block Development Officer
Ghatgaon

Memo No. 1248

Date: 30.04.2021

Copy to Addl. P.D. Tech, DRDA Keonjhar/E.E RWSS Keonjhar/E.E., R & B Division, Keonjhar/ E.E., M.I. Division, Keonjhar/ E.E., R.W. Division, Keonjhar/ All BDOs of Keonjhar District for information and necessary action with request to display in their Notice board for wide circulation.

P. Sahu
30.04.2021
**Block Development Officer
Ghatgaon**

Memo No. 1249

Date: 30.04.2021

Copy to N.I.C., Keonjhar for uploading the detail tender call notice and the bid documents in the official website of Keonjhar i.e. www.keonjhar.nic.in.

P. Sahu
30.04.2021
**Block Development Officer
Ghatgaon**

Memo No. 1250

Date: 30.04.2021

Copy to Office Notice Board and Tender file and CP Ghatgaon Block to assist for uploading the DTGN and bid documents at NIC, Keonjhar.

P. Sahu
30.04.2021
**Block Development Officer
Ghatgaon**