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l Sealed tenders are invited from the registered Contractors of State Gort. C & B

class contractors ( Mentioned in TCN Column No-7)in prescribed form to be eventually
drawn in P.W.D. form No. Pl and will be received at O/o Block Development Oflicer,
Keonjhar Sadar,

to 5.00 PM Dated. 08.08.2023 though registered post/speed post only for "Construction

of ACR, Toilet, Science Lab. & Boundary Wall at Adarsha Girls High School, Palaspanga ,
Construction of 2 nos ofACR, Toilet, Science Lab. & Boundary Wall at Alibhadeepa High School,

Hatikucha / Construction of 3 nos of ACR, Toilet, Science Lab., ICT Lab.& Boundary Wall at

Dayanidhi High School, Baneikala / Construction of One no of Toilet & Science Lab. at GP High

School, Patung / Construction of Three nos of ACR, Toilet, Science Lab. & ICT Lab at GP High

School, Kaunrikala , Construction of Two nos of ACR, Toilet, Science Lab., ICT Lab.& Boundary

Wall at Ganapati High School, Silisuan / Construction of Two nos of ACR, Toilet, Science Lab.&

ICT Lab. at Gobindpur High School / Construction of ICT Lab, Toilet, Science Lab. & Boundary

Wall at Jogeswar High School, Banuan / Construction of Three nos of ACR, Toilet & Science [ab'

at KMB High School, Kempsada , construction of Three nos of AcR, lcT Lab., Toilet, Science

Lab.& Boundary Wall at Panchupalli High School, Dimirimunda / construction of One no of ICT

Lab., Toilet, Science Lab. & Boundary Wall at GP High School, Parjanpur / Construction of Three

nos of ACR, Toilet, Science Lab.& ICT Lab. at Raghunatheswar High School, Chaka / Construction

of ICT La b.,Toilet,science Lab.& Boundary Wall at saptasakha High School, Sendkap ,

Construction of Three nos of ACR, ICT Lab.,Toilet & Science Lab. at Sirispal High School ,

Construction of GP Khelapadia at Birakishorepur , Construction of GP Khelapadia at Kasira /

Construction of GP Khelapadia at Murusuan / Construction of GP Khelapadia at Kandrapasi /

construction of GP Khelapadia at Raikala / Construction of GP Khelapadia at Baradapal ,

Construction of GP Khelapadia at Mahadeijoda / Construction of GP Khelapadia at Gopinathpur

, Construction of GP Khelapadia at Bada Amuni / Construction of GP Khelapadia at Teranti /
Construction of GP Khelapadia at Gobardhan , Construction of GP Khelapadia at Kempasada,

Construction of GP Khelapadia at Padmapur, Construction of GP Khelapadia at Belaposi,

Construction of GP Khelapadia at Janardanpur, Construction of GP Khelapadia at Palaspokhari,

Construction of GP Khelapadia at Dimiribahal / Construction of GP Khelapadia at NaiSaon /

Construction of GP Khelapadia at Khadiadihi / Construction of GP Khelapadia at Baliagoda /

Construction of GP Khelapadia at Tolankabahali / Construction of GP Khelapadia at Kathabari ,

Construction of GP Khelapadia at Maidankel / Construction of GP Khelapadia at Gumura €Ifld
construction of GP Khelaoadia at Bodaoalasa as mention in Tender Call Notice No -
07 /Sadar / 2023-24 issued vide letter No . 2715 / dt.17.07.2023 at a Tender value
is mentioned in Col. 04 in working days and will be opened before the tender
committee in the presence of the tenderers or their authorized representatives at 10.00

AM on Dated. 09.08.2023.

2. The tenderers should please note that the work will have to be completed within
06 (Six) months and 04 months (depending upon time mentioned in col. 6 of TCN)
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conrmencingfiomthedateofissueofworkorder.Tenderersarerequiredtosubmit.detail
Droqrammeofworksalongwiththetenderwhichtheyconsidernecessarykeeping-in
#s;ffi;il;;"f ;h;p.wb. eo.- No.-pl. without these programmes of works,

the tender will be considereO' aetective. Authority for acceptance of tenders would rest

with Block Development Offrcer, Keonjhar Sadar'

:.-i.narr"., are required to submit the cost of E'M'D' @ 17o of Tendered Value

( Mentioned in Column No. 5)

4. (a) The plan & specification for the work can be -seen 
at the office of the Block

Development officer, reonlii"S"a* JUtg work]ng hours and days' Complaints at a

future date that the plan and ,pt"iiitutiont haie not been seen can not be entertained' The

contractor may outuln u r"t ot"tl-n?.-.*aJ.m""" (DTCN, BOQ & Tender call Notice) for

theworkfromdistrictN|cwebite(www.konduihar.nic'in).Thetenderpapercostas
mentioned in column ,ro-s or ffi", Jl noti.e should be accompanied along with the

tender paper in shape "f ;;;il;"ft 
dra*n in favour of Block Development officer'

Keonihar Sadar. The amountls not refundable' The name of the tenderer and the name of

the work are to be super scribed on the cover'

The authority will not be responsible if any portion of the tender document is

modified and in all .urr. ,# 
"lriiu'-o^ 

.i,prr"t"ai" tne original document kept in the

office ofthe undersigned shall prevail'

(b) The intending tenders may remit the cost ofthe tender papers through Bank Draft'

However, the organization;iffiffi;il"tp"itiurt' if there is anv delay in receipt of

tender documents by the itt"tii"g t-ti""iors sent by department through fCi:lT]^lo'$
and similarly the tender a""tt"titt t""t tbrough registered / Speed post do not reach m

the Block Development ot#;' ;"*jil'"d* b"y the, scheduled date and time' their

offers will not be considered'on any account even .if the tender documen$ were

dispatched by the tenderersiti"* iftt i"t date' The cost of registration will be bome by

the intending tenderers'

5. The Block Development Officer' Keonjhar Sadar reserves the right to reject any

or all the tenders ,...iu.0 *iiitoui assigning any reasons there of.

6. The tenderer whose tender is selected for acceDtance shall within a period of

seven days upon written iJ";;ti;;"ing given to him of accentance of his tender make

an initial security deposit'@'ru'iil"p*tlntl-9f the tendered amount' So that the

earnest money and initial t#*n;;"*u 'u;li.;z"l"oJthe tendered amount as shown in

clause 3 above and sign tnrurJeiel;:; iit p *o' r"tt" No'-Pl (Schedule XLV No -

61) for due tulfillment ";;;"#;i" 
tht office of the Block Development officer'

Keonjhar Sadar.

The security deposit, together with the eamest monev and the amount withheld

according to the provision'liii-"gr".-*,. shall be retained as security deposit for the

fulfillment of this contract';;iilt;"* enter into the required agreement and to make the
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security deposit as above shall entail forfeiture of the eamest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development Offrcer,
Keonjhar Sadar shall be foundation of rights of the parties and the contract shall be
deemed to be incomplete until the agreement has first been signed by the contractor and
then by the proper officer authorized to enter into the contract of behalf of the
Govemment. The department will accept the security deposit in the form of N.S.C.,
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Oflicer,
Keonjhar Sadar and in no other form. In case of tenderers who have made fixed deposits,
action will be taken to degrade them if they decline to sign the agrcement within the
period as in above case.

7 . The percentage rates should be quoted in words and figures and in the BOQ of the

work otherwise the tender will be liable for rejection. In case of discrepancy between

words and figures, the words shall prevail. The tender shall be written legibly and free

from erasures, overwriting's or conversation of figures. Corrections where unavoidable

should be made by scoring out initialing dating and rewriting.

8. The contractors shall be responsible for payment of all royalties or other charges

for quanying materials. All local taxes inclusive of G.S.T & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered

unless accompanied by attested copies of C.S.T clearance certificate, non assessment

certificate as the case may be and the original certificate produced before the Block

Development Officer, Keonjhar Sadar at the time ofopening ofthe tender.

10. If the contractor removes any materials or stock so supplied to him from the site

of work with a view of disposing of the same dishonestly, he should in addition to any

other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty

equivalent to five times the price of the materials or stock according to the stipulated

ra-tes and the penalty to impose shall be recovered from any sum that may then or at any

time there after become due to the contractor or from his security or from the proceeds of
sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of
any compensation under "Workman" compensation Act. VII of 1023 on account of the

workmen being employed by him and the full amount of compensation paid will be

recovered from the contractor.

12. Every tenderer must examine the detailed specification of orissa before

submitting his tender. The rights is reserved without impairing the contract to make such

increase in the quantities or items of work mentioned in the scheduled attached to the

tender notice as may be considered necessary to complete the work fully and satisfactory.

Such increase or decrease shall in no case invalidate the confiact oI rates. It shall be

definitely wrderstood that the Govt. do not accept any responsibility for the conectness or

CONTRACTOR



-4-
completeness of the quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procwement of all materials required
for the work vide Govemment of Odisha Finance Department Memo No.-48443 / F
Code- 46 / 95 dated 11.12.1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard

specification & should be of grade M 15 and M 20 equivalent to nominal proportion
1:2:4 | 1:1.5:3 having minimum compressive strenglhen in work test of 150 K! Cm2 /
200Kg/Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance

with 1: 5-456 & 516 using l2mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 2570)

14. Shuttering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or altematively
steel shuttering and centering may be used.

15. For the purpose ofjurisdiction in the event ofdispute if any the contract should be

deemed to have been entered into within the State of Odisha and it is agreed that neither

partly to the contract at any place outside the State of Odisha

16. After the work is finished all surplus materials and debris are to removed by the

contractor and preliminary work such as vats, mixing platform etc. are to the dismantled

and all the materials are to be removed from the site. The ground upto l5m wide from the

building should be cleared and rough dressed. No extra payment will be made to the

contractor on this account. The rate quoted should be inclusive of all these items.

17. The contractor shall not interface with the execution of water supply or electrical

fittings arrangement and any other works entrusted to any other agency by the department

at any time during the progress of the work.

18. The departrnent will have the right to inspect the scaffolding and centering made

for the work and can reject partly or fully such structures if found defective in their

opinion.

19. The contractor will have to alrange for water supply for all works and make

sanitary arrangements at this own cost for his labour camps. Contractor has 1o anange

adequate lighting arrangements for night work whenever necessary at his own cost.

20. Baling out water from the foundation either rainwater or sub-soil water if
necessary should be bome by the contractor. No payment will be made for bench marks,

level pillars profiles and inching and leveling ground where required. The rates quoted

should be for finished items of work inclusive of these incidental items of work.
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2l' All the quantities mentioned in the schedure are combined for ground floor andmulti floors incase murtistoried building ,rr" r"r".lrr*ro be through for the same unressotherwise mentioned in the schearf. of [u_titi"r-f- individuals items.

22. Cement concrete in rooJ slab ,beam,Lintel Beam,plinth Beam,Column andFoundation etc' wherever p_rescribed by ,ilG;;; in charge sha' be machine mixedand vibrated and the conlractor should *-g"--rri.l* concrete mixers, vibrators andpumps etc. for the purpose.

23' It should be understood clearly that no claim what so ever will be entertained.

aL.J||J:?tfi fftj,T:: 
,::9iq. bv the cpwD sarety code rure introduced by the

44 to S'dated 25.1 1.195 
ustry of Works, housing and supply in ,f,.i. ,,*ai"gLj..jN".

at;".J:lf^ are required to abide by the fair wage ctauses as introduced by the

26' The society will have the right to suppry u, -y,.11T" in the interest of work anyoeparrmental materials ,".1.^^i:.ol: 
.+.-;,,'.( in?iou,on ro those mentioned in rhe

crauses No'r3 and the contractors shat ,r. .u"rr' ,ii.nars without any controversy ororspute on that account. TTI:::^of 
:ucrf;;;";#;1fi. at stock issue rates fixed by the

oepartmental plus storage charges or mark", .ut", *ii..rr"iuer is higher.
,J:.- . Th, contracror will. be responsible for rhe loss r_- ,__.
::::":tt equipments suppried to rum una", cia;, i"r:'r:'"::Tis:..3.r -v deparrmentar

Jli|,l,ffi ::;.'E:":f,:ff :ilHTfiil$*';?*ili,t1i::'J"ffi"?n","#::
2g. The contractor .n""" ,-" _.1 ,.," :-'- 

xrarKel rates whichever is higher'

"::..r.t. mixer & uibrarorslsTie 
at his.own cosr necr

errrcrenr execurion or ,n. .,.Tj. 
other machinei;;;;;tttto tolls and p.lanrs macfunes

chargesorsuch;##;"L"jf 
"n*n;":ffi 

ill,f J$:;,ili;'i?T!r.fli,,j'J
29.. The contractor will h
sadarmonthly d;;iljfl:^l? 'y9,Til to the Block D,. Doth skrlled and unskilled 

"-:Il*"t'gfficer' 
Keonihar

30. 
^ __The tenderers are reouire, ," "^ .-^" l*rteo 

employed by him on the woik'

careruily in addirion ,o .,"r..'.ult^1.1o 
go 

.through each clz
s mentionid r,"..".iii ffi;',H:'Ji-:'w.D. Form No.-pl

1l 
. . trto part of the contrr

:.:l:l-gr*,.officer, reonllc.l"tli'i 
h sublet without winen permission of Blockauthoriiingothers;il;iH;,T".XiTdJ.:ff 

:fl .,r..0 
jffi ir:uy'i;lii-lr"i"i,.iii
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32. No tender documents will be sold to the intending contractor after the last date
stipulated for sale oftender paper.

33. If further necessary information is required Assistant Executive Engineer,
Keonjhar Sadar Block, Keonjhar will fumish such, but it must be clearly understood that
the tenders must be received in order and according to the institutions.

34. Cement shall be used by bags and weight ofcubic meter of cement being taken as

l4.42qtl.

35. In the event of any delay due to Department in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, reasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be fumished by the contractor in the prescribe Performa along with the
application for extension of time submitted by him.

36. "Before issue of the above materials to him the contractor shall fumish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials.
The Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in firll. If the materials are partly
utilized the unutilized materials are retumed by him to the Department in full and in good
conditions and receipt thereof duly acknowledged by the concemed Departmental
Officer".
37 . No contractors will be oermitted to fumish their tenders in their own manuscriot

Papers.

38. Every tenderer is expected before quoting his rates to inspect the site of proposed
works. He should also inspect the quarries and satisfu himself about the quality,
availability of materials medical aids labor food stuffs etc. and the rates should be

inclusive of all items of works. In every case the materials must comply with the relevant
specifications and samples of stone metals chips etc. and other materials to be used are to
be deposited in sealed bags duly labeled nothing the name of quarry under dated initials
by the tenderer for approval ofthe Block Development Officer, Keonjhar Sadar.

39. Govemment will not however after acceptance of contract rate pay any extra
charges for lead or any otler reason in case the contractor is found later on to have

misjudged the materials available.

40. All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by Assistant Executive Engineer, Keonjhar Sadar

Block, Keonjhar, before they are used on the work.

41. The tender containing extraneous conditions not covered by the tender call notice
are liable for reiection.
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42.(a) The contractor shall have to fumish a certificate in the prescribed proforma

enclosed hsrewith along the tender to effort that he is not related to any officers of Block
Development Officer, Keonjhar Sadar, Keonjhar.

(b) CERTIFICATE OF NO RELATIONSHIP

I / We hereby certify that I / We am / are not related to any offrcers of Block

Development Offrcei, Keonjhar Sadar, Keonjhar. I / We am / are also aware that if the

facts subsequently proved io be false my / our contract will be rescinded with the

forfeiture ofg.lvl.b. ana total security deposit and I / we shall be liable to make good of

the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my /

our tender is liable for rejection.

C) - Strike out which is not applicable

Sienature of Tenderer

43.Allthetendersreceivedwillremainvalidforaperiodninetydaysfromthedate
;i'**il i."a.*. rn. period of validity can also be extended if agxeed to by the

Department and the contractor.

44. After completion of the work, the contractor shall arranee at his own cost all

requisite equipments for testing building if found necessary and 
-bear 

the entire cost of

such test.

45. Tenderers required to submit a list of works in their hand in the prescribed

oroformaherewith,(b)listT&P(c)Listofworksexecutedintheirprescribedproforma
enclosed herewith along with the tender'

46, GOVERNMENT OF ORISSA FINANCE DEPARTMENT

1. (Memo No.-48443 / F-Code-46 / 95 dated ll '12'lgg5 regarding "Discontinuance

ofthe system of procurement of stock by Engineering Department")'

x

2. With a view to avoiding these situations^Got' have been pleased to decide'that

with effecr from 1.4.g6 ,t.r. *iri'"" p"rcrra.e or aepurtment store materials nor booKrng

of materials to show "tili'"tJ;1i;fis;'t;"li"i' 
it *il be the responsibilitv of the

contractor to purchase'to"' uni^uiiii'-' them in the work since materials like cement'
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steel etc. are easily and abundantly available at places, there will be no diffrculty for
contractors to procure the same. Therefore the future agreement with the contractors shall
be executed accordingly and necessary modification to the agreement from may be made.
In case where agreement have already been executed for department supply of materials,
efforts should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For utilization of the
surplus materials, agreements may however be made for supplying of materials to the
extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications.

5. (a) Certificate oflist ofworks in hand.
I / We do hereby certify that at present the following works are in my / our hand.

I / We also note that, non submission of this certificate will render my / our tender

liable for rejection.

(b) CERTFICATEOFTHELISTOFT&P

sl,
No.

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is

stipulated to
be completed
(in months)

Approximate
value of

work done
against each
work on the

date of
submission
ofTender.

Department
under which
the work is
being taken

up.

I 2 J ',| 5 6
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I / We do hereby certifu that the following tools and plants, machineries and

vehicles are in my / our possession in working orders.

(D

(iD

(iiD

(iv)

(v)

(vi)

(vii)

I / We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Da1e......... ...... .... Signature ofrenderer

(c) CERTIFICATE OF THE LIST oF WORK EXECUTEI)
I / We do hereby certify that the following works have been executed by me / us

in the past.

I / We also note that, non submission of this certificate will render my / our tender
liable for reiection.

sl.
No.

Particulars of
works already

executed.

Approximate
amount of
each work.

Name of
Department
under which

the works
executed.

Period of
commencement

and period of
completion.

Whether the
works were
completed

in stipulated
period.

I 2 J 5 6
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47. Letters etc. found in the tender O""fl*,r, or lowering rates or dealing with any

point in connection with the tender will not be considered.

48. All reinforced cement concrete works like lintels, column, beam chajja, roof slab

and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

49. At their opinions quote reasonable rates for each item of the work carefully so that

the rate for one item ,froufa noi U" un*o'tutty to* and others too high' (Also see clause

60)

50. The contractor shall employ one or more Engineering Graduates or Diploma

Ensineers as apprentices tt h;;T#t;;roi *ottt"otting Rs'2'50 Lakhs or more' rne

aoo-rentices will be selected il;; dil E;gineer tR&B) brissa' The stipend to be paid

to the apprentices should ;1H #;ffiiitJoii^qa-R''iio pt' *ontt' in 
'case 

or

Graduate Engineer. Diplomal hoiot' "ngin""'t:tpt"tl1l:y;*:i":""r:t"ffiTllttilfil;iii;;;".fi;'nt within one months or the- date ot lT:::'ilil;;ii'Ja 
't'oura 

u"

till the date when 90% 
"f 

;ilir'.;rpleted. Number of aDprentices employed should.b

l* Jiv?ii.i e"-i""".r,T :i:t1#i:hlt H"Sffi li#i*:ru:l fr:Ti,i"(:
of the tendered cost ol the '"\

Dt.-12.08.1966).

51. The tenderer 'lul.l,b"* 
cost of 

'yarigus i:l*li"t 
sundries and contingenctes

necessitated by the worr rarffi within following or similar category'

(a) Rent, rovalties and other charges of Tt:::Tr,:tJ::i""TT:Jil"ililff;

ffiqitq$;:"#;$'1$nTfr rltg***t;i*l:":Hi,qlstorage housing il,-"?:t fir".';# fo, ,.*potury o.

however be PaYabte to I
'i"".^*t" at ihe site of the work'

(b) Labour camps TliT:"1i'.'::il,"::,,*',,T: il:5 ;Ug'At'::lillancv 
and

i"*i* ***tments there on ro trrn Jo.'rev"-- 
-- ^.,-itchle for the staff

(c\ Suitable water supply'including 
pipe water supply whetever available for the t

llla roui'l' ut *tll as for works'

(d) Fees and dues hired by Municipal' Canal and water supply authorities'

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky

operation. . . -r-.riaa lo,offin and electncal ti{.l-lno"

(0 Suitab,e r:Tr:t 
:#:f"ri:?i:':,T:11T11"#liH 

ffiffi; emprovees rrom

)'"ttttury at works ant

accidents'
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(g) Compensation including cost ofany suit for injury to persons or property due to
neglect ofany major precautions also sums which may become payable due to operation
or Workmen's compensation Act.

(h) The contractor has to arrange adequate lighting anangements for night works
wherever necessary at his own cost.

(i) The contractor has to anange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

52. lVo of the gross amount of the bill and surcharge as applicable will be deducted
from the contractor's bill towards Income Tax.

53. The contract value of Rs. I .00 Lakh and above the sale tax will be dedtcted @ 2Yo

from the bill of contractor.

54. Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
licence from licencing authority of labour department.

55. The Fly Ash brick should be ofgood qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum
strengthen as per national building code.

56. When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contmctor who may see the hire charges of the machinery in the oflice of the Block
Development Offi cer, Keonjhar Sadar.

57. Under no circumstances interest in charseable for the dues or additional dues, if
any payable for the work.

58. If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of with
holding the differential cost between the amount of low rated items and corresponding
estimated amount from their payment due against other item till such low mted items are

completed in full an as approved specification.

59. M/s O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest
tendered amount where the tender is not lowest provided they express willingness to
execute the work after reduction of rates by negotiation.

60. Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer's estimate of the cost of work to be performed wrder
the contract, the officer inviting the bid may require the bidder to produce detailed price
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analysis for any or all items of the bill of quantities which are quoted l0% below the
estimated rates to demonstrate the intemal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount of the performance security set forth
be increased at the expense of the successful bidder to a level sufficient to protect the
Engineer-in-charge against financial loss in the event of default of the successful bidder
under the contract. If the contractor fails to do these items of work, the arnount so
fumished as additional performance security will be forfeited in addition to the other
penal clauses, if any, to be imposed.

(D In order to assess the amount of additional performance security, items for
which the quoted price(s) is / are below l0% of the corresponding estimated
costs shall be taken into consideration. The arnount shall be determined as
follows Additional performance security = difference of 90% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is 10% less than the estimated cost.

(iD If the quoted rate(s) of the price bid is / are found to be front loaded. i.e. the
items to be carried out in the beginning of the contract are quoted 25% higher
than the estimated rates, the bid shall be evaluated as unbalanced bid and
additional performance security of 10% shall be retained on the amount of
those items.

(iiD The additional performance security as per clause Vide Letter No.4559,Ail.
Bhubaneswar/Dt.05.04.202 1 Gora. of Odisha Works Deptt.shall be fumished
by the bidder before execution ofthe aareement as follows:

61. Affidavit to be fumished by the contractor at the time of submitting of render
about the authentication ofTender documents including Bank Guarantee.

An affidavit shall be fumished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of orissa, works Department code-14/200 4-9414, dt-0s.06.04, concurred by
Law Department Finance, vide their u.o.R. No.-1242, dt-05.0g.03 and No.-193lwF-i,
dt-04.03.04 respectively).
62. Clauses for site engineer and road furniture etc. in DTCN / Aereement.

st.
No

Range of Difference between the
estimated cost put to tender and Bid
Amount

Additional Performance Security to be
deposited by the successful Bidder

1 Eelow 5% No Additional Performance Securitv

From 5% and above and below 10%
50% of (Difference Between Estimated cost put to
tender and Bid Amount)

3
From 10% and above

150% of (Difference Between Estimated cost put to
tender and Bid Amount)

CONTRACTOR
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_ In Works department Lefter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing ofthe quality ofthi
work. Under the same clause, the following provision is to be made as per Works
Department No.- 123 5 | lW, dated, 23.07 .2004.

l) An engineering personael of the executing agency should be present at work
site at the time of visit of Inspecting offrcers in the rank of Additional
Executive offrcer(Technicar) /Asst. Executive Engineer, Keonjhar sadar
block.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cosi.
financial year etc as per the direction ofEngg- in- Charge.

63) AFFtDAvtr

l. The undersigned do hereby certi$/ that all the statements made in the required attachments
are true and

conect.

2.The undersigned also hereby certifies that neither our firm M/s
any of its
constltuent partners / I
work in India

have abandoned any road/ bridge/Irrigation /Buildings or other project

Total

Issued
Class.

nor any contract awarded to us / me for such works have been rescinded during the last five
years prior to the date ofthis bid.

3.The.undersigned hereby authorized and request (s) any bank, person, firm or Corporation to
furnish
pertinent information as deemed necessary and as requested by the Department to veriry this

statement or regarding rny (our) competency and general reputation.

4.The undersigned understands and agrees that further qualifing information may be r€quested
and agree to fumish any such information at the request ofthe Deparirent.

(Signed by an Authorized Officer ofthe firm or Bidder)

Datei

Clauses Only,

H'ffeilBF*.,

CONTRACTOR


