GOVERNMENT OF ODISHA
PANCHYATI RAJ & DRINKING WATER DEPARTMENT
ZILLAPARISHAD KEONJHAR.

OFFICE OF THE PANCHAYAT SAMITL, PATANA

DETAILED TENDER CALL NOTICE
For different works vide TCN No - 01 /2023-24

Name of the Work:-Const. of Sub-Health ccntre Buildings under PATANA block for
the year 2023-24 under NHM
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TERMSANDCONDITIONS
The Block Development Officer, PATANA invites Sealed percentage rate Composite bid on behalf of Govemor of Odisha
from registered and cligible Contractors of the State PWD (R& B)Y Water Resource/Rural Works/ M.L/C.P.W.D. conformity
with the DTCON are invited from the "C & B" Class contractors for execution of works (Composite work i.e. Civil work,
El work & PH work) under Panchayat Samiti, PATANA as detailed in Annexure-1.
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1}y The tender document (DTCN & BOOQ) can be obtained from district NIC Website (www.kendujhar.nic.in) from
21.07.2023 1o 03.08.2023 till 5.00P.M,

2} The wender document (DTN & BOQ) duly signed by the Contractors should be accompanied with the self attested
photo copy of valid GST Clearance centificate, PAN card, Registration Centificate and requisite EMD in shape of
Demand Drafi drawn in favour of BDO, PATANA" payable ot “Keonjhar™ from any Nationalized Bank and NSC
K VP Time Deposit duly pledged.

i) The tender document (DTCN & BOQ) should accompanied with requisite tender paper cost in shape of Demand
Draft drawn in favour of BDO, PATANA™ payable a1 “Keonjhar™ from any Nationalized Bank.

4)  The Civil Contractor in order to take part in the Composite tender should enter into a sub-contract agreement with
cligible Registered Electrical Contractors having valid MUV HLT. license (Associate with the sub-contractor) and a
copy of such agreement for the work after due registration should be antached with the Tender in original along with
the copy of the MLV H.T license and this shall also form a pant of the tender. IF the Civil Contractor s having
registration in Electrical works under the same name and style, the question of joint venture does not arise. Non-
furnishing of sub-contract agreement with illegible registered electrical contractor having valid MV / HT license the
bid will be summarily rejected.

5)  The tenders will be received up to ID1-04,08.2023 till 5.00 p.m. and addressed to O/o Block Development officer,
PATANA, Keonjhar, 738030 through Registered/Speed Post only.

6) The tender is scheduled to be opencd on Di-05.08.2023 at 1100 AM. m Block Conference Hall, Ovo the Blogck
Development officer, PATANA Keonjhar, 758030 in presence of the tenderers or their authorized representatives.

71 All bidders shall have to submit an affidavit in support of authenticity of documents/ credentials.

8) The detail terms and conditions can be seen at NIC Website (www, kendujhar.nic.in).

9 The name of the work should be written on the top of the envelope.

10) The undersigned reserves the right to cancel the tender without assigning any reason thereol,
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1. a) Sealed tenders are invited from the registered Contractors of State Govt. € & B class contractors in
prescribed form to be eventually drawn in P.W.D. form No. P1 and will be received at O/o Block Development
Officer, PATANA up to 5.00 PM Dated-30.01.2023 for the works as mentioned in the ANNEXURE-l and will be
opened befare the tender committee in the presence of the tenderers or their authorized representatives atl
11.00AM on Dated-31.01.2023. The amount of the estimate is approximately as mentioned in Column no-4 of
the ANNEXURE-I.

b) If the tenderers quoted their rates less than the amount put to tender, the affidavit in lieu of APS will
be submitted by the successful bidder for the cost of less quoted in percentage of the amount put to tender
before signing the agreement of the contract as per Office Memorandum No.4559 Dated 05.04.2021 of Works
Deptt. Govt. of Odisha, (Additional Performance Security in case of Abnormality Low Bids) will be followed as
detailed bellow:-

| SI.No 1' Range of Difference between the estimated Additional Performance Security to be deposited by |

. cost put to tender and Bid amount the successful bidder
1,  Below 5% No Additional performance security
. From 5% and above and below 10% 50% of (Difference between estimated cost put to
- tender and Bid amount) =
18 From 10% and above 150% of (Difference between estimated cost put to
tender and Bid amount) B

¢} No excess rate beyond the schedule rate shall be allowed in execution for the works tendered for.

d) The rate should be quoted in terms of % (percentage) Less or Excess up to two decimal point only
over the gross value of the amount put to tenders{Both in words and figures in details),

e) If the rate quoted by all the tenderers will be equal, then transparent lottery will be drawn on the
same day in the presence of the tenderers/their authorized representatives for L-1 & L-2 . If the 1"selected
tenderer (L-1), through lottery drawn failed to execute the agreement within the stipulated date (within seven
days), then the 2" selected tenderer (L-2) will be called for agreement by rejecting 1% tenderer.

2, The tenderers should please note that the work will have to be completed within Six / Nine calendar
months commencing from the date of issue of work order. Tenderers are required to submit detail programme
of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form
No.-P-1. Without these programmes of works, the tender will be considered defective. Authority for acceptance
of tenders would rest with Block Development Officer, PATANA,

3. For Bid Security/ Earnest Money Deopsit (EMD), the tenderers are required to give “Bid Security
Declaration” in lieu of Bid Security with stipulation that if they withdraw or modify their bids during period of
validity etc., they will be suspended for the time specified in the tender documents as per the Office
Memorandum No.8943/F Dated 18.03.2021 of Finance Department, Government of Odisha,

4, {a}The plan & specification for the work can be seen at the office of the Block Development Officer,
PATANA during working hours and days. Complaints at a future date that the plan and specifications have not
been seen can not be entertained. The contractor may obtain a set of tender documents (DTCN & BOQ) for the
work from district NIC Website (www.keonjhar.nic.in). The tender paper cost as mentioned in column no-6 of
ANNEXURE-I should be accompanied along with the tender paper in shape of Demand draft drawn in favor of
Block Development Officer, PATANA payble at PATANA. The amount is not refundable. The name of the tenderer
and the name of the work are to be super scribed on the cover.

(b)All other information’s can be obtained on application to the Block Development Officer.
PATANA. The authority will not be responsible if any portion of the tender document is modified and in
all cases this conditions stipulated in the original document kept in the office of the undersigned shall

prevail,
! t?ﬂ‘i? E
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{¢)The intending tenderers may remit the cost of  the tender papers through postal money  order.
However. the organization will not be held responsible. if there is any delay in receipt of tender documents by
the intending contractors sent by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer, PATANA by the scheduled
date and time, their offers will not be considered on any account. even if the tender documents were
dispatched by the tenderers after the due date. The cost of registration will be borne by the intending tenderers.

5. The Block Development Officer, PATANA reserves the right to reject any or all the tenders received
without assigning any reasons there of.
6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written

information being given to him of acceptance of his tender make an initial security deposit @ 1 (One percent) of
the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount
as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-P1 (Schedule XLV No.-61) for due
fuifiliment of contract in the office of the Block Development Officer, PATANA.,

The security deposit, together with the earnest money and the amount withheld according Lo the
provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to
enter into the required agreement and to make the security deposit as above shall entail forfeiture of the
earnest money. No tender shall be finally accepted until the required amount of security money is deposited.
The written agreement to be entered into between the contractar and the Rlock Development Officer, PATANA
shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the
agreement has first been signed by the contractor and then by the proper officer authorized to enter into the
contract of behalf of the Government. The department will accept the security deposit in the form of NS.C.,
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer, PATANA and in no other form.
In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words in the respective BOQ of the
work otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail. The tender shall be written legibly and free from erasures, overwriting’s or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender
should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials.
All lecal taxes inclusive of State Sales Tax & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid
by Contractor,

9, The tender may not, at the discretion of the competent authority, be considered unless accompanied by
atlested copies of Sales Tax clearance certificate, non assessment certificate, as the case may be and the original
certificate produced before the Block Development Officer, PATANA at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of
disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the
contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any time there
after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation
under “Workman" compensation Act. VIl of 1023 on account of the workmen being employed by him and the full
amount of compensation paid will be recovered from the contractor,

12. Every tenderer must examine the detailed specification of Odisha before submitting his tender,
The rights is reserved without impairing the contract to make such increase in the quantities or items of
work mentioned in the scheduled attached to the tender notice as may be considered necessary 1o
complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the
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correciness or completeness of the quantitiecs  shown in the schedule. The schedule is liable to
alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the
contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially
solvent and stable for advance procurement of all materials required for the work vide Government of Odisha
Finance Department Memo No.-48443 / F Code- 46 / 95 dated 11.12.1995.

No excess rate of building materials like Cement/MS rod beyond the rate approved by the Collector &
DM, Keanjhar shall be allowed. Only the cement of the companies having their own manufacturing unit of the
State of Odisha are to used in all works which are approved for the district.

13. All reinforced cement concrete work should confirm to Odisha Detail standard specification & should be
of grade M 150 and M 200 equivalent to nominal proportion 1:2:4 / 1:1.5:3 having minimum compressive
strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1:5-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
{20mm size not to exceed 25%)

14, Shuttering and centering shall be with seasoned sal wood planks and the inside of which shall be lined
suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be
used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been
entered into within the State of Odisha and it is agreed that neither partly to the contract at any place outside
the State of Odisha

16. After the work is finished all surplus materials and debris are to removed by the contractor and
preliminary work such as vats, mixing platform etc. are to the dismantled and all the materials are to be removed
from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.
17. The contractor shall not interface with the execution of water supply or electrical fittings arrangement
and any other works entrusted to any other agency by the department at any time during the progress of the

work.

18. Ihe department will have the right to inspect the scaffolding and centering made for the work and can
reject partly or fully such structures if found defective in their opinion,

19, The contractor will have to arrange for water supply for all works and make sanitary arrangements at this

own cost for his labour camps. Contractor has to arrange adequale lighting arrangements for night work
whenever necessary at his own cost.

20. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by
the contractor. No payment will be made for bench marks, level pillars profiles and enching and leveling ground
where required. The rates quoted should be for finished items of work inclusive of these incidental items of
work.

21. All the guantities mentioned in the schedule are combined for ground floor and multi floors incase
multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of
guantities for individuals items.

22, Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine
mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the

purpose.
23. It should be understood clearly that no claim what so ever will be entertained.
24, The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India

Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1957 .

25. Tenders are required to abide by the fair wage clauses as introduced by the Government.

26. The society will have the right to supply at any time in the interest of work any departmental materials to
be used in the work, in addition to those mentioned in the clauses No.13 and the contractors shall use such
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materials without any controversy or dispute on that  account. The rate of such materials will be at stock
issue rates fixed by the departmental plus storage charges or market rates whichever is higher.

27, The contractor will be responsible for the loss or damage of any departmental materials equipments
supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of
such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates
whichever is higher.

28. The contractor should arrange at his own cost necessary tolls and plants machines concrete mixer &
vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates
quoted should be inclusive of the running charges of such plant and cost of consumable.

29, The contractor will have to submit to the Block Development Officer, PATANA monthly return of labour
both skilled and unskilled employed by him on the work.

30. The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in addition to
clauses mentioned herewith before tendering.

31. No part of the contract shall be sublet without written permission of Block Development Officer, PATANA
or transfer be made by power of attorney authorizing others to receive payment on the contractor's behalf.

32, No tender documents will be sold to the intending contractor after the last date stipulated for sale of
tender paper.

33, If further necessary information is required B.D.O., PATANA Block, Keonjhar will furnish such, but it must
be clearly understood that the tenders must be received in order and according to the institutions.

34, Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.

as, In the event of any delay due to Department in the supply of departmental materials or supply of
detailed structural designs for unavoidable reasons, reasonable extension of time will be entertained under any
such circumstances, for which no claim undertaking has to be furnished by the contractor in the prescribe
Performa along with the application for extension of time submitted by him.

6. “Before issue of the above materials to him the contractor shall furnish Bank Guarantee of any of the
Nationalized Banks for a sum of equal to the cost of materials. The Bank Guarantee should be valid for the entire
period of agreement. The same may be refunded to the contractor only after the materials supplied to him are
fully utilized in the works and cost thereof recovered from his bill{s) in full. If the materials are partly utilized the
unutilized materials are returned by him to the Department in full and in good conditions and receipt thereof
duly acknowledged by the concerned Departmental Officer”.

37. No contractors will be permitted to furnish their tenders in their own manuscript papers.

38. Every tenderer is expected before quoting his rates to inspect the site of proposed works, He should also
inspect the quarries and satisfy himself about the quality, availability of materials medical aids labor food stuffs
etc. and the rates should be inclusive of all items of works. In every case the materials must comply with the
relevant specifications and samples of stone metals chips etc. and other materials to be used are to be deposited
in sealed bags duly labeled nothing the name of quarry under dated initials by the tenderer for approval of the
Elock Development Officer, PATANA,

3g, Government will not however after acceptance of contract rate pay any extra charges for lead or any
other reason in case the contractor is found later on to have misjudged the materials available.

40. All fittings for doors and windows if supplied by the contractor should be of best quality and should be
got approved by Assistant Engineer, NHM, PATANA Block, Keonjhar, before they are used on the work.

41, The tender containing extraneous conditions not covered by the tender call notice

are liable for rejection.

42.(a} The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the
tender to effort that he is not related to any officers of Block Development Officer, PATANA, Keonjhar.

(b) CERTIFICATE OF NO RELATIONSHIP

e foNS v
B.D.O. f /
PATANA
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| / We hereby certify that | / We am / are nol related to any officers of Block Development Officer,

PATANA, Keonjhar. | / We am / are also aware that if the facts subsequently proved to be false my / our contract

will be rescinded with the forfeiture of E.M.D. and total security deposit and 1/ We shall be liable to make good
of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for

rejection.

Date....ccovvrnenceas Signature of Tenderer
43, All the tenders received will remain valid for a period ninety days from the date of receipt tenders. The
period of validity can also be extended if agreed to by the Department and the contractor.

44, After completion of the work, the contractor shall arrange at his own cost all requisite equipments for
testing building if found necessary and bear the entire cost of such test.
45. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith, (b) list

T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

46, GOVERNMENT OF ODISHA FINANCE DEPARTMENT
o iMemo No.-48443 [/ F-Code-46 / 95 dated 11.12.1995 regarding "Discontinuance of the system of
procurement of stock by Engineering Department”),

X X X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 1.4.96
there will no purchase of department store materials nor booking of materials to show utilization of budget
provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since
materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for
contractors to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where agreement have
already been executed for department supply of materials, efforts should be made to fulfill the same by
utilization to the existing stores and also through inter divisional and even inter department transfer of stores.
For utilization of the surplus materials, agreements may however be made for supplying of materials to the
extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of
work by directly charging to site account or through contractors. There should not be advance purchase of
materials for the sake of storing and utilizing the same in future waorks.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to
exercise strict quality control and ensure that materials used by the contractors conform to the standard
specifications.

X A X

5.(a) Certificate of list of works in hand.
| f We do hereby certify that at present the following works are in my / our hand.

Period in which the Appm:irﬁa{té value of work Department
Particulars of works Amount of .e .0 I. i3 done against each work on | under which the

, wark is stipulated to be e : 3 |

now in hand, each work., q the date of submission of work is being
completed (in months)

= Tender. = taken up.
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CONTRACTOR B.D.0. >/

PATANA




L1

(b)

possession in working orders,

Date.....cocivainns Signature of Tenderer
{c) CERTIFICATE OF THE LIST OF SIMILAR TYPE OF WORKS EXECUTED
I/ We do hereby certify that the following works have been executed by me / us in the past 3 Years.
S - -
| Name of Period of Whether the
. Approximate | Department works were
sl, Particulars of works : commencement 5
No. already executed. ABAIRIE 1 e iich and period of Ymepietetin
= each work, the waorks ; stipulated
completion. :
L _ executed. | TP period. |
I ] ik S T A
T . e fe
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| / We also note that, non submission of this certificate will render my / our tender liable for rejection.
CERTFICATE OF THELISTOFT & P

I / We do hereby certify that the following tools and plants, machineries and vehicles are in my / our
(i)

(i)

(iii)

(iv)

(v)

vi)

{wii}

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.
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| / We also note that, non submission of this certificate will render my / our tender liable for rejection.
47. Letters etc. found in the tender box raising or lowering rates or dealing with any point in connection with
the tender will not be considered.
48. All reinforced cement concrete works like lintels, column, beam chajja, roof slab and other such works
should be finished smooth and no extra charges for plastering if required shall be paid by the department.
49, At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item
should not be unworkably low and others too high. (Also see clause 60)
50, The contractor shall employ one ar more Engineering Graduates or Diploma Engineers as apprentices at
his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer
(R&B) Odisha. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in
case of Graduate Engineer, Diploma, holder engineers respectively. The period of employment will
commencement within one months of the date of issue of work arder and would last till the date when 90% of
woark is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department,
Letter No,-17331, Dt.-12.08.1966),

51, The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work
falling within following or similar category.
{a) Rent, royalties and other charges of materials octroi duties all other taxes including sales tax, ferry / tolls

conveyance charges and other cost on account of land and building including temporary building required by the
tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No
rent will however be payable to Government for temporary occupation of land or owned by Government at the
site of the work.

(b} Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements
there on to the satisfaction of the local health authorities.

(e Suitable water supply including pipe water supply wherever available for the staff and labour as well as
for works.

id) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

{f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and
approaches in order to protect the public and employees from accidents.

(8] Compensation including cost of any suit for injury to persons or property due to neglect of any major
precautions also sums which may become payable due to operation or Workmen's compensation Act,

(h) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his
own cost,
(i} The contractor has to arrange all the building materials including the equipments required for under

reamed pile foundation for starting the work,

52, 2.10% of the gross amount of the bill and surcharge as applicable will be deducted from the contractor’s
bill towards Income Tax.

53. The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4% from the bill of
contractor,

54, Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes
execution of work through labour should produce valid licence from licencing authority of labour department.

" e
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55. The Fly ash brick should be proper shape and of good qualities. The brick should be approved by the
Engineer-in-Charge before use in the work and should confirm the minimum strengthen as per national building
code.
56. When department machinery will be utilized in the work by the contractors necessary and prevailing hire
charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the
machinery in the office of the Block Development Officer, PATANA.

57. Under no circumstances interest in chargeable for the dues or additional dues, if any payable for the
work.
58. If the contractor quotes abnormally low rates for some items and the department decides to accept the

tenders then the department would have the discretion of with holding the differential cost between the
amount of low rated items and corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

58, M/s 0.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest tendered amount where
the tender is not lowest provided they express willingness to execute the work after reduction of rates by
negotiation.

60, Additional performance security: If the bid of the successful bidder is seriously unbalanced in relation to
Engineer’s estimate of the cost of work to be performed under the contract, the officer inviting the bid may
require the bidder to produce detailed price analysis for any or all items of the bill of quantities which are quoted
10% below the estimated rates to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analysis, the officer inviting the bid may require
that the amount of the performance security set forth be increased at the expense of the successful bidder 1o a
level sufficient to protect the Engineer-in-Charge against financial loss in the event of default of the successful
bidder under the contract. If the contractor fails to do these items of work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(i} In order to assess the amount of additional performance security, items for which the quoted
price(s] is / are below 10% of the corresponding estimated costs shall be taken into consideration.
The amount shall be determined as follows Additional performance security = difference of 90% of
the summation of amount at estimated rates and quoted rates for those items, where the quoted
rate is 10% less than the estimated cost,

(ii) If the quoted rate(s) of the price bid is / are found to be front loaded, i.e. the items to be carried out
in the beginning of the contract are quoted 25% higher than the estimated rates, the bid shall be
evaluated as unbalanced bid and additional performance security of 10% shall be retained on the
amount of those items,

{iii) The additional performance security as per clause shall be furnished by the bidder before execution
of the agreement in the form of NSC/ KVP/ POTD pledged in favour of Block Development Officer,
PATANA, Keonjhar in shape of Fixed Deposit Receipt at any schedule bank, which will be over and
above the performance security.

61. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication
of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the
authentication of tender documents including Bank Guarantee (Vide Govt, of Orissa, Works Department Code-
14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and
No.-193/WF-I, dt-04.03.04 respectively).

62. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works should
possesses full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following
provision is to be made as per Works Department No.-12351/W, dated 23.07.2004.
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1) An  engineering personnel of the executing agency should be present at
work site at the time of visit of Inspecting Officers in the rank of Additional Executive
officer(Technical) Zillaparishad / Assistant Engineer, NHM Keonjhar.

2] Brick Masonry Display Board should be constructed by the executive agency indicating Name of the
department, Name of the work, estimated cost, financial year etc as per the direction of Engineer- in
Charge.

63. (i) The tender accepting authority will verify the originals of all the scanned documents of the successful
lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of
the lowest successful bidder to procedure the original documents, he will be debarred in future from
participating in tender for 3 years and will be black listed by the competent authority. In such as situation,
successful |.-2 bidder will be required to produce his original documents for consideration of his tender at the
negotiated rate equal to L1 bidder,

(ii) In case the tender for composite work includes in addition to main work / building work all other ancillary works
such as sanitary and water supply installations, drainage installation, electrical work, horticuliure work, roads and paths
and gate works in dams and canals etc. | the bidder apart from being 0 registered civil Contractor of appropriate class
must associate himself with agencies of appropriate class those who is eligible 1o tender for sanitary and water supply
drainage. electrical and horticulture works in the compaosite tender

(iii) The companies or individuals registered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil, Electrical and P.1, works having both legal
competency and expertise in Civil. Public Health and Electrical Engineering works need put tenders for this composite
work and the documentary evidence under appropriate Act in suppon of their legal competency and expertise to execute
Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil Contractor in order 1o take
part in the Composite tender should enter into a sub-contract agreement with eligible Registered Electrical Contractors
having valid MV HUT, license (Associate with the sub-contractor) and a copy of such agreement for the work after due
registration should be attached with the Tender in original and this shall also form a part of the tender. If the Civil
Contractor is having registration in Electrical works under the same name and style, the question of joint venture does not
arise. The tender papers shall bear signature of authorized person of the tenderer, the letter of authorization should
accompany tender papers. The authorization should clearly indicate the name of legal person to sign and enter in to
agreement and receiving payment and will be responsible for all contractual obligations for execution of work for Civil,
P.H. and Electrical ltems of work 1o the Engineer-in- Charge. Non furnishing of Sub-Contract agreement with eligible
Registered Electrical contractor having valid M.V, / H.T. license, the bid will be summarily rejected.

Total 63 (Sixty three) Clauses Only,
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