GOVT.OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

OFFICE OF THE PANCHAYAT SAMIATI, PATNA
DIST- KEONJHAR
PIN-758030

DETAILED TENDER CALL NOTICE
(For different work vide TCN no- 02/Pat /2023-24, Dated-23-08-2023)

For the Year-2023-24
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1. Sealed tenders are invited from the registered Contractors of State Govt. C&B , B, D
class contractors in prescribed form to be eventually drawn in P.W.D. form No. P1
and will be received at Block Development Officer, Office of the Panchayat Samiti,
Patna,Po- Swampatna,Dist-Keunjhar,Plcn-?SSDaﬂ up to 5.00PM Dated 07.09.2023
through registered post/speed post only for the 25 (Twenty five) nos of different
work in different place as mention in tender call notice No-02/pat/2023-24 issued
vide letter No-8791 Dt. 23-08-2023 at different value as mentioned in column-03
each in working days and will be opened before the tender committee in the
presents of the tenderers or their authorized representatives at 11.00AM on
Dated. 08.09.2023.

2. The tenderers should please note that the work will have to be completed within the
time for completion as mentioned in the tender call notice commencing from the
date of issue of work order. Tenderers are required to submit detail programme of
works along with the tender which they consider necessary keeping in view of the
clause 2 of the P.W.D Form No-P1. Without these programmes of works, the tender
will be considered defective. Authority for acceptance of tenders would rest with
Block Development Officer,Patna.

3. Tenderers are required to submit the cost of EM.D @ 1% of tendered value (mention
in column No. 5)

4. Tenderers are required to submit affidavit along with Bid document. The bidder must
have to execute a Bid Security declaration in lieu of Bid security with stipulation that
if they withdraw or modify their Bids during period of validity etc., they will be
suspended for the time specific in the tender documents. All other terms &
conditions in the tender call notice will remain unchanged.

4_(a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Patna during working hours and days. Complaints at a future
date that the plan and specifications have not been seen can not be entertained. The
contractor may obtain a set of tender documents (DTCN & BOQ) for the work from
district NIC Website (www.keonjhar.nic.in). The tender paper cost as mentioned in
column no-4 of tender call notice should be accompanied along with the tender
paper in shape of Demand draft drawn in favor of Block Development Officer, Patna
payble at Keonjhar. The amount is not refundable. The name of the tenderer and the
name of the work are to be super scribed on the cover.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in
the office of the undersigned shall prevail.

(b) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any
delay in receipt of tender documents by the intending contractors sent by
department through registered post and similarly the tender documents sent
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by the tenderers before the due date. The cost of registration will be borne by the intending
tenderers.

5 The Block Development Officer, Patna reserves the right to reject any or all the
tenders received without assigning any reasons there of.

6. The tenderer whose tender is selected for acceptance shall within a period of seven
days upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1 (One percent) of the tendered amount. So that the earnest money and
initial security deposit will be 2% of the tendered amount as shown in clause 3 above and
sign the agreement in the P.W.D, Form No,-F2 (Schedule XLV No.-61) for due fulfillment of
contract in the office of the Block Development Officer, Patna.

The security deposit, together with the earnest money and the amount withheld
according to the provision of F2 agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development Officer,
Patna shall be foundation of rights of the parties and the contract shall be deemed to be
incomplete until the agreement has first been signed by the contractor and then by the
proper officer authorized to enter into the contract of behalf of the Government. The
department will accept the security deposit in the form of N.5.C., N.D.C., Postal Time Deposit
Pass Book duly pledged to Block Development Officer, Patna and in no other form. In case of
tenderers who have made fixed deposits, action will be taken to degrade them if they
decline to sign the agreement within the period as in above case.

7. The percentage rates should be quoted in words and figures and in the BOQ of the
‘work otherwise the tender will be liable for rejection. In case of discrepancy between words
and figures, the words shall prevail. The tender shall be written legibly and free from
erasures, overwriting’s or conversation of figures. Corrections where unavoidable should be
made by scoring out initialing dating and rewriting.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of State Sales Tax & Income Tax, Ferry & Tollage
charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of Sales Tax clearance certificate, non assessment
certificate, non assessment certificate as the case may be and the original certificate
produced before the Block Development Officer, Patna at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of
work with a view of disposing of the same dishonestly, he should in addition to any other
liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
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five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

11.  The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VIl of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting
his tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. It shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required for
the work vide Government of Odisha Finance Department Memo No.-48443 / F Code- 46 /
95 dated 11.12.1995.

13.  All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M 20 equivalent to nominal proportion 1:1.5:3 having
minimum compressive strengthen in work test of 200 Kg / Cm2 in 15 Cm. cubes at 28 days
after mixing and test conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size
hard black crusher broken granite chips. (20mm size not to exceed 25%)

14.  Shuttering and centering shall be with seasoned sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or alternatively
steel shuttering and centering may be used.

15.  For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha

16.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled and
all the materials are to be removed from the site. The ground upto 15m wide from the
building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.
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17.  The contractor shall not interface with the execution of water supply or electrical

fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.

18.  The department will have the right to inspect the scaffolding and centering made for
the work and can reject partly or fully such structures if found defective in their opinion.

19.  The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

20. Baling out water from the foundation either rainwater or sub-soil water if necessary
should be borne by the contractor. No payment will be made for bench marks, level pillars
profiles and enching and leveling ground where required. The rates quoted should be for
finished items of work inclusive of these incidental items of work.

21.  All the quantities mentioned in the schedule are combined for ground floor and
multifloors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

22.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps etc. for the purpose.

23. It should be understood clearly that no claim what so ever will be entertained.

24.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 .

25.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

26.  The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the clauses
No.13 and the contractors shall use such materials without any controversy or dispute on
that account. The rate of such materials will be at stock issue rates fixed by the departmental
plus storage charges or market rates whichever is higher.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.
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28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the

efficient execution of the work and rates quoted should be inclusive of the running charges
of such plant and cost of consumable.

29.  The contractor will have to submit to the Block Development Officer, Patna monthly
return of labour both skilled and unskilled employed by him on the work.

30. The tenderers are required to go through each clause of P.W.D. Form No.-F2 carefully
in addition to clauses mentioned herewith before tendering

31.  No part of the contract shall be sublet without written permission of Block
Development Officer, Patna or transfer be made by power of attorney authorizing others to
receive payment on the contractor’s behalf.

32. No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

33.  If further necessary information is required Assistant Executive Engineer, Patna Block,
Keonjhar will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

34.  Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

35. in the event of any delay due to Department in the supply of departmental materials
or supply of detailed structural designs for unavoidable reasons, reasonable extension of
time will be entertained under any such circumstances, for which no claim undertaking has
to be furnished by the contractor in the prescribe Performa along with the application for
extension of time submitted by him.

36. “Before issue of the above materials to him the contractor shall furnish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials. The
Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in full. If the materials are partly utilized the
unutilized materials are returned by him to the Department in full and in good conditions
and receipt thereof duly acknowledged by the concerned Departmental Officer”.

37.  No contractors will be permitted to furnish their tenders in their own manuscript
papers.
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38.  Every tenderer is expected before quoting his rates to inspect the site of proposed
works. He should also inspect the quarries and satisfy himself about the quality, availability
-of materials medical aids labor food stuffs etc. and the rates should be inclusive of all items
of works. In every case the materials must comply with the relevant specifications and
samples of stone metals chips etc. and other materials to be used are to be deposited in
sealed bags duly labeled nothing the name of quarry under dated initials by the tenderer for
approval of the Block Development Officer, Patna.

39.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available.

40.  -All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by Assistant Executive Engineer, Patna Block, Keonjhar,
before they are used on the work.

41.  The tender containing extraneous conditions not covered by the tender call notice
‘are liable for rejection.

42.(a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed
herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Patna, Keonjhar.

(b) CERTIFICATE OF NO RELATIONSHIP

I / We hereby certify that | / We am / are not related to any officers of Block
Development Officer, Patna, Keonjhar. | / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the forfeiture of
E.M.D. and total security deposit and | / We shall be liable to make good of the loss or
damage resulting from such cancellation.

| / We also note that in case of non-submission of this certificate with tender my /
‘our tender is liable for rejection. '

Date...ccweeerisonnss Signature of Tenderer
f Er——T ]
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43.  Allthe tenders received will remain valid for a period ninety days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the Department
and the contractor.,

44.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire cost of such
test. .

45.  Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

46. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of
the system of procurement of stock by Engineering Department”).

2. With a view to avoiding these situations Govt. have been pleased to decide that with
effect from 1.4.96 there will no purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors to
procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through contractors.
There should not be advance purchase of materials for the sake of storing and utilizing the
same in future works.
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4. Consequent upon introduction of the new system the Engineer-in-Charge of the work

will have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications.
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5.(a) Certificate of list of works in hand.
| / We do hereby certify that at present the following works are in my / our hand.

-9.

Periodin | APProimate
which the Department
: work done :
’ Amount of | work is under which
Particulars of works against each :
Sl. No. each work. | stipulated to the work is
now in hand. work on the z
be being taken
date of
completed =t up.
(- monthz) submission
L of Tender.
1 2 3 4 5 6

| / We also note that, non submission of this certificate will render my / our tender
liable for rejection.
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(b)  CERTFICATE OF THE LISTOF T & P
| / We do hereby certify that the following tools and plants, machineries and vehicles
are in my / our possession in working orders.

(i)

(i)

(iif)

(iv)

(v)

(vi)

(vii)

| / We also note that, non submission of this certificate will render my / our tender

liable for rejection.

Date i Signature of Tenderer

y |
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(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
|/ We do hereby certify that the following works have been executed by me / us in
the past.

| Name of | Whether the
Approximate | Department fateac: ks w
Sl Particulars of works PP v commencement | "o WETE
amount of | under which completed
No. | already executed. and period of ;
each work. | the works el in stipulated
ARl & executed. P ' period.
y 3. 3 4 5 6

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

47.  Letters etc. found in the tender box raising or lowering rates or dealing with any
point in connection with the tender will not be considered.

48.  All reinforced cement concrete works like lintels, column, beam chajja, roof slab and
other such works should be finished smooth and no extra charges for plastering if required
shall be paid by the department.

49, At their opinions quote reasonable rates for each item of the work carefully so that
- the rate for one item should not be unworkably low and others too high. (Also see clause 60)

50.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the
apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate
‘Engineer, Diploma, holder engineers respectively. The period of employment will
commencement within one months of the date of issue of work order and would last till the
date when 90% of work is completed. Number of apprentices employed should be fixed by
Chief Engineer in any manner so that the total expenditure does not exceed 1% of the
tendered cost of the work (vide works & Transport Department, Letter No.-17331, Dt.-
12.08.1966).

.
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51.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes including
sales tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.

(g) Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to operation or

Workmen's compensation Act.

(h) The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

52.  2.10% of the gross amount of the bill and surcharge as applicable will be deducted
from the contractor’s bill towards Income Tax.

53. The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4%
from the bill of contractor.

f"ft———ﬁ‘
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54.  Under section 12 of the Contract labour regulation & abolition Act 1970, the

contractor who undertakes execution of work through labour should produce valid licence
from licencing authority of labour department.

55.  The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

56.  When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from the
contractor who may see the hire charges of the machinery in the office of the Block

' Development Officer, Patna.

57. Under no circumstances interest in chargeable for the dues or additional dues, if any
payable for the work.

58.  If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of with
holding the differential cost between the amount of low rated items and corresponding
estimated amount from their payment due against other item till such low rated items are
completed in full an as approved specification.

59. M/s 0.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest
tendered amount where the tender is not lowest provided they express willingness to
execute the work after reduction of rates by negotiation.

60. Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer’'s estimate of the cost of work to be performed under the
contract, the officer inviting the bid may require the bidder to produce detailed price
analysis for any or all items of the bill of quantities which are quoted 10% below the
estimated rates to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the
officer inviting the bid may require that the amount of the performance security set forth be
increased at the expense of the successful bidder to a level sufficient to protect the
Engineer-in-Charge against financial loss in the event of default of the successful bidder
under the contract. If the contractor fails to do these items of work, the amount so furnished
as additional performance security will be forfeited in addition to the other penal clauses, if
any, to be imposed.

In order to assess the amount of additional performance security, items for which the
quoted price(s) is / are below 10% of the corresponding estimated costs shall be taken into
consideration. The amount shall be determined as follows Additional performance security =
difference of 90% of the summation of amount at estimated rates and quoted rates for
those items, where the quoted rate is 10% less than the estimated cost.
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If the quoted rate(s) of the price bid is / are found to be front loaded, i.e. the items to be
carried out in the beginning of the contract are quoted 25% higher than the estimated rates,
the bid shall be evaluated as unbalanced bid and additional performance security of 10%
shall be retained on the amount of those items.

The additional performance security as per clause shall be furnished by the bidder before
execution of the agreement in the form of NSC/ KVP/ POTD pledged in favour of Block
Development Officer, Patna, Keonjhar in shape of Fixed Deposit Receipt at any nationalize
bank, which will be over and above the performance security.

61.  Affidavit to be furnished by the contractor at the time of submitting of Tender about
‘the authentication of Tender documents including Bank Guarantee. -

 An affidavit shall be furnished by the contractor at the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide Govt.
of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law
Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-|, dt-04.03.04
respectively).

62.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department No.-
12351/W, dated 23.07.2004.

An engineering personnel of the executing agency should be present at work site at
the time of visit of Inspecting Officers in the rank of Executive Engineer, DRDA /Asst.
Executive Engineer, Patna block.

Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost, financial year etc as
per the direction of Engg- in- Charge.

Total Clauses Only,
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