

OFFICE OF PANCHAYAT SAMITI, HATADIHI DIST: KEONJHAR

BID IDENTIFICATION No: TCN No - 03/ 2024-25

No. 608 /DEV / Dtd. 11.2. /2025

The **Block Development Officer, Hatadihi** invites sealed tenders (Percentage Rate) in conformity with the DTCN are invited from registered and eligible class of civil contractor of the state P W D (R&B)/Water Resources/Rural Works/M.I./C.P.W.D for the following work eventually to be drawn up in the P.W.D P-1 forms in conformity with the Detailed Tender Call Notice. The tender document (DTCN & BOQ) can be obtained from district NIC Website <http://kendujhar,odisha,gov.in> from 15.02.2025 to 25.02.2025.

SCHEME- DMF+OMBADC -2024-25 and S & ME 2024-25 (Civil work)

Sl no	Name of GP	Project Name	Scheme	Est. Cost put to Tender in lakhs (in Rs.)	Amount of EMD @ 1% to be deposited (in Rs.)	Cost of Tender Document(Non refundable) (Rs)	Class of Contractor	Time of completion
1	Bancho	Construction of AWC at Singdov	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
2	Sulana	Construction of AWC at Sulana-1	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
3	Padhiarpally	Construction of AWC at Andhari	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
4	Padhiarpally	Construction of AWC at Jodabanka	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
5	Soso	Construction of AWC at Sosa-2	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
6	Samana	Construction of AWC at Kuada	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
7	Hatadihi	Construction of AWC at Digisahi	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
8	Orali	Construction of AWC at Orali-1	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
9	Orali	Construction of AWC at Nandipada	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
10	Pandado	Construction of AWC at Rangamatia	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
11	Dhanurjyapur	Construction of AWC at Kushatikiri-1	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months


 Block Development Officer
 HATADIHI

12	Orali	Construction of AWC at Karanjapadi	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
13	Habaleswar	Construction of AWC at Sarida	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
14	Kaligaon	Construction of AWC at Kanakampa	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
15	Kaligaon	Construction of AWC at Mudulipada	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
16	Kaligaon	Construction of AWC at Kaligaon	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
17	Kaligaon	Construction of AWC at Kainthgadia	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
18	Hadagarh	Construction of AWC at Junaposi	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
19	Hadagarh	Construction of AWC at Haradabadi	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
20	Mareigaon	Construction of AWC at Khaparakhai	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
21	Mareigaon	Construction of AWC at Elakania	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
22	Mareigaon	Construction of AWC at Betira	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
23	Mareigaon	Construction of AWC at Jagannathpur	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
24	Mareigaon	Construction of AWC at Sankhana	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
25	K.Balipal	Construction of AWC at Saramundi	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
26	K Balipal	Construction of AWC at K Balipal	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
27	Dhenka	Construction of AWC at Dhenka-1	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
28	Dhenka	Construction of AWC at Kaliamba	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months

Block Development Officer

29	Dhanurjaypur	Construction of AWC at at Fulajhar	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
30	Sadanga	Construction of AWC at Nasirpur.	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
31	Danar	Construction of AWC at Radhanagarpatana.	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
32	Danar	Construction of AWC at at Sarala.	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
33	Sasanga	Construction of AWC at Chhenapadi.	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
34	Habeleswar	Construction of AWC at Jambhara	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
35	Salania	Construction of AWC at Salania.	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
36	samana	Construction of AWC at Girigaon-1	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
37	samana	Construction of AWC at Girigaon-2 (Mini).	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
38	samana	Construction of AWC at Gobindandapur.	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
39	samana	Construction of AWC at Marua.	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
40	Soso	Construction of AWC at Kanpur ,Soso .	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
41	Soso	Construction of AWC at Marchipada,Soso.	DMF +OMBA DC 2024-25	19,18,177.00	19182	6000	"D & C"	Six calendar months
42	Marigaon	Construction of ACR at Bantala Primary School	S & M E 2024-25	12,91,265.00	12913	6000	"D & C"	Six calendar months
43	Marigaon	Construction of ACR at Chandi-Biranchipur Primary School	S & M E 2024-25	12,91,265.00	12913	6000	"D & C"	Six calendar months
44	Badarampas	Construction of ACR at Nua Rampas Primary School	S & M E 2024-25	12,91,265.00	12913	6000	"D & C"	Six calendar months
45	Sasanga	Construction of one ACR at Panchayat High School ,Sasanga .	S & M E 2024-25	14,64,161.00	14642	6000	"D & C"	Six calendar months


 Block Development Officer
 HATADIHI

Terms and Conditions:

1. **Cost of Tender Paper:** The tender papers (including Tender call Notice, Approved Tender Schedule, BOQ & DTCN) will be available in the official web site (<http://kendujhar,odisha.gov.in>) from 15.02.2025 to 25.02.2025 and can be downloaded from web site.
2. **Bids shall be received by this Agency on or before 27/02/2025 through Registered Post/ Speed Post only.** The authority will not be held responsible for any Postal delay in delivering of the Bid documents or non-receipt of the same. **The Bidders must super scribe the Sl. No of the project and Name of the work on the sealed envelope.**
3. **The Bid will be opened on Dt 28/02/2025 at 11.00 A.M.** in the office of the undersigned in the presence of the members of the Tender/ Purchase Committee and the bidders or their authorized representative. If the office happens to be closed on the date of receipt / opening of the bids as specified, above will be received / opened on the next working day at the same time and venue.
4. **Documents to be attached:-** The following document should be furnished with the tender papers, failing which the tender will be liable for rejection.
 - a) The tender paper cost shall be deposited in shape of demand draft payable at any Nationalized bank within the jurisdiction of Anandapur sub division of Keonjhar District.
 - b) **The Bidders shall submit the requisite EMD @1% of the Tender amount in shape of Fixed deposit/Term deposit duly pledged in favour of the BDO, Hatadihi, as per Govt. guidelines.**
 - c) Self attested copy of Contractor registration certificate
 - d) Self attested copy of valid GSTIN clearance certificate and PAN card
 - e) Self attested copy of Caste Certificate issued by competent authorities in case of SC/ST contractors desirous of availing preference.
 - f) Bidders shall submit original affidavit regarding authenticity of their documents attached with the tender papers.
 - g) Bidder shall submit the Tender document (DTCN & BOQ) duly signed.
 - h) As per codal provision works more than Rs.50.00lakhs should be in double cover mode (as per letter no-01/WR, Dated-01.01.2019 i.e cover-I contains (Technical Bid), Cover-II contains (Financial Bid) to be fill up separately indicating therein as "Cover-I & Cover-II" respectively and finally put together in one cover. The Cover-II of the bidder will be opened, if the bidder qualified in technical bid i.e cover-I. 1st Cover (Technical Bid) should contain requisite tender paper cost, EMD,GSTN, PAN, Contractor's RC, Affidavit, with the Tender in original and any other document as per DTCN (in PDF format). 2nd Cover (Financial Bid) should contain Bill of quantities (BOQ) & additional performance security (if applicable).
5. Checklist is to be duly filled in.
6. **Engineer Contractors desirous to avail the facility of exemption of E.M.D. is required to submit an affidavit to the effect that he has not yet availed the facility for more than two works during the current financial year.** The name of work for which and the authority to which the tender is being submitted must be mentioned in the affidavit failing, which the tender will be rejected.
7. The required ISD Money @1% of the Agreement value to be deposited in shape of Fixed Deposit/Term deposit duly pledged in favour of the BDO, Hatadihi during drawal of Agreement.
8. **Additional performance Security Deposit:**

The affidavit in lieu of APS will be submitted by the Successful bidder for the cost of less quoted in percentage of the amount put to tender before the signing of the agreement of the contract (Vide Works Department Letter No-14459/Dated 20-09-2018,Govt of Odisha,Works Department).As per office memorandum No 5992/Dt 27-04-2021 of Works Deptt. Govt of Odisha modification to APS will be followed as detailed below:-


Sl no	Range of Difference between the Estimated cost put to tender and Bid Amount	Additional Performance Security to be deposited by the Successful Bidder
1	Upto 4.99%	No Additional Performance Security
2	From 5.00% to 9.99%	50 % of (Difference between the Estimated cost put to tender and Bid Amount)
3	From 10.00% and above	150 % of (Difference between the Estimated cost put to tender and Bid Amount)
9. Conditional tender will summarily be rejected.
10. Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such tender papers.
11. If the rate quoted by the bidder is more than (14.99% less) of the tendered amount then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% less than the estimated cost the tender


Block Development Officer
HATADIHI

accepting authority will finalize the tender through a transparent lottery system where all bidders/authorized representatives, the concern Block Development Officer and the tender committee will remain present.

12.

The authority reserves the rights to reject any or all the bids without assigning any reason thereon.


Block Development Officer, Hatadihi
BLOCK DEVELOPMENT OFFICER
HATADIHI

Memo No. 609 / Dev/ Dt. 11-2.2025
Copy forwarded to PA to Collector Keonjhar/ CDO-cum-EO,Zilla Parishad,Keonjhar for favour of kind information and necessary action


Block Development Officer, Hatadihi
Block Development Officer
HATADIHI

Memo No. 610 / Dev/ Dt. 11-2.2025
Copy forwarded to Joint Director (Advertisement) I & PR Department Govt of Odisha, Bhubaneswar for information and requested to kindly publish the above tender call notice in **two daily widely circulated daily Odia news paper** all odisha edition in minimum space(12cm x 10cm) on or before **15/02/2025** issues.



Block Development Officer, Hatadihi
Block Development Officer
HATADIHI

Memo No. 611 / Dev/ Dt. 11-2.2025
Copy along with soft copy of the notice submitted to District e-Governance Manager , Keonjhar with a request to display the Tender call Notice and Tender document in the Web-site of Keonjhar i.e [http://: kendujhar,odisha.gov.in](http://:kendujhar,odisha.gov.in) till 5.00PM of 25/02/2025.

Copy to Addl, EO Tech,Zilla Parishad Keonjhar, with a request to remain present on date of opening of tender.



Block Development Officer, Hatadihi
Block Development Officer
HATADIHI

Memo No. 612 Dev/ Dt. 11-2.2025
Copy to Superintending Engineer R&B Division, Keonjhar/ R.W.S.S. Division, Keonjhar/ N.H. Division, Keonjhar/ R.W. Division, Keonjhar/ P.H. Division, Keonjhar/ Keonjhar Irrigation Division, / Minor Irrigation Division, Anandapur/ Keonjhar/ L.I. Division, Keonjhar/All BDOs of Keonjhar District for information and wide circulation.


Block Development Officer, Hatadihi
Block Development Officer
HATADIHI

Memo No. 613 / Dev/ Dt. 11-2.2025
Copy to All Members of Tender Committee of Panchayat Samiti, Hatadihi for information . They are directed to remain present on 28/02/2025 at 11.00 AM in the Office of the undersigned & participate in the Tender process.

Copy to office Notice Board and tender file and CP Hatadihi Block to assist for uploading the TCN, DTCN and bid document at NIC,Keonjhar.


Block Development Officer, Hatadihi
Block Development Officer
HATADIHI