



GOVT. OF ODISHA
DEPARTMENT OF PANCHAYATI RAJ & DRINKING WATER
OFFICE OF THE PANCHAYAT SAMITI, BANSPAL , KEONJHAR

Email ID- ori-banspal@nic.in

No. 1890 /dtd. 03.05.2025

To

The Director,
Information & Public Relation Department,
Govt. of Odisha, Bhubaneswar.

Sub:- Publication of IFB for 'e' Procurement Notice Bid Identification No. BANSPAL - 01/ 2025-2026 dated. 03.05.2025.

Sir

In enclosing herewith 'e' procurement Tender Call Notice Bid Identification No. BANSPAL -01/ 2025-2026 dated. 03.05.2025, it is requested to publish the shorter version of said notice in any two leading local Odia daily & one English daily Newspaper in minimum space on & before 08.05.2025 as per the prevailing government norms. The copy of advertisements may be sent to this office with beneficiary details through email i.e - ori-banspal@nic.in

Encl.: "e" procurement Notice – 01 No and soft copy (through e-mail)

Yours faithfully


Block Development Officer
Banspal, Keonjhar

Annexure-I

SI.No	Name of work	Approximate value of work.	Class of contractor	Concerned office. With Head qrs.	E.M.D. (Rs.)	Cost of document (Rs.)	Period of completion.
1	2	3	4	5	6	7	8
1.	CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX AT BANSPAL G.P.	23,69,209.00	"B" & "C" Class	Panchayat Samiti, Banspal	23692.00	6000.00	6(Six) Calendar Months
2.	CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX AT TALAKADAKALA G.P.	23,69,209.00	"B" & "C" Class	Panchayat Samiti, Banspal	23692.00	6000.00	6(Six) Calendar Months
3.	CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX AT BAYAKUMUTIA G.P.	23,69,209.00	"B" & "C" Class	Panchayat Samiti, Banspal	23692.00	6000.00	6(Six) Calendar Months
4.	CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX AT UPPARRAIGODA G.P.	23,69,209.00	"B" & "C" Class	Panchayat Samiti, Banspal	23692.00	6000.00	6(Six) Calendar Months

5.	CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX AT SINGHPUR G.P.	23,69,209.00	"B" & "C" Class	Panchayat Samiti, Banspal	23692.00	6000.00	6(Six) Calendar Months
6.	CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX AT SUAKATI G.P.	23,69,209.00	"B" & "C" Class	Panchayat Samiti, Banspal	23692.00	6000.00	6(Six) Calendar Months
7.	Construction of One Office Building & One 50 MT Godown for LAMPCS at Banspal	24,46,395.00	"B" & "C" Class	Panchayat Samiti, Banspal	23692.00	6000.00	6(Six) Calendar Months
8.	Construction of One Office Building & One 50 MT Godown for LAMPCS at Talajagar.	24,46,395.00	"B" & "C" Class	Panchayat Samiti, Banspal	24464.00	6000.00	6(Six) Calendar Months
9.	Construction of One Office Building & One 50 MT Godown for LAMPCS at Kushakala	24,46,395.00	"B" & "C" Class	Panchayat Samiti, Banspal	24464.00	6000.00	6(Six) Calendar Months
10.	Construction of One Office Building & One 50 MT Godown for LAMPCS at Nayakote	24,46,395.00	"B" & "C" Class	Panchayat Samiti, Banspal	24464.00	6000.00	6(Six) Calendar Months
11.	Construction of One Office Building & One 50 MT Godown for LAMPCS at Taramakanta	24,46,395.00	"B" & "C" Class	Panchayat Samiti, Banspal	24464.00	6000.00	6(Six) Calendar Months
12.	Construction of One Office Building & One 50 MT Godown for LAMPCS at Gonasika.	24,46,395.00	"B" & "C" Class	Panchayat Samiti, Banspal	24464.00	6000.00	6(Six) Calendar Months
13.	Construction of Addl. Class room Bulilding at Kumundi U.G.U.P.S	13,35,807.00	"D" & "C" Class	Panchayat Samiti, Banspal	13358.00	6000.00	6(Six) Calendar Months
14.	Construction of Addl. Class room Bulilding at Govt. PS Patapani of Phuljhar	13,30,712.00	"D" & "C" Class	Panchayat Samiti, Banspal	13307.00	6000.00	6(Six) Calendar Months
15.	Construction of Addl. Class room Bulilding at Tilaposi Pry School.	13,35,807.00	"D" & "C" Class	Panchayat Samiti, Banspal	13358.00	6000.00	6(Six) Calendar Months
16.	Construction of Additional Class Room at Gopabandhu Nodal high school Fuljhar	14,70,489.00	"D" & "C" Class	Panchayat Samiti, Banspal	14705.00	6000.00	6(Six) Calendar Months
17.	Construction of 1 no Addl. Class room Bulilding at Panasnasa Primary school.	13,01,628.00	"D" & "C" Class	Panchayat Samiti, Banspal	13016.00	6000.00	6(Six) Calendar Months
18.	Construction of 2 nos Addl. Class room Bulilding at Sunajhari Primary school.	18,21,308.00	"D" & "C" Class	Panchayat Samiti, Banspal	18213.00	6000.00	6(Six) Calendar Months
19.	Const. of 2nos of Addl. Class Room Building At Murusuan Primary Scool .	19,16,980.00	"D" & "C" Class	Panchayat Samiti, Banspal	19170.00	6000.00	6(Six) Calendar Months
20.	Const. of Two Nos of Additional Class Room Building At Kodakala Primary School of Talakadakala G.P. of Banspal Block	19,16,980.00	"D" & "C" Class	Panchayat Samiti, Banspal	19170.00	6000.00	6(Six) Calendar Months
21.	Construction of AWC at Jhakarbandha of Banspal G.P. under Banspal Block	21,64,965.00	"B" & "C" Class	Panchayat Samiti, Banspal	21650.00	6000.00	6(Six) Calendar Months

Further details can be seen from the Govt. web site www.tendersodisha.gov.in.

PH
03/05/23

Block Development Officer, Banspal